



ADDENDUM NUMBER 3

January 23, 2012

to

REQUEST FOR QUALIFICATIONS

for

REPLACE MAIN TERMINAL COOLING TOWERS

HCAA Project Numbers 5775 11 and 5776 12

TAMPA INTERNATIONAL AIRPORT

Tampa, Florida

THE FOLLOWING ITEMS ARE MADE AND HEREBY BECOME A PART OF THE REQUEST FOR QUALIFICATIONS DATED DECEMBER 21, 2011, FOR REPLACE MAIN TERMINAL COOLING TOWERS AT TAMPA INTERNATIONAL AIRPORT, TAMPA, FLORIDA, AS PREPARED BY PLANNING AND DEVELOPMENT.

Make the following changes or replace the following pages:

CLARIFICATIONS:


The following questions have been asked concerning the project.

Q4. When would you like to have this job completed?

A4: Our project schedule contains the following milestones:

- Design Builder Selection by HCAA Board – March 1, 2012
- Part 1 Agreement (Design) Awarded by HCAA Board – May 4, 2012
- Part 2 Agreement (Construction) Awarded by HCAA Board – October 4, 2012
- 50% Construction Completion – March 15, 2013
- Substantial Completion – August 30, ~~2012~~2013
- Project Closeout – March 14, 2014

HCAA PLANNING AND DEVELOPMENT


LaShawn Jones, Procurement Department

End of Addendum 3