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CONTRACT FOR GENERAL PLANNING CONSULTANT AND MASTER PLAN UPDATE

This Contract for General Planning Consultant and Master Plan Update is made and entered
into this 6" day of August 2026 by and between the Hillsborough County Aviation Authority, an
independent special district under the laws of the State of Florida, hereinafter referred to as the
"Owner", and Ricondo & Associates, Inc., an lllinois Corporation, authorized to do business in the
State of Florida, hereinafter referred to as the “Consultant”. The Owner and the Consultant hereby
agree as follows:

ARTICLE 1 - PROJECT
The project, hereinafter referred to as the Project, is as follows:

Provide consultant services in accordance with Section 287.055, Florida Statutes, in
connection with General Planning Consultant and Master Plan Update.

ARTICLE 2 - CONTRACT ADMINISTRATION

This Contract will be administered by the Owner’s Chief Executive Officer or designee.

ARTICLE 3 - SERVICES BY THE CONSULTANT

3.1 The services that the Consultant will provide to the Owner under this Contract will be as
follows, and in general accordance with the Owner’s Request for Qualifications dated February 20,
2026 entitled “Request for Qualifications for General Planning Consultant and Master Plan Update
at Tampa International, Peter O. Knight, Plant City, and Tampa Executive Airports, Tampa, Florida”,
the Consultant’s response to the Owner’s Request for Qualifications dated February 20, 2026,
entitled “General Planning Consultant and Master Plan Update at Tampa International, Peter O.
Knight, Plant City, and Tampa Executive Airports”, which are both incorporated herein by
reference, and the Consultant’s Fee and Scope Proposal dated July 16, 2026, entitled “Task and
Budget Summary and Hourly Rate Sheets (by Firm)” which is attached hereto as Attachment 1 and
incorporated herein by reference. In the event of any conflicts between this Contract and any other
documents, the precedence in resolving such conflicts will be as follows:

3.1.1 This Contract

3.1.2 Individual work order and Consultant’s associated Fee and Scope Proposal
3.1.3 The Owner’s Request for Qualifications

3.1.4 Consultant’s response to Request for Qualifications

3.2 Consultant designates Pete Ricondo, P.E., whose business address is 1000 NW 57t Court,
Suite 920, Miami, FL 33126, to serve as the project manager. The project manager will be authorized
and responsible to act on behalf of the Consultant with respect to directing, coordinating, and
administering all aspects of the services to be provided and performed under this Contract.
Consultant designates Pete Ricondo, P.E., whose title is Senior Vice President, whose business
addressis 1000 NW 57t Court, Suite 920, Miami, FL 33126, to have full authority to bind and obligate
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the Consultant on all matters arising out of or relating to this Contract. The Consultant agrees that
the project manager will devote whatever time is required to satisfactorily manage the services to
be provided and performed by the Consultant hereunder. Any replacement of the project manager
will be subject to the prior approval and acceptance of the Owner.

3.3 Basic services under this Contract will include those in Attachment 1.

3.4 Additional services under this Contract will, at the request of the Owner, include those in
Attachment 1.

3.5 The Consultant agrees, within seven days of receipt of a written request from the Owner, to
promptly remove and replace the project manager, or any other personnel employed or retained
by the Consultant, or any subconsultants or subcontractors or any personnel of any such
subconsultants or subcontractors engaged by the Consultant to provide and perform services or
work pursuant to the requirements of this Contract, whom the Owner will request in writing to be
removed, which request may be made by the Owner with or without cause.

3.6 Work Order Process - work orders are intended to be discrete working documents that will
provide, in summary form, the background and factual context within which a particular work
element or series of work elements will be completed by the Consultant. Each work order will
include a scope of services, level of effort and related costs. Work orders will be construed to be in
addition to, supplementary to, and consistent with the provisions of this Contract. Upon request by
the Owner, Consultant will prepare and submit a work order to the Owner for review and approval.
Work order forms will be provided by the Owner along with a detailed outline of design deliverables.
Contracts involving multiple project numbers or airport locations will require work orders to identify
basic services and reimbursement expense amounts per project and/or location.

3.7 The Consultant will perform professional services provided for in each work order executed
between the parties. Such professional services will be performed in accordance with the terms of
this Contract. The Consultant will be solely responsible for the technical completeness and accuracy
of all work performed under this Contract.

3.8 The Consultant will comply with all Owner Rules and Regulations, Policies, Standard
Procedures and Operating Directives.

3.9 The Consultant is required to hire qualified consultants for the design phase of any
projects.

3.10 The Consultant will review laws applicable to design and construction of the Project,
correlate such laws with the Owner’s Project requirements, and advise the Owner if any Project
requirement may cause a violation of such laws. Necessary changes to the Owner’s Project will
be accomplished by appropriate written modification or disclosed by written notification to the
Owner. For the plans, specifications, construction contract documents, and any and all other
engineering, construction and contractual documents produced by the Consultant, the
Consultant will certify that:
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3.10.1 The plans, specifications, construction contract documents, and any and all other
engineering, construction and contractual documents shall be developed in
accordance with sound engineering and design principles, and with generally
accepted professional standards.

3.10.2 The plans, specifications, construction contract documents, and any and all other
engineering, construction and contractual documents shall be consistent with the
intent of the Project as defined in the FDOT Public Transportation Grant
Agreement.

3.10.3 A review of the certification requirements listed in Section B.2. of Exhibit E of the
FDOT Public Transportation Grant Agreement and a determination as to their
applicability to the Project is performed.

3.10.4 The plans shall comply with all applicable laws, ordinances, zoning and permitting
requirements, public notice requirements, and other similar regulations.

3.11 The Consultant will comply fully with all applicable federal, state, county, municipal and
other governmental laws, executive orders, wage, hour and labor, equal employment
opportunity, disadvantaged business enterprises, pollution control and environmental
regulations, applicable national and local codes, Florida Department of Transportation (FDOT)
Policies, Guidelines, Standards, Manual of Uniform Minimum Standards for Design, Construction
and Maintenance for Streets and Highways (commonly referred to as the “Florida Green Book”),
Manual on Uniform Traffic Control Devices and requirements, FAA Advisory Circulars, and
Owner’s Rules and Regulations. Any projects with FDOT funding require the Consultant to comply
with all applicable provisions of the FDOT Public Transportation Grant Agreement. The
Consultant will obtain all necessary permits, pay all required charges, fees and taxes and
otherwise perform the services in a legal manner. In the event that any construction occurs on
FDOT right of way, the Consultant shall comply with all FDOT requirements contained in Exhibit
C of the FDOT Public Transportation Grant Agreement.

3.12 When the Contractor considers that the whole work included in a construction contract,
or a portion thereof designated in the contract documents for separate completion, is complete,
the Contractor will notify the Owner and Consultant in writing of the completion of the portion
or the whole of the construction; and for all design work that originally required certification by
a Professional Engineer, the Consultant shall provide an Engineer’s Certification of Compliance,
signed and sealed by a Professional Engineer, the form of which is attached to the FDOT Public
Transportation Grant Agreement to the Owner and Contractor in a timely manner. The
certification shall state that work has been completed in compliance with the Project
construction plans and specifications. If any deviations are found from the approved plans or
specifications, the certification shall include a list of all deviations along with an explanation that
justifies the reason to accept each deviation.
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3.13

Use of Artificial Intelligence

3.13.1

3.13.2

3.13.3

3.13.4

3.13.5

3.13.6

Artificial Intelligence (Al) means any machine learning, deep learning, or other
automated systems that use algorithms to learn from and make predictions or
decisions based on data.

The Owner’s Project Information includes all data, drawings, specifications,
reports, and any other information provided by the Owner or generated by the
Owner or the Consultant in the course of the work or Project.

Any use of Al including, but not limited to generative Al, via platforms, tools, and
software must be consistent with the Owner’s Policies, Standard Procedures,
Rules and Regulations, and applicable laws.

To maintain the security of the Owner’s data and IT systems, the Consultant is
prohibited from attempting to gain access to unapproved Al applications when
using the Owner’s data. To avoid potential data leaks or security incidents, the
Consultant is prohibited from inputting, uploading, or otherwise integrating any
of the Owner’s Project Information into Al without the prior written consent of
the Owner following the Consultant’s request for approval to use Al. Examples of
uses that are prohibited unless the Owner grants prior written consent include,
but are not limited to: design, planning, decision making, and on-site operations.

The Consultant acknowledges and agrees that any of the Owner’s data obtained
using Al technology is the property of the Owner, and the Consultant shall not use
such data for any purpose other than to provide the contracted services to the
Owner. Specifically, the Consultant shall not use the Owner’s data as training data
for any Al models or algorithms that will be used by any third-party organization
or individual outside of the Consultant, without the express written consent of the
Owner. The Consultant shall take reasonable measures to ensure that the Owner’s
data is not inadvertently used as training data for any third-party Al models or
algorithms and shall promptly notify the Owner in the event of any unauthorized
use or disclosure of the Owner’s data.

The Consultant’s request for approval to use Al must be submitted in writing and
contain the following:

3.13.6.1 The specific Owner’s Project Information to be used;
3.13.6.2 The purpose and intended use of the Al;
3.13.6.3 The potential benefits and risks associated with using the Al;

3.13.6.4 The measures in place to ensure data security and confidentiality;
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3.13.6.5 The mechanisms in place for ensuring compliance with applicable
laws, including but not limited to data privacy and data protection
laws; and

3.13.6.6 A dataflow diagram which illustrates the flow of data within the
Project as well as detailed identification of data sources, data
stores, data processing, networks, and Al utilized.

3.13.7 The Owner shall have sole and absolute discretion to approve or deny the use of
Al for any aspect of the Project or the work.

3.13.8 To maintain the confidentiality of the Owner’s data, the Consultant must only
share information with approved personnel and must not input Sensitive Security
Information (SSI) into Al systems. The Consultant should not input the Owner’s
intellectual property into non-approved generative Al applications or enter
Personally Identifiable Information (PIl) for the Owner’s employees, customers, or
other third-parties into any non-approved Al application. The Consultant should
contact the Owner’s Vice President of Planning and Development if it is unsure
whether it should input certain information.

3.13.9 The Consultant must implement robust security measures to protect the Owner’s
Project Information from unauthorized access, use or disclosure. This includes but
is not limited to: Encryption of data in both transit and at rest; access controls
limiting data access to authorized personnel only; and regular security audits and
assessments.

3.13.10 To maintain transparency and protect the Owner from claims against copyright
infringement and/or theft of intellectual property, all Al generated content must
be cited and reviewed when used for the Owner’s purposes. At a minimum, a
footnote stating “This content generated with the assistance of Al” should exist
on any document or work product created with the assistance of Al. The
Consultant should clearly attribute any output to the Al application that created
the output through a footnote, or other means visible to any reader or user. The
Consultant should also maintain a record of Al use that can be shared with the
Owner’s authorized personnel upon request. The Consultant will provide the
Owner with regular reports detailing any use of Al involving the Owner’s Project
Information, including any incidents of unauthorized access or breaches. The
Consultant must be able to demonstrate that Al has controlled bias and third-
party infringement mitigation in place.

3.13.11 The Consultant should not use Al applications to create text, audio, or visual
content for purposes of committing fraud or misrepresenting an individual’s
identity.
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3.13.12 The Consultant is fully liable for any damages arising out of use of Al and the
Owner’s Project Information.

3.13.13 Upon final completion or termination of this Contract, the Consultant agrees to

return a

Il of the Owner’s Project Information to the Owner and securely destroy

any copies in its possession, including those stored in any Al or other databases.

3.14 Owner’s IT Infrastructure

3.14.1 Information Technology (IT) Infrastructure refers to the hardware, software,
networks, data centers, and facilities that support the delivery of IT services and
enable the operation of an organization's information systems.

3.14.1.1

3.14.1.2

3.14.1.3

3.14.1.4

Background Check Requirement: The Consultant agrees to conduct
background checks, as set out below, on all employees, contractors, and
subcontractors who will have access to the Owner’s IT infrastructure,
whether directly or remotely. These background checks must be
completed prior to granting such access and must be updated annually
thereafter.

Scope of Background Checks: The background checks must include, at a
minimum:

3.14.1.2.1 Verification of identity

3.14.1.2.2 Criminal history checks using the guidelines required in Airport
Security 49 CFR 1542

3.14.1.2.3 Employment history verification

3.14.1.2.4 Education and qualification verification

Certification of Compliance: The Consultant shall provide the Owner a
written certification on an annual basis, signed by an officer duly
authorized to sign on behalf of the Consultant, verifying compliance with
the background check requirements outlined in this Contract. The
certification must confirm that all Consultant personnel with access to
the Owner’s IT Infrastructure have passed the background checks and do
not have any disqualifying offenses, as stated in Airport Security 49 CFR
1542.

Right to Audit: The Owner reserves the right to audit the Consultant’s
background check processes and records to ensure compliance with this
Contract. Such audits may be conducted upon reasonable notice and
during the Owner's business hours.

Immediate Termination: The Owner reserves the right to immediately terminate
access to the Owner’s IT Infrastructure for any Consultant personnel who are
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found to have disqualifying offenses as stated in Airport Security 49 CFR 1542, or
if the Consultant fails to comply with these background check requirements.

ARTICLE 4 - TIME

4.1 Services to be rendered by the Consultant will commence subsequent to the execution of
this Contract in accordance with each work order. Time is of the essence with respect to the
performance of this Contract.

4.2 Should the Consultant fail to commence, provide, perform or complete any of the services
to be provided in a timely and diligent manner, in addition to any other rights or remedies available
to the Owner, the Owner at its sole discretion and option may withhold any and all payments due
and owing to the Consultant until such time as the Consultant resumes performance of its
obligations in such a manner so as to satisfy the Owner.

ARTICLE 5 - PAYMENTS TO THE CONSULTANT

5.1 The amount for the performance of basic services required under this Contract, not
identified as direct and reimbursable expenses, will be in a not-to-exceed amount of Sixteen Million
Twenty-Five Thousand Dollars ($16,025,000.00), which includes all fees for subconsultants.

5.2 Not Used.
5.3 Not Used.

5.4 Invoiced amounts will be based on the lesser of actual or agreed upon Consultant’s and team
members’ hourly billing rates included in their submitted and agreed upon rate tables. The hourly
billing rates will be multiplied by their actual time billed to the Project as substantiated by backup
acceptable to the Owner and supported by monthly progress reports. The rate tables will include
the Consultant’s and team members’ following:

5.4.1 Most recent audited overhead rates or agreed upon overhead rates;
5.4.2 Employee’s raw labor rates or agreed upon labor rates;

5.4.3 Negotiated profits; and

5.4.4 Agreed upon hourly billing rates.

The Consultant, at their sole discretion, may submit invoices with hourly billing rates that are
less than the agreed upon hourly billing rates. The Owner will pay the Consultant for the
lesser of actual, agreed upon, or billed hourly billing rates of the Consultant and their team
members.

The actual hourly billing rate will be comprised of the employee’s raw rate, the agreed upon
overhead rate, and the negotiated profit.

5.4.5 Invoiced amounts for multiple projects or multiple locations must be identified per
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5.5

5.4.6

5.4.7

5.4.8

5.49

5.4.10

5.4.11

5.4.12

5.4.13

5.4.14

project and/or location.

All subconsultant agreements and change orders must be submitted at time of
billing. Subconsultant agreements must include a provision providing the Owner the
same rights to audit at the subconsultant level in all of its subconsultant agreements
executed to effect Project completion.

A Spreadsheet Rate & Hour Verification form (PD 84) based on the agreed upon rate
tables in Excel format listing the employee’s name, employee’s classification and
employee’s raw rate must be submitted with the Consultant service invoice
submittal. If there are changes such as new employees, new classification or new
raw rate, then an updated rate table in Excel format is required to be submitted.
Changes to the agreed upon rate tables must be indicated on the PD 84 and must be
approved by the Owner.

Basic services invoices that are submitted with a Consultant service invoice that are
older than 90 days before the submission date will not be reimbursed. Basic services
performed before the work order effective date will not be reimbursed.

Timesheets are required as supporting backup for all basic services invoice amounts.
Hours billed must be clearly identified.

Overtime on any basic services must be pre-approved by the Owner.

Basic services must be organized using standard separators to identify the basic
services being billed.

Rebalancing between tasks or fees must be requested with the first overage billing,
along with an explanation for the overage and confirmation that the total Contract
amount will not be exceeded. Proposed supporting sheets are to be submitted at the
request for rebalancing.

All permit requirements, acceptable deliverables, and badges are required to be
submitted seven days before submission of a final consultant service invoice.

If deficiencies are found, a standard deficiency e-mail will be sent to the Consultant

to resolve within three business days. If the deficiency is not resolved within that time, the
consultant service invoice will be returned.

Payments for Reimbursable Expenses. The Consultant will be reimbursed at cost for all
expenses, except travel and subsistence which will be reimbursed in accordance with Owner Policy,
in an amount not to exceed the maximum reimbursable amount provided for in each individual
work order. Each work order under this Contract will identify the type of expenses that will be
eligible for reimbursement and the maximum reimbursable amount for that work order. As specified
hereinafter, the Consultant’s direct and reimbursable expenses include only:
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5.5.1

5.5.2

5.5.3

554

5.5.5

5.5.6

5.5.7

5.5.8

5.5.9

5.5.10

5.5.11

The cost of securing a recognized testing laboratory which will perform all soils and
sub-surface investigations, tests, reports, and recommendations required for
schematic and final design and construction of the Project.

The cost of securing a recognized testing laboratory which will perform all necessary
testing of materials and all shop and mill inspection of materials and equipment as
will be required during construction of the assigned work in the Project.

The cost of boundary surveys, topographic surveys, land surveys, establishment of
boundaries and monuments, field surveys, photogrammetry, field layouts of
construction, construction layout, control staking, and related office computations
and drafting.

The cost of outside special consultants to advise and assist Consultant throughout
the Project.

The actual cost of reproduction of review plans and specifications, the construction
contract plans and specifications required for the securing of bids for the assigned
work in the Project, and for the use of contractors, subcontractors, testing
laboratories, and others having need for such prints during construction.

All costs for long distance telephone calls, postage, and overnight express delivery
and couriers related to the Project.

Expenses for parking at Tampa International Airport and transportation related to
the Project, including airplane travel and automobile; and, in the event overnight
travel related to the Project is required, cost of meals and lodging. All travel expenses
will be reimbursed in accordance with the Owner’s Policy and Standard Procedure
on travel and business development expenses, as both may be amended from time
to time. Only travel expenses incurred in the performance of the Owner’s business
are reimbursable. The most efficient and economical means of transportation is
required. All travel must be pre-approved by the Owner. Employee expense sheets
are required, as well as supporting original or legible copies of all receipts.

Materials for study models, film, and processing expenses.
The actual costs of all fees and permits required by and paid to agencies having
jurisdiction. This does not include impact or development fees paid directly by the

Owner or building permit fees paid by the construction contractor.

Invoiced amounts for multiple projects or multiple locations must be identified per
project and/or location.

All subconsultant signed agreements and change orders must be submitted at time
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5.5.12

5.5.13

5.5.14

5.5.15

5.5.16

5.5.17

5.5.18

5.5.19

5.5.20

5.5.21

5.5.22

5.5.23

of billing. Subconsultant agreements must include a provision providing the Owner
the same rights to audit at the subconsultant level in all of its subconsultant
agreements executed to effect project completion.

Receipts/Invoices that are submitted with a consultant service invoice that are older
than 90 days before the submission date will not be reimbursed. Receipts/Invoices
for expenses before the work order effective date will not be reimbursed.

Mileage within the Tri-County Area (Hillsborough, Pinellas, Pasco) will not be
reimbursed. Mileage is part of travel which must be pre-approved by the Owner.

Legible copies of receipts/invoices that have not been altered are required for
reimbursement. Receipts/Invoices must be identified by employee and employer
and include justification of expense.

Equipment purchased for and paid by the Owner must be identified when invoiced
so that an asset tag can be attached to that equipment. A detail listing in Excel format
must be submitted with the invoice when equipment is purchased.

No purchases of alcohol will be reimbursed by the Owner.
Meals for Owner or local consultant staff members will not be reimbursed.

No front loading on Progress Payments is allowed. Progress Payments are limited to
the actual invoiced amounts.

Pre-approval from the Owner is necessary for office or petty cash expenditures.

Reimbursable expenses must be presented as a package organized in the following
manner: Reimbursement Tracking Form and actual invoices identifying item
numbers as they appear on the Reimbursement Tracking Form. The Reimbursement
Tracking Form is required to be submitted electronically in Microsoft Excel format,
as is the supporting documentation for the submitted Consultant service invoice.

Rebalancing between tasks or fees must be requested with the first overage billing,
along with an explanation for the overage and confirmation that the total Contract
amount will not be exceeded. Proposed supporting sheets are to be submitted at the
request for rebalancing.

All permit requirements, acceptable deliverables, and badges are required to be
submitted seven days before submission of a final Consultant service invoice.

If deficiencies are found, a standard deficiency e-mail will be sent to the Consultant
to resolve within three business days. If the deficiency is not resolved within that
time, the Consultant service invoice will be returned.

General Planning Consultant and Master Plan Update Page 13 of 32

Contract for General Planning Consultant and Master Plan Update



5.6 Lump Sum Work Orders. Payments for Lump Sum Work Orders shall be invoiced on a
percent complete basis, with monthly progress payments between milestones or as agreed to by
the Owner. Consultant will provide backup documentation, if needed, if requested by the Owner.

5.7 One executed original sworn and notarized invoice for services, verified to the satisfaction
of the Owner, will be rendered by the twenty-fifth of each month electronically to
Designinvoice@TampaAirport.com. The Consultant will submit with each invoice one original of a
detailed accounting of the value of work performed to date by certified Small Business
Enterprises (SBE). This accounting will include the names and addresses of SBEs that have
participated, a description of the work each named SBE has performed, and the value of work
performed by each named SBE. The Consultant will also submit with each invoice a Rate & Hour
Verification Sheet and a Reimbursement Tracking Form, both in Microsoft Excel format.

5.8 Whenever compensation is paid to the Consultant on a reimbursable basis, records as to the
direct expense will be kept on a generally recognized accounting basis and will be submitted with
each invoice.

5.9 Any compensation paid pursuant to a not-to-exceed amount will constitute full payment for
all costs, including, but not limited to, employee benefits, overhead, general administrative costs,
profit, and all other unallocated expenses.

5.10 The Consultant agrees to pay each subcontractor under this Contract for satisfactory
performance of its agreement no later than 10 days from the receipt of each payment the
Consultant receives from the Owner. The Consultant agrees further to release retainage
payments to each subconsultant within 10 days after the subconsultant’s work is satisfactorily
completed. Any delay or postponement of payment from the above-referenced time frame may
occur only for good cause following written notice to the Owner. This clause applies to both
D/SBE and non-D/SBE subconsultants.

5.11 With the exception of the month of September, all applications for payment will be
submitted to the Authority by the twenty-fifth of each month. In the event that the twenty-fifth
of the month falls on a Saturday or Sunday, applications for payment are due the next business
day. Payment will be made by the third Friday of the month. Applications for payment submitted
more than 20 days prior to the third Friday of the month will be rejected and returned. Due to
the end of fiscal year financial closeout, September applications for payment will be submitted
by September 19th, and in the event that the 19th falls on a Saturday or Sunday, applications for
payment are due the next business day and subsequent payments will be made the second Friday
of October. Such applications for payment submitted more than 20 days prior to the second
Friday of October will be rejected and returned.

5.12 The Consultant is required to provide all information and supporting documentation
required to enable the Owner to receive any applicable state or federal grants.

ARTICLE 6 - OWNER'’S RIGHT TO PERFORM AUDITS, INSPECTIONS, OR ATTESTATION ENGAGEMENTS
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6.1  Engagement(s) as used in this Contract include, but are not limited to, audits, inspections, or
attestation engagements. In connection with payments to the Consultant under this Contract, it is
agreed the Consultant will maintain adequate records in accordance with generally accepted
accounting practices. The Owner, Florida Department of Transportation, Federal Aviation
Administration, Federal Highway Administration, Florida Department of Financial Services, Florida
Auditor General, Florida Inspector General, Florida Chief Financial Officer, and the Comptroller
General of the United States, or any duly authorized representative of each, have the right to initiate
and perform Engagements over the Consultant’s records for the purpose of determining payment
eligibility under this Contract or over selected operations performed by Consultant under this
Contract for the purpose of determining compliance with this Contract. Access will be to all of the
Consultant’s records, including books, documents, papers, and records of Consultant directly
pertinent to this Contract or any work order, as well as records of parent, affiliate and subsidiary
companies. If the records are kept at locations other than Tampa International Airport, Consultant
will arrange for said records to be brought to a location convenient to Owner’s auditors to conduct
Engagements as set forth in this Article. Or, Consultant may transport Owner’s team to the location
where the records are kept. In such event, Consultant will pay reasonable costs of transportation,
food, and lodging for Owner’s team in accordance with Owner’s Travel, Business Development, and
Working Meals Expenses Policy. Consultant agrees to deliver or provide access to all records
requested by Owner’s auditors within 14 calendar days of the request at the initiation of
Engagement and to deliver or provide access to all other records requested during the Engagement
within 7 calendar days of each request. The parties recognize that Owner will incur damages if
records requested by Owner’s auditors are not provided in a timely manner and that the amount of
those costs is difficult to determine with certainty. Consequently, the parties agree that Consultant
may be charged liquidated damages of $100.00 for each item in a records request, per calendar day,
for each time Consultant is late in submitting requested records to perform an Engagement. Accrual
of fees will continue until specific performance is accomplished. This liquidated damages rate is not
an exclusive remedy, and Owner retains its rights, including, but not limited to, its rights to elect its
remedies and pursue all legal and equitable remedies. The parties expressly agree that these
liguidated damages are not a penalty and represent reasonable estimates of fair compensation for
the losses that reasonably may be anticipated from such failure to comply.

6.2 In the event the Consultant maintains its accounting or Project information in electronic
format, upon request by the Owner’s auditors, the Consultant will provide a download of its
accounting or Project information in an electronic format allowing readership in Microsoft Office
software.

6.3  The Owner has the right during the Engagement to interview the Consultant’s employees and
subconsultants, make photocopies, and inspect any and all records at reasonable times. The right to
initiate an Engagement will extend for six years after the completion date of any work order, or six
years after the termination of this Contract, whichever occurs later.

6.4 In the event the Consultant has overcharged the Owner for direct and reimbursable
expenses, the Consultant will re-pay the Owner the amount of the overcharge and the Owner may
assess interest of up to 12% per year on the overcharge from the date the overcharge occurred. In
addition, if the Consultant has overcharged the Owner by more than 3% of the gross direct and
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reimbursable amount, the Owner may assess and the Consultant will pay for the entire cost of the
Engagement.

6.5 The Consultant shall require all of its subcontractors and subconsultants to provide the
Owner the same rights to perform Engagements as allowed in this Contract. The Consultant shall
require that all of its subcontractors and subconsultants require their sub-subcontractors and sub-
subconsultants to provide the Owner the same rights to perform Engagements as allowed in this
Contract.

6.6  Approvals by Owner’s staff for any services included or not included in this Contract do not
act as a waiver or limitation of the Owner’s right to perform Engagements.

6.7 The Consultant agrees to comply with Section 20.055(5), Florida Statutes, and to incorporate
in all subcontracts the obligation to comply with Section 20.055(5), Florida Statutes.

ARTICLE 7 - OWNERSHIP OF DOCUMENTS

7.1 Consultant acknowledges and agrees that all records, documents, drawings, notes,
tracings, plans, specifications, maps, evaluations, reports and other technical data, models,
renderings and electronic data (other than working papers), prepared, developed or furnished
by Consultant or the consultant(s) employed or retained by the Consultant under this Contract
(Project Documents) will be and remain the property of the Owner. Project Documents will be
deemed to be works made for hire, and all right, title, and interest in and to the Project
Documents will be vested in Owner. Consultant will take all actions necessary to secure for Owner
all such right, title, and interest. Consultant warrants that all materials comprising the Project
Documents are original with Consultant and have not been copied or derived from any other
material without the express written consent of the owner, proprietor, and/or copyright holder
of that other material, and are not subject to any other claim of copyright by any other person.
Consultant will obtain any and all licenses necessary for the production and preparation of the
Project Documents, including, without limitation, licenses for the use of any material subject to
copyright by other parties. Consultant will assign to Owner any and all rights, including any
copyrights, in the Project Documents that Consultant or the consultant(s) employed or retained
by the Consultant on the Project may possess now or in the future, and Consultant and its
consultant(s) will claim no rights adverse to Owner in the Project Documents. Consultant agrees
to defend, indemnify and hold harmless the Owner and its Board members, officers, and
employees from and against any liabilities, claims, costs or expenses as a result of any alleged
infringement of third-party rights in the documents described herein. If this clause is found to
conflict in any way with Florida law, the clause will be considered modified by such law to the
extent necessary to remedy the conflict. Any project as designed by Consultant under this
Contract may be reused or repeated by Owner at Owner’s option or discretion at any time or
times, including but not limited to, completion, addition, renovation, maintenance,
reconstruction or remodeling of the project and construction of new projects. Consultant hereby
grants its consent to reuse of the Project Documents by Owner for any and all such purposes.
The Consultant will incorporate the terms of this Paragraph in all contracts with consultants
employed or retained by the Consultant to perform services covered by this Contract.
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7.2 Submission or distribution of the Consultant’s Project Documents to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be
construed as publication in derogation of the rights reserved.

7.3 CHAPTER 119, FLA. STATUTES REQUIREMENTS

IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT:

(813) 870-8721, ADMCENTRALRECORDS@TAMPAAIRPORT.COM,
HILLSBOROUGH COUNTY AVIATION AUTHORITY, P.O. BOX 22287, TAMPA FL
33622.

Consultant agrees in accordance with Florida Statute Section 119.0701 to comply with public
records laws including the following:

a. Keep and maintain public records required by the Owner in order to perform the
services contemplated by this Contract.

b. Upon request from the Owner’s custodian of public records, provide the Owner with
a copy of the requested records or allow the records to be inspected or copied within
a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Fla. Stat., or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of this Contract and following completion of this Contract.

d. Upon completion of this Contract, keep and maintain public records required by the
Owner to perform the services. Consultant shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the
Owner, upon request from the Owner’s custodian of public records, in a format that
is compatible with the information technology systems of Owner.

7.4 The Owner maintains its records in electronic form in accordance with the State of Florida
records retention schedules. As a result, the paper original version of this document (to the
extent it exists) will be scanned and stored electronically as the authoritative record copy as part
of the Owner’s record management process. Once that occurs, the paper original version of this
document will be destroyed. Notwithstanding the foregoing, to the extent the contract
documents include any bonds or other security, those bonds or other security will be maintained
in their original form and not destroyed.
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ARTICLE 8 - INDEMNITY

8.1 To the maximum extent permitted by Florida law, in addition to the Consultant’s obligation
to provide pay for and maintain insurance as set forth elsewhere in this Contract, the Consultant will
indemnify and hold harmless the Owner, its members, officers, agents, employees, and volunteers
from any and all liabilities, suits, claims, procedures, liens, expenses, losses, costs, fines and damages
(including but not limited to claims for attorney’s fees and dispute resolutions) caused in whole or
in part by the:

1. Presence on, use, or occupancy of the Owner’s property;

2. Acts, omissions, negligence (including professional negligence and malpractice), errors,
recklessness, intentional wrongful conduct, activities, or operations;

3. Any breach of the terms of this Contract;

4. Performance, non-performance, or purported performance of this Contract;

5. Violation of any law, regulation, rule, order, decree, Advisory Circular or ordinance;

6. Infringement of any patent, copyright, trademark, trade dress or trade secret rights;

and/or

7. Contamination of the soil, groundwater, surface water, storm water, air or the
environment by fuel, gas, chemicals, or any other substance deemed by the
Environmental Protection Agency or other regulatory agency to be an environmental
contaminant.

by the Consultant or the Consultant’s officers, employees, agents, volunteers, subcontractors,
invitees, or any other person, whether the liability, suit, claim, lien, expense, loss, cost, fine, or
damages is caused in part by an indemnified party. This indemnity obligation expressly applies, and
shall be construed to include any and all claims caused in part by negligence, acts, or omissions of
the Owner, its members, officers, agents, employees, and volunteers.

8.2 In addition to the duty to indemnify and hold harmless, the Consultant will have the separate
and independent duty to defend the Owner, its members, officers, agents, employees, and
volunteers from all suits, claims, proceedings or actions of any nature seeking damages, equitable
orinjunctive relief, liens, expenses, losses, costs, fines, attorney’s fees or any other relief in the event
the suit, claim, or action of any nature arises in whole or in part from the:

1. Presence on, use or occupancy of the Owner’s property;

2. Acts, omissions, negligence (including professional negligence and malpractice), errors,
recklessness, intentional wrongful conduct, activities, or operations;

3. Any breach of the terms of this Contract;

4. Performance, non-performance or purported performance of this Contract;

5. Violation of any law, regulation, rule, order, decree, Advisory Circular or ordinance;

6. Infringement of any patent, copyright, trademark, trade dress or trade secret rights;

and/or

7. Contamination of the soil, groundwater, surface water, storm water, air or the
environment by fuel, gas, chemicals or any other substance deemed by the
Environmental Protection Agency or other regulatory agency to be an environmental
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contaminant

by the Consultant or the Consultant’s officers, employees, agents, volunteers, subcontractors,
invitees, or any other person directly or indirectly employed or utilized by the Consultant regardless
of whetheritis caused in part by the Owner, its members, officers, agents, employees, or volunteers.
This duty to defend exists immediately upon presentation of written notice of a suit, claim or action
of any nature to the Consultant by a party entitled to a defense hereunder. This indemnity obligation
expressly applies, and shall be construed to include any and all claims caused in part by negligence,
acts, or omissions of the Owner, its members, officers, agents, employees, and volunteers.

8.3 If the above indemnity or defense provisions or any part of the above indemnity or defense
provisions are limited by Fla. Stat. § 725.06(2)-(3) or Fla. Stat. § 725.08, then with respect to the part
so limited, the Consultant agrees to the following: To the maximum extent permitted by Florida law,
the Consultant will indemnify and hold harmless the Owner, its members, officers, agents,
employees, and volunteers from any and all liabilities, damages, losses, and costs, including, but not
limited to, reasonable attorneys’ fee, to the extent caused by the negligence, recklessness, or
intentional wrongful conduct of the Consultant and persons employed or utilized by the Consultant
in the performance of this Contract.

8.4 If the above indemnity or defense provisions or any part of the above indemnity or defense
provisions are limited by Fla. Stat. § 725.06(1) or any other applicable law, then with respect to the
part so limited the monetary limitation on the extent of the indemnification shall be the greater of
the (i) monetary value of this Contract, (ii) coverage amount of Commercial General Liability
Insurance required under this Contract or (iii) $1,000,000.00. Otherwise, the obligations of this
Article will not be limited by the amount of any insurance required to be obtained or maintained
under this Contract.

8.5 In addition to the requirements stated above, to the extent required by FDOT Public
Transportation Grant Agreement and to the fullest extent permitted by law, the Consultant shall
indemnify and hold harmless the State of Florida, FDOT, including the FDOT'’s officers and
employees, from liabilities, damages, losses and costs, including, but not limited to, reasonable
attorney’s fees, to the extent caused by the negligence, recklessness or intentional wrongful
misconduct of the Consultant and persons employed or utilized by the Consultant in the
performance of this Contract. This indemnification in this paragraph shall survive the termination
of this Contract. Nothing contained in this paragraph is intended to nor shall it constitute a waiver
of the State of Florida’s and FDOT’s sovereign immunity.

8.6 The Consultant’s obligations to defend and indemnify as described in this Article will survive
the expiration or earlier termination of this Contract until it is determined by final judgment that
any suit, claim or other action against the Owner, its members, officers, agents, employees, and
volunteers is fully and finally barred by the applicable statute of limitations or repose.

8.7 Nothing in this Article or Contract will be construed as a waiver of any immunity from or
limitation of liability the Owner, or its members, officers, agents, employees, and volunteers may
have under the doctrine of sovereign immunity under common law or statute.
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8.8 The Owner and its members, officers, agents, employees, and volunteers reserve the right,
at their option, to participate in the defense of any suit, without relieving the Consultant of any of
its obligations under this Article.

8.9 If the above Article 8.1-8.8 or any part of Article 8.1-8.8 is deemed to conflict in any way with
any law, the Article or part of the Article will be considered modified by such law to remedy the

conflict.

ARTICLE 9 - INSURANCE REQUIREMENTS

9.1 The provisions of Attachment 3 - INSURANCE REQUIREMENTS are incorporated by
reference into this Contract.

9.2 The Consultant will comply with the insurance requirements and coverage limits detailed
in Attachment 3 - INSURANCE REQUIREMENTS. Such insurance will protect the Owner and
Consultant from claims which may arise out of or result from operations under this Contract by
the Consultant, by a subcontractor of the Consultant, by anyone directly or indirectly employed
by any of them or by anyone for whose acts any of them may be liable.

9.3 Pursuant to Fla. Stat. Section 255.0517(2)(d), nothing contained herein prohibits the
Consultant or subcontractor from purchasing any additional insurance coverage that the
Consultant or subcontractor believes is necessary for protection against any liability arising out
of the contract. However, in the event that the Consultant or subcontractor elects to purchase
additional insurance, the cost of any additional insurance procured by the Consultant or
subcontractor must be disclosed to the Owner.

ARTICLE 10 - WAIVER OF CLAIMS

The Consultant’s acceptance of final payment for any individual work order will constitute a full
waiver of any and all claims by Consultant against the Owner arising out of this Contract or individual
work order or otherwise related to the Project, except insurance company subrogation claims and
other claims previously made in writing and identified by Consultant as unsettled at the time of the
final payment. Neither the acceptance of Consultant’s services nor payment by the Owner will be
deemed to be a waiver of the Owner’s rights against Consultant.

ARTICLE 11 - CLAIMS AND DISPUTES

11.1  Aclaim is a written demand or assertion by one of the parties seeking as a matter of right
adjustment or interpretation of the Contract terms, payment of money, extension of time or other
relief with respect to the terms of this Contract. The term claim also includes other disputes and
matters in question between the Owner and Consultant arising out of or relating to this Contract.
All claims must be made in writing. The responsibility to substantiate claims will rest with the party
making the claim.
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11.2  Claims by Consultant must be made in writing to the Owner within 20 calendar days after
the occurrence of the event giving rise to such claim, or else Consultant will be deemed to have
waived the claim. Written supporting data will be submitted to the Owner within 30 calendar days
after such occurrence unless the Owner allows additional time, or else Consultant will be deemed
to have waived the claim. Claims by the Owner may be made at any time, irrespective of the date
of the occurrence of the event giving rise to the claim.

11.3  Unless otherwise agreed in writing and notwithstanding any other rights or obligations of
either of the parties under this Contract, the Consultant will carry on with the performance of its
services and duties hereunder during the pendency of any claim, dispute, other matter in question,
or arbitration or any other proceedings to resolve any claim, dispute, or other matter in question.
The Owner, however, will be under no obligation to make payments on or against such claims,
disputes, or other matters in question during the pendency of any proceedings to resolve such
claims, disputes, or other matters in question.

11.4 Documents in support of the claim referred to in this Article may be subject to an
independent Engagement by the Owner. In the event the Engagement supports the Consultant’s
claim, the Owner will pay for the Engagement. In the event the Engagement does not support the
Consultant’s claim, the Consultant will pay for the Engagement.

11.5 Any action initiated by either party associated with a claim or dispute will be brought in the
appropriate State Court in and for Hillsborough County, Florida. The appropriate Florida State Court
shall be the exclusive venue and jurisdiction for such action. Confidential mediation with a mediator
approved by the Owner shall be a condition precedent to litigation.

ARTICLE 12 - ASSISTANCE IN LITIGATION

Consultant will render assistance to and on behalf of the Owner in dispute resolution proceedings,
including but not limited to, litigation in connection with or arising out of this Contract, including any
dispute resolution proceedings, including but not limited to, litigation brought by or against the
Owner and any third parties, by providing technical information, analyses and expert witnesses only
for the Owner. The Consultant will provide services under this Article at a mutually agreed upon and
reasonable rate as an additional service.

ARTICLE 13 - CONFLICT OF INTEREST

Consultant represents that it presently has no interest and will acquire no interest, either direct or
indirect, which would conflict, as determined by the Owner, in any manner with the performance
of services required hereunder. Consultant further represents that no persons having any such
interest will be employed to perform these services.

ARTICLE 14 - NOTICES AND ADDRESS OF RECORD

14.1 All notices required or made pursuant to this Contract to be given by the Consultant to the
Owner will be in writing and may be given either by mailing same by United States mail with proper
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postage affixed thereto, or by hand-delivery, to the appropriate address as listed below:

14.1.1 Mail: Hillsborough County Aviation Authority
P. 0. Box 22287
Tampa, FL 33622-2287
Attention: Chief Executive Officer

14.1.2 Hand-delivery: Hillsborough County Aviation Authority
Tampa International Airport
Third Level, Blue Side
Tampa, FL 33607
Attention: Chief Executive Officer

ARTICLE 15 - TERM OF CONTRACT

This Contract will commence on August 6, 2026, and continue through August 5, 2031, with two
one-year renewal options, and will remain in effect until final completion of all work orders.
Individual work orders will have effective dates and completion dates for the related scope of work.
The Authority will have the right to terminate this Contract, with or without cause, at any time upon
seven (7) days' written notice to the Consultant. The Consultant may terminate this Contract with
30 days’ notice only upon meeting certain conditions included in this Contract. The Authority does
not guarantee work or any amount of work to the Consultant during the Term of this Contract.

ARTICLE 16 - TERMINATION OF CONTRACT

16.1 This Contract may be terminated by the Owner with or without cause with a seven-day
written notice to the Consultant.

16.2 In the event of termination not the fault of the Consultant, the Consultant will be
compensated for services performed to the termination date, together with reimbursable expenses
then due and termination expenses. Termination expenses are expenses directly attributable to
termination, including reasonable compensation for overhead and profit. Reasonable compensation
for overhead and profit will be established pursuant to negotiation.

16.3 In the event of termination for cause, the Owner may retain all payments due to the
Consultant at the date of termination until all of the Owner’s damages have been established and
deducted from payments due.

16.4  Upon 30 days written notice to Owner, Consultant may terminate this Contract if Consultant
is not in default of any term, provision, or covenant of this Contract only upon or after the inability
of Consultant to perform work at Tampa International Airport for which a work order has been
issued for a period of longer than 90 consecutive days due to war, terrorism, or the issuance of any
order, rule or regulation by a competent governmental authority or court having jurisdiction over
the Owner preventing Consultant from operating its business for a period of 90 consecutive days;
provided, however, that such inability or such order, rule or regulation is not due to any fault or
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negligence of Consultant.

ARTICLE 17 - SUSPENSION OF WORK

The Owner may, for any reason, order the Consultant in writing to suspend, delay or interrupt the
work in whole or in part for such period of time as the Owner may determine. If the work is stopped
for a period exceeding 60 days by the Owner, the Consultant may be entitled to additional
compensation and expenses, said compensation and expenses to be established pursuant to
negotiations between the parties.

ARTICLE 18 - SUCCESSORS AND ASSIGNS

18.1 The Owner and Consultant respectively bind themselves, their partners, successors, assigns
and legal representatives to the other party to this Contract and to the partners, successors, and
assigns of such other party with respect to the covenants of this Contract.

18.2 Except as hereinafter provided, neither party to this Contract will assign or sublet this
Contract, in whole or in part, without the written consent of the other, nor will the Consultant assign
any monies due, or to become due, hereunder without the previous written consent of the Owner.
If the Consultant attempts to make such assignment or sublet without such consent, the Consultant
will nevertheless remain legally responsible for all obligations under this Contract.

18.3  The Owner reserves the right to transfer its interests herein to any other governmental body
authorized by law to operate Tampa International Airport.

ARTICLE 19 - TRUTH IN NEGOTIATIONS

The Consultant certifies that the wage rates and other factual unit costs supporting the
compensation described herein and in all work orders provided under this Contract are accurate,
complete and current at the time of contracting and that the original contract price and any
additions or work orders will be adjusted to exclude any significant sums where the Owner
determines the contract price was increased due to inaccurate, incomplete or non-current wage
rates and other factual unit costs. All such adjustments will be made within one year following the
end of any particular work order issued under this Contract.

ARTICLE 20 - CERTIFICATION OF CONSULTANT/PROHIBITION AGAINST CONTINGENT FEES

The Consultant warrants that it has not employed or retained any company or person, other than a
bona fide employee working solely for the Consultant, to solicit or secure this Contract, and that
Consultant has not paid or agreed to pay any person, company, corporation, individual or firm, other
than a bona fide employee working solely for the Consultant, any fee, commission, percentage, gift
or other consideration contingent upon or resulting from the award or making of this Contract. If
the Owner finds that Consultant violates this provision, the Owner may terminate this Contract and
any underlying work orders without liability and, at its discretion, deduct from the Contract or work
order, or otherwise recover, the full amount of any fee, commission, percentage, gift, or
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consideration.

ARTICLE 21 - RESTRICTED VENDOR LISTS

21.1 A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on an agreement to provide any goods
or services to a public entity, may not submit a bid on an agreement with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real
property to a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under an agreement with any public entity, and may not transact
business with any public entity in excess of the threshold amount provided in Florida Statute
Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on
the convicted vendor list.

21.2 A person or affiliate who has been placed on the discriminatory vendor list kept by the
Florida Department of Management Services may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with a public entity for
the construction or repair of a public building or public work, may not submit bids on leases of
real property to a public entity, may not be awarded or perform work as a Consultant, supplier,
subcontractor, or consultant under a contract with any public entity and may not transact
business with any public entity as provided in Section 287.134, Florida Statutes.

21.3 An entity or affiliate who has had its Certificate of Qualification suspended, revoked,
denied, or have further been determined by FDOT to be a non-responsible contractor, may not
perform work under this Contract.

ARTICLE 22 - CONTRACT MADE IN FLORIDA

This Contract has been made in and will be construed in accordance with the laws of the State of
Florida. In any action initiated by one party against the other, venue will lie in Hillsborough County,
Florida.

ARTICLE 23 - NON-DISCRIMINATION

23.1  During the performance of this Contract, the Consultant, for itself, its assignees and
successors in interest, agrees as follows:

23.1.1 Compliance with regulations. The Consultant will comply with the Title VI List of
Pertinent Nondiscrimination Acts and Authorities, as they may be amended from
time to time, which are herein incorporated by reference and made a part of this
Contract.

23.1.2 Nondiscrimination. The Consultant, with regard to the work performed by it during
the Contract, will not discriminate on the grounds of race, color, national origin,
creed, sex, age, or disability in the selection and retention of subcontractors,
including procurement of materials and leases of equipment. The Consultant will not
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participate either directly or indirectly in the discrimination prohibited by the
Nondiscrimination Acts and Authorities, including employment practices when the
contract covers any activity, project, or program set forth in Appendix B of 49 CFR
part 21 including amendments thereto.

23.1.3 Solicitations for subcontracts, including procurement of materials and equipment.
In all solicitations, either by competitive bidding or negotiation made by the
Consultant for work to be performed under a subcontract, including procurement of
materials, or leases of equipment, each potential subcontractor or supplier must be
notified by the Consultant of the Consultant’s obligations under this Contract and
the Nondiscrimination Acts and Authorities on the grounds of race, color or national
origin.

23.1.4 Information and reports. The Consultant will provide all information and reports
required by the Acts, Regulations, and directives issued pursuant thereto and will
permit access to its books, records, accounts, other sources of information and its
facilities as may be determined by the Owner or the Federal Aviation Administration
(FAA) to be pertinent to ascertain compliance with such Nondiscrimination Acts and
Authorities and instructions. Where any information required of a Consultant is in
the exclusive possession of another who fails or refuses to furnish the information,
the Consultant will so certify to the Owner or the FAA, as appropriate, and will set
forth what efforts it has made to obtain the information.

23.1.5 Sanctions for non-compliance. In the event of the Consultant’s noncompliance with
the non-discrimination provisions of this Contract, the Owner will impose such
contract sanctions as it or the FAA may determine to be appropriate, including, but
not limited to, withholding payments to the Consultant under the Contract until the
Consultant complies; and/or canceling, terminating, or suspending of the Contract,
in whole or in part.

23.1.6 Incorporation of provisions. The Consultant must include the provisions of sub-
articles 23.1.1 through 23.1.6 in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Acts, Regulations, and
directives issued pursuant thereto. The Consultant will take action with respect to
any subcontract or procurement as the Owner or the FAA may direct, as a means of
enforcing such provisions, including sanctions for noncompliance. Provided, that in
the event the Consultant becomes involved in, or is threatened with litigation by a
subcontractor, or supplier because of such direction, the Consultant may request the
Owner to enter into any litigation to protect the interests of the Owner. In addition,
the Consultant may request the United States to enter into the litigation to protect
the interests of the United States.

23.1.7 Title VI List of Pertinent Nondiscrimination Acts and Authorities: During the
performance of this Contract, the Consultant, for itself, its assignees, and successors
in interest agrees to comply with the following non-discrimination statutes and
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authorities; including but not limited to:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252)
(prohibits discrimination on the basis of race, color, national origin);

e 49 CFR Part 21 (Non-discrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964) including amendments thereto;

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or
whose property has been acquired because of Federal or Federal-aid programs
and projects);

e Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as
amended (prohibits discrimination on the basis of disability); and 49 CFR Part 27
(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving
Federal Financial Assistance);

e The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.)
(prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982 (49 U.S.C. § 47123), as amended
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987 (P.L. 100-259) (broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of
the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not);

e Titles Il and Il of the Americans with Disabilities Act of 1990 (42 U.S.C. § 12101,
et seq) (prohibit discrimination on the basis of disability in the operation of public
entities, public and private transportation systems, places of public
accommodation, and certain testing entities) as implemented by U.S.
Department of Transportation regulations at 49 CFR Parts 37 and 38;

e Title IX of the Education Amendments of 1972, as amended, which prohibits
Consultant from discriminating because of sex in education programs or
activities (20 U.S.C. § 1681, et seq).

ARTICLE 24 — SMALL BUSINESS ENTERPRISE (SBE) ASSURANCES

24.1 It is the policy of the Owner that SBEs, as defined in the Owner’s SBE Policy and Program,
will have full and fair opportunities to compete for and participate in the performance of non-
federally funded contracts or in the purchase of goods and services procured by the Owner.
Consequently, the SBE requirements and the Owner’s SBE Policy and Program will apply to this
Contract and are made a part hereof.

24.1.1 The Consultant and any subcontractor of the Consultant will not discriminate on the
basis of race, color, national origin, or sex in the performance of this Contract. The
Consultant will carry out applicable requirements of the Owner’s SBE Policy and
Program in the award and administration of contracts. Failure by the Consultant to
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carry out these requirements is a material breach of the Contract, which may result
in the termination of this Contract or such other remedy as the Owner deems
appropriate which may include, but is not limited to:

24.1.1.1  Withholding monthly progress payments;

24.1.1.2  Assessing sanctions;

24.1.1.3 Liquidated damages; and/or

24.1.1.4 Disqualifying the Consultant from future bidding as non-responsible.

24.1.2 The Consultant agrees that it will not discriminate against any business owner
because of the owner’s race, color, national origin, or sex in connection with the
award or performance of any contract, management contract, or subcontract,
purchase or lease contract.

24.1.3 The Consultant agrees to include the statements in paragraphs (1) and (2) above in
any subsequent contract or contract that it enters and cause those businesses to
similarly include the statements in further contracts.

24.2 The Consultant agrees to ensure that SBEs, as defined in the Owner’s SBE Policy and
Program, have the maximum opportunity to participate in the performance of this Contract, and
the Consultant will take all necessary and reasonable steps in accordance therewith to ensure that
SBEs have the maximum opportunity to compete for and perform subcontracts.

24.3 SBE Goals. In compliance with the Owner’s SBE Policy and Program, the Consultant’s
minimum SBE commitment is established as the sum total of the verified Letter(s) of Intent for
each portion of the Project. The SBE goal stated below is the sum total of the certified SBE’s listed
in the Consultant’s fee and scope proposal which is attached hereto and which will be enforceable
under the terms of this Contract. The Consultant will demonstrate that they will subcontract to
certified SBEs at least 9% of the total dollar amount earned on the Project.

24.4  All SBEs interested in participating in contracting/subcontracting opportunities must be
certified as eligible SBEs before said business enterprises begins their portion of the Contract work.
Only certified SBEs will count toward the SBE goal. If the Consultant fails to achieve the SBE
expectancy stated herein, it will be required to provide documentation demonstrating that it made
good faith efforts in attempting to do so.

24.5 SBE Termination and Substitution: The Consultant will not terminate a SBE for convenience
without the Owner’s prior written consent. If a SBE is terminated by the Consultant with the Owner’s
consent or because of the SBE’s default, then the Consultant must make a good faith effort, in
accordance with the requirements of the Owner's SBE Policy and Program, to find another SBE to
substitute for the original SBE to provide the same amount of SBE participation.
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24.6  Reporting Requirements: The Consultant agrees that, within 15 days after the expiration of
each calendar month during the Term of this Contract beginning on the effective date of this
Contract, it will provide a SBE Utilization Activity report to the Owner’'s Community Relations
Manager reflecting, as applicable, in a form acceptable to the Owner, the Consultant’s total dollar
value received under this Contract for the applicable period and the amount expended for the
purchase of goods and services from each SBE firm during that period, calculated in accordance with
the requirements of the Owner's SBE Policy and Program.

24.7 Monitoring: The Owner will monitor the compliance and good faith efforts of the
Consultant in meeting these requirements. The Owner will have access to the necessary records
to examine such information as may be appropriate for the purpose of investigating and
determining compliance with this subsection, including, but not limited to, records, records of
expenditures, contracts between the Consultant and the SBE participant, and other records
pertaining to the SBE participation plan, which the Consultant will maintain for a minimum of
three years following the end of this Contract. Opportunities for SBE participation will be
reviewed prior to the exercise of any renewal, extension or material amendment of this Contract
to consider whether an adjustment in the SBE requirement is warranted. Without limiting the
requirements of this Contract, the Owner reserves the right to review and approve all subleases
or subcontracts utilized by the Consultant for the achievement of these goals.

24.8 Consultant agrees to indemnify the Owner from the loss of any funds or other damages that
may result from Consultant's failure to achieve the SBE goals set forth herein or to establish a good
faith effort to do so, including attorneys' fees and costs associated with said failure by Consultant or
good faith investigation by Owner. Failure of Consultant to make a good faith effort to achieve SBE
goals will be a material breach of this Contract. The determination of whether Consultant’s efforts
were made in good faith will be made by the Owner. At 50% completion, a plan of action properly
reflecting anticipated SBE achievement of the commitment is required to be submitted to the
Owner.

24.9 In the event of the Consultant’s non-compliance with the Owner's SBE Policy and Program,
failure to meet the prescribed SBE goal set forth in this Contract, or failure to establish a good faith
effort to do so, the Owner will impose such contract sanctions as the Owner may determine to be

appropriate, including but not limited to:

24.9.1 Withholding of payments to the Consultant under this Contract until the Consultant
complies; and/or

24.9.2 Assessing sanctions; and/or
24.9.3 Liquidated damages; and/or

24.9.4 Cancellation, termination or suspension of this Contract in whole or in part; and/or
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24.9.5 Suspension or debarment of Consultant from eligibility to contract with the Owner
in the future or to receive bid packages or request for qualification (RFQ) packages,
pursuant to the Owner’s Policy P414, Suspension/Debarment of Contractors.

ARTICLE 25 — PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES

This Contract will be terminated in accordance with Florida Statute Section 287.135(3) if it is
found that Company submitted a false Scrutinized Company Certification as provided in Florida
Statute Section 287.135(5) or, has been placed on the Scrutinized Companies with Activities in
Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or
the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statute Section
215.473, or has been engaged in business operations in Syria.

ARTICLE 26 — E-VERIFY REQUIREMENT/UNAUTHORIZED ALIENS

26.1 In accordance with the State of Florida, Office of the Governor, Executive Order Number
11-116 (Verification of Employment Status), all agencies under the direction of the Governor are
to include as a condition of all state contracts for the provision of goods or services to the state
in excess of nominal value, an express requirement that contractors utilize the U.S. Department
of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees
hired by the contractor during the contract term, and an express requirement that contractors
include in such subcontracts the requirement that subcontractors performing work or providing
services pursuant to the state contract utilize the E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the contract term. Any projects
with Florida Department of Transportation (FDOT) funding will contain this assurance as a
condition for any new Joint Participation Contracts dated after January 4, 2011. The Consultant
will verify all of their new employees and will require that their subcontractors verify all of their
new employees in accordance with the E-verify requirements set out above. The Consultant will
execute Attachment 2, E-Verify Certification, to certify and affirm that Consultant will comply
with the E-Verification requirements of Executive Order Number 11-116.

26.2 FDOT considers the employment by any contractor of unauthorized aliens a violation of
Section 274A(e) of the Immigration and Nationality Act. If the Consultant knowingly employees
unauthorized aliens, such violation will be cause of unilateral cancellation of this Contract.

26.3 By entering into this Contract, the Consultant becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility." This includes but is not limited
to utilization of the E-Verify System to verify the work authorization status of all newly hired
employees, and requiring all subcontractors to provide an affidavit attesting that the
subcontractor uses the E-verify system and subcontractor does not employ, contract with, or
subcontract with, an unauthorized alien. Failure to comply will lead to termination of this
Contract, or if a subcontractor knowingly violates the statute, the subcontract must be
terminated immediately. Any challenge to termination under this provision must be filed in the
Circuit Court no later than 20 calendar days after the date of termination. If this Contract is
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terminated for a violation of the Section 448.095 by the Consultant, the Consultant may not be
awarded a public contract for a period of 1 year after the date of termination.

ARTICLE 27 — LOBBYING
No funds received pursuant to this Contract may be expended for lobbying the Florida
Legislature, judicial branch, or any state agency, in accordance with Section 216.347, Florida

Statutes.

ARTICLE 28 - COMPLETE CONTRACT

This Contract represents the entire and fully integrated Contract between the Owner and the
Consultant and supersedes all prior negotiations, representations or contracts, either written or
oral. This Contract may be amended only by written instrument signed by both the Owner and the
Consultant.
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IN WITNESS WHEREOF, the parties hereto have set their hands and corporate seals by their proper
officers, duly authorized to do so;

By the Consultant this day of , 20

ATTEST:
RICONDO & ASSOCIATES, INC.

By:
Title:

Print Name

Print Address

Signed, sealed, and delivered
in the presence of:

Witness

Print Name

Witness

Print Name

Notary for Ricondo & Associates, Inc.

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me by means of o physical presence or o online notarization,
this day of , 2026, by as
(Name of person)

, for .
(type of authority) (name of party on behalf of whom contract was executed)

Signature of Notary

Print, Type, or Stamp Commissioned Name of Notary
Personally Known OR Produced Identification
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Type of Identification Produced
By the Owner this 6" day of August 2026.
HILLSBOROUGH COUNTY AVIATION AUTHORITY

(Affix Corporate Seal)

By:
ATTEST: Arthur F. Diehl lll, Chairman

Jane Castor, Secretary

Signed, sealed, and delivered
in the presence of:

Witness

Print Name

Witness

Print Name
LEGAL FORM APPROVED:

By:

Michael T. Kamprath, Assistant General Counsel
Notary for Hillsborough County Aviation Authority
STATE OF FLORIDA
COUNTY OF HILLSBOROUGH

The foregoing instrument was acknowledged before me by means of o physical presence or o online authorization,
this day of , 2026, by , in the capacity of Chairman, and by
in the capacity of Secretary, for Hillsborough County Aviation Authority, a public body corporate under the laws of
the State of Florida, on its behalf.

Signature of Notary

Print, Type, or Stamp Commissioned Name of Notary
Personally Known OR Produced Identification
Type of Identification Produced
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ATTACHMENT 1
il RICONDO’

Hillsborough County Aviation Authority
General Planning Consultant and Master Plan Update

Task and Budget Summary

This Contract comprises General Planning and Airport Master Planning Consultant Services for the Aviation
Authority on an as-needed basis. For purposes of establishing a budget cap on the Contract, general
budgetary allowances for various planning services and studies included in the Contract’s Scope of Services
have been established based on comparable studies or tasks undertaken by other large hub airports in the
U.S. during the past five years.

These budgetary allowances are preliminary in nature and will be superseded as the specific services are
requested and negotiated by the Aviation Authority. It is likely that as a more detailed scope of services is
defined for each study or task, the associated budget may be higher or lower than the corresponding
budgetary allowance that has been established below. The intent of these budgetary allowances is not to
define a budgetary cap for any given study or task at this time, but rather, to identify an overall Contract
budget for the term of the Contract. The Aviation Authority does not commit to the award of any of these
services, nor is it bound to any of the budgetary estimates set forth below.

A summary of the budgetary allowances for the seven (7) year term is provided below:

= Master Plan Update for Tampa International Airport: $ 5,000,000.00
= On-Airport Development Studies and Technical Analyses : $ 1,800,000.00
= Tampa International Airport’s Resiliency & Sustainability Planning: $ 500,000.00
= Master Plan, Airport Layout Plans (ALPs), and Exhibit “A” Updates for HCAA's General Aviation Airports:
= Peter O. Knight Airport $ 675,000.00
*  Plant City Airport $ 600,000.00
= Tampa Executive Airport $ 750,000.00
= Traffic Analysis and Transportation Planning (Including Simulation Modeling) $ 500,000.00
for Tampa International Airport (assumed 4 assignments averaging $125,000 each
over the term of the Agreement):
= Airspace/Height Zoning Support, in-house extension of staff: $ 2,100,000.00
(assumed at 32 hours per week for contract-term duration, including extensions)
= Strategic Planning: $ 500,000.00
= General Airport Planning Services (assumed budget of $300,000 per year) $ 2,100,000.00
= Contingency Allowance (10%) $ 1,500,000.00
TOTAL: $16,025,000.00

1000 NW 57TH COURT | SUITE 920 | MIAMI, FLORIDA 33126 | TEL 305-260-2727 | WWW.RICONDO.COM



il RICONDO’

Hillsborough County Aviation Authority
General Planning Consultant and Master Plan Update

Task and Budget Summary

Attachment - Basis and Assumptions for Budgetary Allowances

This Contract comprises General Planning and Airport Master Planning Consultant Services for the Aviation
Authority on an as-needed basis. For purposes of establishing a budget cap on the Contract, general
budgetary allowances for various planning services and studies included in the Contract’s Scope of Services
have been established based on comparable studies or tasks undertaken by other large hub airports in the
U.S. during the past five years.

These budgetary allowances are preliminary in nature and will be superseded as the specific services are
requested and negotiated by the Aviation Authority. It is likely that as a more detailed scope of services is
defined for each study or task, the associated budget may be higher or lower than the corresponding
budgetary allowance that has been established below. The intent of these budgetary allowances is not to
define a budgetary cap for any given study or task at this time, but rather, to identify an overall Contract
budget for the term of the Contract. The Aviation Authority does not commit to the award of any of these
services, nor is it bound to any of the budgetary estimates set forth below.

A summary of the budgetary allowances for the seven (7) year term is provided below:

= Master Plan Update for Tampa International Airport: $ 5,000,000.00
Basis/Assumptions: The CIP Project Status Report for March-April 2026 shows a budget for the
2022 TPA MPU of $5,296,982 as the Current Budget. Ricondo’s share of awarded services for the
MPU was $4,321,055.46. Taking into consideration some labor cost escalation from October
2021, when the original Work Order was approved, we established the proposed budget
allowance at the $5 million figure shown.

= On-Airport Development Studies and Technical Analyses : $ 1,800,000.00
Basis/Assumptions: It is assumed that these development studies and technical studies may
include but not be limited to aircraft noise analysis and aircraft noise modeling, updates to
Airport Noise Exposure Maps, terminal expansion planning, cargo facilities expansion planning,
airfield studies and aircraft operations modeling, or other airport studies needed to inform the
scope of existing or proposed capital improvement projects..

= Tampa International Airport’s Resiliency & Sustainability Planning: $ 500,000.00

» Basis/Assumptions: Based on the Budgetary Allowance from the 2019 General Planning
Consultant and Master Plan Update Contract, which at the time (June 2019) was set at $500,000.
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il RICONDO’

Page 2

= Master Plan, Airport Layout Plans (ALPs), and Exhibit "A” Updates for HCAA's General Aviation Airports:

= Peter O. Knight Airport $ 675,000.00
=  Plant City Airport $ 600,000.00
= Tampa Executive Airport $ 750,000.00

Basis/Assumptions: The budgetary allowance for TPA Executive Airport is based on approved
Work Order 20-01, Tampa Executive Airport Master Plan Update, Phase 1, totaling $75,000, and
Work Order 22-01, Tampa Executive Airport Master Plan Update, Phase 1, totaling $709,000 from
the 2019 Contract - collectively comprising a total of $784,000.
For Peter O. Knight Airport and Plant City Airport, Ricondo used two more recently completed
federally funded Airport Master Plan Updates that were initiated in 2022, one for Merritt Island
Airport (budgeted at $493,000 and considered a benchmark for Peter O. Knight Airport) and
Arthur Dunn Airpark (budgeted at $463,000 and considered a benchmark for Plant City Airport).
Taking into consideration some labor cost escalation since 2022 and considering a rather limited
scope for the Exhibit A work and stakeholder outreach, the $600,000 budget allowance for the
Plant City Airport Master Plan Update, and $675,000 budget allowance for the Peter O. Knight
Airport Master Plan Update were established.

= Traffic Analysis and Transportation Planning (Including Simulation Modeling) $ 500,000.00
for Tampa International Airport (assumed 4 assignments averaging $125,000 each
over the term of the Agreement): Basis/Assumptions: The budget allowance is based on $125,000
times 4.

= Airspace/Height Zoning Support, in-house extension of staff: $ 2,100,000.00
(assumed at 32 hours per week for contract-term duration, including extensions)
Basis/Assumptions: Based on consultations with Planning Technology, the budget allowance is
based on a labor cost of $180/hour, times 32 hours per week, times 52 weeks, times 7, assuming
a 7-year term. The amount shown is a rounded figure based on the calculation described above.

= Strategic Planning: $ 500,000.00
Basis/Assumptions: Based on a full, comprehensive airport organizational strategic plan, starting
from mission and vision definition and comprehensive international and external stakeholder
outreach. As a point of reference, the current InterVistas work effort has been set at $250,000,
but it excludes mission and vision definition, and any external stakeholder outreach. The range
of costs initially submitted for the HCAA Strategic Plan (received in March 2026) ranged from
$360,000 to over $1 million.

= General Airport Planning Services (assumed budget of $300,000 per year) $ 2,100,000.00
Basis/Assumptions: Based on the assumptions noted above, $300,000 times 7, assuming a 7-year
term.

= Contingency Allowance (10%) $ 1,500,000.00

Proposed figure represents 10.3 percent, which results from rounding the contingency amount to
the figure shown above.
TOTAL: $16,025,000.00
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July 16, 2026 |

General Planning Consultant and
Master Plan Update

Hourly Rate Sheets (by Firm)

Prepared for:

HILLSBOROUGH COUNTY AVIATION AUTHORITY

Prepared by: In association with:

RICONDO AECOM
American Infrastructure Development, Inc.
Commercial Real Estate Strategic Partners, LLC
Environmental Science Associates
Planning Technology, Inc.
Quest Corporation of America
RIB U.S. Cost, Inc.

Woolpert, Inc.



General Planning Consultant and
Master Plan Update

RICONDO & ASSOCIATES
HOURLY RATE SHEET BASED ON RICONDO'S 2024 FAR OVERHEAD AUDIT

RICONDOQO'S 2025 FAR AUDIT IS PRESENTLY BEING PREPARED. PLEASE SEE
CLARIFICATIONS PAGE TO ATTACHMENT 1.



il RICONDO’

Hillsborough County Aviation Authority
General Planning Consultant and Master Plan Update

Attachment 1 - Fee and Scope Proposal: Clarifications

1. The Hourly Billing Rate and Multiplier Sheet provided for Ricondo & Associates, Inc. (Ricondo)
provided under Attachment 1 is based on the most current and available audited Federal Acquisition
Regulation (FAR) overhead, which was prepared for calendar year (CY) 2024. However, Ricondo has an
independent auditor (the same independent auditor that completed the FAR audit for CY 2024)
completing an FAR audit for CY 2025. It is mutually agreed upon by Ricondo and the Hillsborough
County Aviation Authority (HCAA) that the FAR audit for CY 2025, along with an updated Hourly Billing
Rate and Multiplier Sheet for Ricondo reflecting the audited FAR overhead for CY 2025 will be provided
within 30 business days of approval of the Contract for General Planning Consultant and Master Plan
Update between the Hillsborough County Aviation Authority and Ricondo by the HCAA Board of
Directors. The Hourly Billing Rate and Multiplier Sheet reflecting the audited FAR overhead for CY 2025
will be adopted for this Contract, replacing the Hourly Billing Rate and Multiplier Sheet included in
Attachment 1 and used in the development of subsequent Work Orders subject to the stipulation that
the audited overhead for CY 2025 is 206.00% or lower.

2. Annual Reviews of Federal Acquisition Regulation (FAR) Overhead Audits will also be considered
by the Hillsborough County Aviation Authority (HCAA) to allow for the escalation or de-escalation of
the approved audited FAR overhead rate for Ricondo resulting from changes in the Consultant's
indirect cost rates (comprising general overhead and fringe benefits) rates from one year to the next.
For such consideration, Ricondo shall submit within the month of October, following the first-year
anniversary of the Contract’s approval by the HCAA Board of Directors, an official request, via letter or
email transmission to the HCAA per Article 14, Notices and Address of Record, with copies to the
Director of Procurement and the Project/Contract Director. Failure to submit the request by close of
business on October 31 of each eligible year shall be deemed to be forfeiture of an annual FAR overhead
adjustment for that year but will not forbid an annual review request during the subsequent October.
The official request shall be accompanied by the most recent FAR Audit, or other form of overhead
audit or certification previously approved by the HCAA for this Contract, completed within twelve
months of the request, and an updated Hourly Billing Rate and Multiplier Sheet for the firm reflecting
the requested audited FAR overhead rate. The requested adjustment (higher or lower) to the approved
overhead rate shall not exceed ten (10) percent. If accepted by the HCAA, the requested Multiplier
adjustment would be reflected through an Amendment to the Contract, which could take up to 90
calendar days to prepare and receive the required HCAA approval. The HCAA does not guarantee that
such requests, even with the requested supporting documentation provided, will be approved during
any given year.

1000 NW 57TH COURT | SUITE 920 | MIAMI, FLORIDA 33126 | TEL 305-260-2727 | WWW.RICONDO.COM



RICONDO ASSOCIATES, INC. """" R I c 0 N D 0_,5,

FAR Audited Hourly Billing Rate Billing

Name Job Title Raw Rate ($/hour) | Overhead ($/hr) > Profit ($/hour) ($/hr) Multiplier
<EMPLOYEE NAME> 191.99% 11%
Colleen Quinn, P.E. Senior Vice President S 14423 | S 261.17 | S 4459 | § 450.00 |* 3.12
Pete Ricondo, P.E. Senior Vice President S 144.23 | S 261.17 | $ 4459 | $ 450.00 |* 3.12
Cameron Modjeski Vice President S 11587 | $ 22246 | S 3722 |§ 375.55 3.24
Dave Ramacorti Senior Director S 110.58 | $ 21230 | $ 3552 [ $ 358.40 3.24
Anusheh Yasin Director S 97.12 | $ 186.46 | 3119 | $ 314.78 3.24
Brad Weston Director S 84.16 | $ 161.58 | $ 27.03 [ $ 272.77 3.24
Caldwell Kerr Director S 96.09 | $ 184.48 | § 30.86 | $ 311.44 3.24
Erik Wilkins Director S 92.25 | $ 177.11 | $ 2963 | $ 298.99 3.24
Gustavo Ceballos Director S 109.82 | S 210.84 | S 35.27 | $ 355.94 3.24
Jason Garman Director S 85.11 | $ 163.40 | $ 27.34 S 275.85 3.24
Scott Hyde Director S 106.54 | $ 204.55 | $ 3422 | $ 345.31 3.24
Shane Ingolia Director S 8798 S 168.91 | $ 28.26 | $ 285.15 3.24
William Jensen Director S 93.76 | $ 180.01 | $ 3011 | $ 303.89 3.24
Foo Pham Managing Consultant S 57.70 | $ 110.78 | $ 18.53 | $ 187.01 3.24
Joseph Chang Associate Vice President S 225.00 | $ 180.41 | $ 4460 | $ 450.00 | * 2.00
Kenneth Bukauskas Associate Director S 135.00 | $ 108.25 | $ 26.76 | S 270.00 |? 2.00
Lawrence Taylor Associate Director S 125.00 | $ 100.23 | $ 2478 | $ 250.00 | * 2.00
Other Ricondo Staff Senior Vice President S 14423 | $ 261.17 | $ 4459 | $ 450.00 |* 3.12
Other Ricondo Staff Vice President S 128.85 | $ 247.38 | S 4139 [ $ 417.62 3.24
Other Ricondo Staff Senior Director S 112,50 | $ 215.99 | $ 36.13 | $ 364.62 3.24
Other Ricondo Staff Director S 112.50 | $ 215.99 | $ 36.13 [ $ 364.62 3.24
Other Ricondo Staff Managing Consultant S 77.40 | $ 148.61 | $ 2486 | $ 250.87 3.24
Other Ricondo Staff Senior Consultant S 56.73 | $ 108.92 | $ 1822 | $ 183.87 3.24
Other Ricondo Staff Consultant S 4231 S 81.23 [ $ 1359 | $ 137.12 3.24
Technical Support Technical Support S 3558 | $ 6830 | S 1143 | $ 115.31 3.24
Brian Notz Creative Services Director S 8755 $ 168.09 | $ 2812 | $ 283.76 3.24
Teresa Glavaz MGR-Document Production S 84.00 | $ 161.27 | $ 26.98 | $ 272.25 3.24
Anna Kendall Technical Editor S 5243 |$ 100.66 | $ 16.84 | $ 169.93 3.24
Pilar Sanders Technical Specialist Il S 4837 | S 92.87 | $ 15.54 | $ 156.77 3.24
Hugo Dominguez Senior Graphics Desigher S 4945 [ $ 9494 | $ 15.88 | $ 160.27 3.24
Amanda Coe Senior Graphics Designer S 38.56 | $ 74.03 | $ 1239 | S 124.98 3.24
Jeffrey Fegan Strategic Advisor S 450.00
Notes:

1/ Sr. Vice President hourly rate capped at $450.00/hour as consideration for Ricondo's long-standing relationship with the HCAA
2/ Associate Vice President and Associator Director billing multiplier is lower due to the fact that not all overhead costs apply to these employees.
3/2025 Overhead rate to be provided once completed. Rate will not exceed 206.00%
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=COM

AECOM
FAR Audited Hourly Billing Rate Billing
Name Job Title Raw Rate ($/hour) Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier

<EMPLOYEE NAME> 130.39% 10%

Fin Bonset Sr. Project Manager S 12741 | S 166.13 | S 2935 (S 322.89 2.53
Clint Laaser Terminal Planning Lead S 152.14 | S 198.38 | S 35.05 | S 385.57 2.53
Pamela Belalcazar Project Manager S 93.75 | S 122.24 | $ 21.60 | S 237.59 2.53
Geoffrey Gindhart Sr. Principal Planner S 87.43 | S 114.00 | $ 20.14 | S 221.57 2.53
Matt Davis Sr. Principal Planner S 113.12 | $ 14750 | $ 26.06 | S 286.68 2.53
Howard Klein Principal Planner S 94.16 | S 122.78 | S 2169 | S 238.63 2.53
Dennis Combs Sr. Pincipal Engineer S 106.26 | S 13855 | S 2448 | S 269.29 2.53
Clint Martin Sr. Engineer S 100.96 | S 13164 | S 23.26 | S 255.86 2.53
Greg Mayer Airport Planner S 51.75 | S 67.48 | S 11.92 | S 131.15 2.53
Regan Beck Airport Planner S 5234 | S 68.25| S 12.06 | S 132.64 2.53
Maarten Edwards Senior Airport Planner S 44.49 | S 58.01|S 10.25 | $ 112.75 2.53
Ryan Evers BHS Planner S 109.30 | $ 14252 | $ 25.18 | S 277.00 2.53
Ryan Beckman Engineer S 61.60 | S 8032 |S 14.19 | S 156.11 2.53
Paul Krieger Senior Cargo Planner S 98.28 | S 128.15 | $ 2264 | S 249.07 2.53
Domingo Noriega Senior Traffic Engineer 109.30 | S 14252 | $ 25.18 | S 277.00 2.53
Kevin Gu Traffic Engineer S 76.22 | S 99.38 | $ 17.56 | S 193.16 2.53
Tanzina Atique Transportation Planner 62.27 | S 81.19 | S 1435 (S 157.81 2.53
Barbara Lopez Transportation Planner S 49.43 | S 64.45 | S 11.39 | S 125.27 2.53
Moe Lavasani Senior Tranportation Planner S 94.59 | S 12334 | S 21.79 | S 239.72 2.53
Satya Gedela Transportation Planner S 39.22 | S 51.14 | S 9.04 | S 99.39 2.53
Robert Gisetto Senior Technician S 40.00 | S 52.16 | S 9.22|S 101.37 2.53
Anelique Galea Administrative Assistant S 43.27 | $ 56.42 | S 9.97 (S 109.66 2.53
Ryan Signorin Engineer S 8337 (S 108.71 | $ 19.21 (S 211.28 2.53
Micaela Plueger Aviation Intern S 38.46 | S 50.15 | S 8.86 (S 97.47 2.53
Summer Jadallah Aviation Intern S 40.87 | S 53.29 | S 9.42|$S 103.58 2.53
Derek Hollinger Sr. Airport Engineer S 82.60 | S 107.70 | $ 19.03 | S 209.33 2.53
Russ Pratt Senior Engineer S 7833 | S 102.13 | $ 18.05 | S 198.51 2.53
Felipe Polleto Senior Estimator S 91.04 | S 11871 ]S 2097 | S 230.72 2.53
Andy Kacer Principal S 131.72 | $ 171.75 | $ 3035 (S 333.82 2.53
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American Infrastructure Development, Inc.

D
AMERICAN

INFRASTRUCTURE
DEVELOPMENT, INC.
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RE | ENGINEERING | PLANNING

FAR Audited Hourly Billing Rate Billing
Name Job Title Raw Rate ($/hour) | Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier
190.69% 10%
Almida Martinez Administrative S 4440 | S 84.67 | S 1291 |$ 141.97 3.20
Mike Thompason Senior Planner S 87.55 | S 166.95 | $ 2545 | S 279.95 3.20
William Hayward Sr. Architect S 99.42 | S 189.58 | $§ 2890 | $ 317.90 3.20
Kyle Holley Sr. Engineer S 120.80 | $ 23035 (S 35.12 | $ 386.27 3.20
John Plateros Sr. Designer S 4291 1]S 81.83|S 12.47 | S 137.21 3.20
Joseph Clark Cad Technician S 2671 (S 5093 (S 776 |5 85.41 3.20
Roseth Aquino Architectural Designer S 3465 | S 66.07 | S 10.07 | S 110.80 3.20
Jade Martinez Clerical S 16.00 | S 30511 S 465 (S 51.16 3.20
Sabina Chaudhry Senior Project Manager S 125.00 | S 23836 | S 36.34 | S 399.70 3.20
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Environmental Science Associates

FAR Audited Hourly Billing Rate Billing

Name Job Title Raw Rate ($/hour) Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier
<EMPLOYEE NAME> 220.03% 3%
Julie Sullivan Senior Vice President S 123.20 | $ 27108 | $ 11.83 | $ 406.11 3.30
Michael Arnold Senior Vice President S 11731 | $ 25812 | $ 11.26 | $ 386.69 3.30
Scott Tatro Senior Principal Consultant S 110.00 | $ 242.03 | $ 10.56 | $ 362.59 3.30
Autumn Ward Senior Principal Consultant S 9390 | $ 20661 | $ 9.02 | $ 309.52 3.30
llon Logan Senior Principal Consultant S 91.17 | $ 200.60 | $ 8.75 | $ 300.52 3.30
Douglas DiCarlo Director S 89.65 | $ 197.26 | $ 8.61|$ 295.51 3.30
Susan Shaw Director S 8160 | S 179.54 | S 7.83|$ 268.98 3.30
Adam Scholten Managing Consultant S 74.04 | $ 16291 | $ 711 | $ 244.06 3.30
Amy Reed Managing Consultant S 70.18 | $ 154.42 | S 6.74 | $ 231.33 3.30
Dave Carlin Managing Consultant S 69.71 | $ 153.38 | $ 6.69 | $ 229.79 3.30
Craig Stout Managing Consultant S 66.62 | $ 146.58 | S 6.40 | $ 219.60 3.30
Karen Moran Managing Consultant S 62.39 | $ 137.28 | $ 5.99 | $ 205.66 3.30
Chris Nottoli Senior Consultant S 62.05 | $ 136.53 | $ 5.96 | $ 204.54 3.30
Patrick Hickman Senior Consultant 58.07 | $ 127.77 | $ 5.58 | $ 191.42 3.30
Dominic Scarano Senior Consultant S 57.88 | $ 12735 | $ 5.56 | $ 190.79 3.30
Tim Middleton Senior Consultant S 57.69 | $ 126.94 | S 5.54 | $ 190.16 3.30
Sarah McAbee Senior Consultant S 57.21|$ 125.88 | S 549 | $ 188.58 3.30
Scott MclIntosh Senior Consultant S 56.95 | $ 12531 | $ 547 | $ 187.72 3.30
Sean Burlingame Senior Consultant S 55.43 | $ 121.96 | $ 532 |$ 182.71 3.30
Brett Solomon Senior Consultant S 54.44 | $ 119.78 | $ 5.231|$ 179.45 3.30
Brendan Quinton Senior Consultant S 53.23 | $ 117.12 | $ 5111 $ 175.46 3.30
James Songco Graphic Designer S 50.68 | $ 11151 | $ 487 |$ 167.06 3.30
Denise Kaneshiro Graphic Designer S 50.51 | $ 111.14 | $ 485 |$ 166.50 3.30
Joseph Halisky Associate Consultant S 4962 | $ 109.18 | $ 476 | S 163.56 3.30
Wes Hernandez GIS Manager S 4943 [ $ 108.76 | $ 475 S 162.94 3.30
Gary Gick Publications Specialist S 48.43 | $ 106.56 | $ 465 | S 159.64 3.30
Charisse Case Publications Specialist S 43.79 | $ 96.35 | $ 420 S 144.35 3.30
Patricia Davis Consultant S 38.22 | S 84.10 | $ 367 |$ 125.98 3.30
Richard Patsilevas Consultant S 3512 | $ 77.27 | $ 337 (S 115.77 3.30
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Planning Technology, Inc. = ALAMNING
TECHNOLOGY

FAR Audited Hourly Billing Rate Billing
Name Job Title Raw Rate ($/hour) Overhead (S/hr) Profit ($/hour) ($/hr) Multiplier
<EMPLOYEE NAME> 162.00% 10%
Robert Ori Project Manager S 66.19 | S 107.23 | S 17.34 | S 190.76 2.88
John Tate Sr. Specialist S 58.04 | S 94.02 | S 15.21 | S 167.27 2.88
David Perry Sr. Specialist S 58.04 | S 94.02 S 1521 (S 167.27 2.88
Iraniel Salva Specialist S 49.89 | S 80.82 (S 13.07 | $ 143.78 2.88
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Quest

QUEST.

FAR Audited Hourly Billing Rate Billing
Name Job Title Raw Rate ($/hour) Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier

<EMPLOYEE NAME> 132.91% 10%

Alberts, David Webmaster S 36.06 | S 4793 | S 8.401|S 92.39 2.56
Amos, Shaylin Support Public Outreach | S 2885 | S 38.34 | S 6.72 | S 73.91 2.56
Apple, Charlotte Support Public Outreach | S 32.22 | S 4282 (S 750 (S 82.55 2.56
Artura, Rosemarie Support Public Outreach | S 38.47 | S 51.13 | $ 8.96 | S 98.56 2.56
Balthazar, Jacqueline Abigail Senior Public Outreach $ 4520 | S 60.08 | S 1053 | $§ 115.80 2.56
Biswell, Maria Lucia Support Public Outreach | S 33.66 | S 4474 | S 78415 86.24 2.56
Boeckh, Larkin Graphic Designer S 2404 | S 3195| S 5.60 (S 61.59 2.56
Boeckh, Charles Graphic Designer S 3750 | S 49.84 | S 8.73|S 96.08 2.56
Buck, Lori Senior Public Outreach S 55.29 | S 7349 | S 12.88 | S 141.65 2.56
Cappadoro, Jill Senior Public Outreach S 43.27 | S 57.51|S 10.08 | $ 110.86 2.56
Colley, Arilyn Lauren Senior Public Outreach S 36.06 | S 4793 (S 840 (S 92.39 2.56
Conway, Dylan Webmaster S 39.43 | S 52.41|S 9.18 | S 101.02 2.56
Cure, Teresa Senior Public Outreach S 52.89 | S 70.30 | S 1232 | S 135.50 2.56
Davis, Lyndra Support Public Outreach | § 3366 |S 4474 | S 7.84|S 86.24 2.56
Delucca, Joshua Multimedia S 36.06 | S 4793 | S 8.401|S 92.39 2.56
Donataccio, Sherry Support Public Outreach | S 28.85 | S 3834 (S 6.72 | S 73.91 2.56
Duarte, Joel Senior Public Outreach S 4327 | S 57.511]S 10.08 | S 110.86 2.56
Finley, Paula Support Public Outreach | S 30.00 | $ 39.87 | S 6.99 | S 76.86 2.56
Francois, Jessica Senior Public Outreach S 122.60 | S 162.95 | S 2855 (S 314.10 2.56
Francois, Joseph Support Public Outreach | S 33.66 | S 4474 | S 78415 86.24 2.56
Gann Garcia, Megan Graphic Designer S 36.54 | S 4857 | S 8511|5$ 93.62 2.56
Garcia, Ferdinand Multimedia S 31.25 | S 4153 (S 7.28 (S 80.06 2.56
Gregorio, Justin Multimedia S 31.25 | S 4153 |S 7.28|5$ 80.06 2.56
Harrell, Karen Senior Public Outreach S 50.49 | $ 67.11 ]S 11.76 | S 129.36 2.56
Heironimus, Jason Senior Public Outreach S 40.87 | S 5432 ]S 952 |8 104.71 2.56
Holmes, Jessica Support Public Outreach | S 29.81 ]S 3962 | $ 6.94 S 76.37 2.56
Jones, Morgan Support Public Outreach | § 2645 | S 35.15| S 6.16 | S 67.77 2.56
Lairscey, Sharlene Senior Public Outreach S 119.72 | S 159.12 | S 2788 S 306.72 2.56
Lance, Justin Multimedia $ 36.06 | S 4793 (S 8.40|S 92.39 2.56
McGrew, Bryanha Support Public Outreach | § 2164 | S 2876 | S 5.04|S 55.44 2.56
Mitchell, Mercedyz Multimedia S 3847 |S 51.13 | S 896 |S 98.56 2.56
Morgan, Lori Senior Public Outreach S 4568 | S 60.71 | S 10.64 | $ 117.03 2.56
Moten, Stephanie Claytor Senior Public Outreach $ 38.47 | S 51.13 | S 8.96|S 98.56 2.56
Mullins, Amber Senior Public Outreach $ 64.911|S 86.27 | S 15.12 | S 166.30 2.56
Nalls, Catherine Support Public Outreach | § 18.00 | $ 2392 (S 419 (S 46.12 2.56
Parmer, Kimberly Support Public Outreach | § 27.89 | S 37.07 | S 6.50 | S 71.45 2.56
Peclinovska, Tereza Support Public Outreach | § 3414 | S 4538 | S 795 (S 87.47 2.56
Peirce, Joshua IT Support / GIS / Data S 37.14 | S 49.36 | S 8.65(S 95.15 2.56
Raj, Shatakshi Multimedia S 31.25 | S 4153 (S 7.28 (S 80.06 2.56
Rodriquez, lvan Multimedia S 4568 | S 60.71 | S 1064 | S 117.03 2.56
Salter, Shannon Support Public Outreach | § 3847 | S 51.13 | S 896 |S 98.56 2.56
Schaefer, Kiana Support Public Outreach | § 3467 | S 46.08 | S 8.07|5$ 88.82 2.56
Simantel, Roberta Support Public Outreach | S 38.47 | S 51.13 | $ 8.96 | S 98.56 2.56
Steblin, Sarah Support Public Outreach | § 2645 | S 35.15| S 6.16 | S 67.77 2.56
Tonne, Robyn Support Public Outreach | § 31.25 | S 4153 | S 7.28 | S 80.06 2.56
Weinus, Tina Support Public Outreach | § 36.06 | S 4793 | S 8.401|S 92.39 2.56
Willard, Chip IT Support / GIS / Data S 26.45 | S 35.15| S 6.16 | S 67.77 2.56
Williams, Elijah Multimedia S 3750 | S 49.84 | S 8.73|S 96.08 2.56
Yarosewick, Matthew Senior Public Outreach S 3847 | S 51.13 | S 896 | S 98.56 2.56
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RIB U.S. Cost ', ~
g\ RIB
FAR Audited Hourly Billing Rate Billing

Name Job Title Raw Rate ($/hour) | Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier
<EMPLOYEE NAME> 126.49% 10%
GARG GUNJAN Junior Estimator S 46.59 [ S 5893 (S 10.55 | S 116.07 2.49
MOHAMMED SALMAN AHMED Junior Estimator S 47.03 | S 59.49 | S 10.65 | § 117.17 2.49
SNOW, TIMOTHY Junior Estimator S 46.62 | S 5897 (S 10.56 | § 116.15 2.49
LUNNANDY, ALFREDO Junior Estimator S 33.85 (S 4282 (S 767 |S 84.33 2.49
RUDOLPH, RYAN Junior Estimator S 23.00 | S 29.09 | S 521 1|S 57.30 2.49
KOSASI, SHARELL Junior Estimator S 39.25 (S 49.65 | S 8.89|S 97.79 2.49
KRISTANTO, DANYANTHI Cost Estimator S 55.00 | S 69.57 [ S 1246 | S 137.03 2.49
LONGARZO, DENNIS Cost Estimator S 55.00 | S 69.57 | S 1246 | S 137.03 2.49
TENDEAN, RENDY Cost Estimator S 62.77 | S 79.40 | S 1422 | S 156.38 2.49
HADDAD, WISSAM Cost Estimator S 64.66 | S 81.79 | S 14.64 | S 161.09 2.49
PATEL, PARTH Cost Estimator S 5769 S 7297 (S 13.07 | $ 143.73 2.49
WILLIS, JOSHUA Cost Estimator S 57.85 (S 73.17 | S 13.10 | $ 144,13 2.49
ARIAS, FABIANNE Senior Estimator S 103.04 | S 13034 | S 2334 (S 256.71 2.49
EUSTACHE, ANTOINE Senior Estimator S 80.26 | S 101.52 | S 18.18 | $ 199.96 2.49
KRISTANTO, ANDREAS Senior Estimator S 119.15 | S 150.71 | S 2699 (S 296.85 2.49
KWONG, KIN Senior Estimator S 7288 (S 92.19 | S 16.51 | $ 181.57 2.49
LATOUR JR, CHARLES Senior Estimator S 7410 | S 93.73 | S 16.78 | S 184.61 2.49
MCELREATH, RUSSELL Senior Estimator S 96.16 | S 12163 (S 2178 | S 239.57 2.49
SHAW, LEIGH Senior Estimator S 69.95 | S 88.48 | S 15.84 | S 174.27 2.49
DOUTHARD, YVES (PHIL) Senior Estimator S 68.65 | S 86.84 | S 15.55 | S 171.03 2.49
GOWDA, ARAVIND Senior Estimator S 63.76 | S 80.65 | S 14.44 | S 158.85 2.49
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WOOLPERT

FAR Audited Hourly Billing Rate Billing

Name Job Title Raw Rate ($/hour) Overhead ($/hr) Profit ($/hour) ($/hr) Multiplier
<EMPLOYEE NAME> 201.57% 10%
Zachary Shuman Practice Leader S 10431 ]S 210.26 | S 3146 (S 346.02 3.32
Zachary Hazzard Project Manager S 6277 | S 126.53 | S 18.93 | S 208.23 3.32
Jennifer Kim Planner S 80.77 | S 162.81 | S 2436 | S 267.94 3.32
Sheldon Menezes Team Leader S 80.42 | S 162.10 | S 2425 (S 266.77 3.32
Prateeek Sharma Geospatial Project Manag{ $ 81.05|S 163.37 | S 2444 | S 268.86 3.32
Bayley Costner Planner Il S 49.87 | S 100.52 | S 15.04 | $§ 165.43 3.32
Adam Ackermann Planner | S 40.15 | $ 80.93 | $ 1211 | $ 133.19 3.32
Amy Tiegan Eng Designer I S 55.83 (S 11254 | S 16.84 | S 185.20 3.32




ATTACHMENT 2
E-Verify Certification

General Planning Consultant & Master Plan Update

This certification is required in accordance with the State of Florida, Office of the Governor, Executive
Order Number 11-116 (Verification of Employment Status) and Fla. Stat. Section 448.095.

The State of Florida, Office of the Governor, Executive Order Number 11-116 (Verification of
Employment Status), and any projects with Florida Department of Transportation (FDOT) funding as part
of a Joint Participation Agreement between FDOT and the Authority, require, as a condition of all
contracts for the provision of goods or services, an express requirement that contractors utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new
employees hired by the contractor during the term of the contract, and an express requirement that
contractors include in subcontracts the requirement that subcontractors performing work or providing
services pursuant to the contract utilize the E-Verify system to verify the employment eligibility of all
new employees hired by the subcontractor during the contract term.

Company: FID or EIN No.:
Address: City/State/Zip:
l, , as a representative of X

certify and affirm that this company will comply with the E-Verification requirements of Executive Order

Number 11-116 and Fla. Stat. Section 448.095.

Signature Title

Printed Name Date

[Affix Corporate Resolution if not signed by the President or Vice President of the Company]

TPA / General Planning Consultant and Master Plan Update
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ATTACHMENT 3

INSURANCE REQUIREMENTS

Consultant agrees to provide its full limits for every policy specified herein, without restriction or
reduction, and to the extent required by Florida Department of Transportation Public Transportation
Grant Agreement, shall require the same of all of its contractors, subcontractors, suppliers, consultants,
and subconsultants at each tier. To the extent that there is any exclusion, deficiency, reduction, or gap
in a policy, which makes the insurance more restrictive than the coverage required, the Consultant
agrees to remain responsible and obligated to make the Owner whole as if the Consultant and all of its
contractors, subcontractors, suppliers, consultants, and subconsultants at each tier fully met the
insurance requirements of the contract. Every policy shall be maintained without interruption or
amendment throughout the life of this Contract, including but not limited to any warranty or limitation
periods, and for any period of extension described herein. In the event the Consultant becomes in
default of any requirement, the Owner reserves the right to take whatever actions deemed necessary to
protect its interests. The Consultant shall require every policy, other than Workers' Compensation,
Employer's Liability and Professional Liability, to be endorsed to include the Owner, members of the
Owner's governing body, and the Owner's officers, volunteers, agents, and its employees as additional
insureds. To the extent required by Florida Department of Transportation Public Transportation Grant
Agreement, Consultant shall also ensure that the Florida Department of Transportation is added as an
additional insured on the Commercial General Liability policy of the Consultant. There shall be no
language in any policy, endorsement, or exclusion that reduces or limits recovery to any amount less
than the full policy limits. The Consultant will submit evidence that it, and to the extent required by the
Florida Department of Transportation Public Grant Agreement, all subcontractors, suppliers,
consultants, and subconsultants at each tier has complied with this provision to the Owner before any
work or service commences under this contract. Such evidence shall describe the full policy limits along
with any deductible, retentions, attachment point, and any deviation from a fully insured program.

Workers’ Compensation/Employer’s Liability

The Consultant shall not allow its coverage, or that of any of its contractors, subcontractors, suppliers,
consultants, or subconsultants at each tier, to drop below or become encumbered below the following
minimum limits of insurance:

Part One: “Florida Statutory”
Part Two:
Each Accident $1,000,000
Disease — Policy Limit $1,000,000
Disease — Each Employee $1,000,000

It is the responsibility of the Consultant to ensure that all entities and person(s) working for or behalf of
itself or any contractor, subcontractor, supplier, subconsultant, independent contractor, sole
proprietorship, partner, “leased employee”, person obtained through a professional employer
organization (“PEQ’s”), operator, and any personnel obtained under an agreement, including equipment
rental agreements have Workers’ Compensation Insurance in accordance with Florida’s Workers’
Compensation law.

Commercial General Liability

The Consultant will maintain and ensure that all contractors, subcontractors, suppliers, consultants, and
subconsultants at each tier have Commercial General Liability insurance providing continuous coverage
for all liability resulting out of, or in connection with, any ongoing operations performed by, including
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ATTACHMENT 3

INSURANCE REQUIREMENTS

the use or occupancy of Owner premises, or on behalf of the Consultant under this Contract. The insur-
ance required under this contract shall be the full policy limits without reduction or limitation.

The limits of coverage required shall apply fully to the work or operations performed under this Contract
and may not be shared with or diminished by claims unrelated to this Contract. The coverage cannot
contain any deductible, retention or self-insurance without prior approval of the Owner and must clearly
identify any such deductible, retention or other than a fully insured plan. Any deductible, retention, or
self-insurance will be the responsibility of and paid by the First Named Insured and not by the Owner.
To the extent required by the Florida Department of Transportation Public Transportation Grant
Agreement, the Commercial General Liability insurance of Consultant may not contain or be subject to
any self-insured retentions.

Such coverage shall be primary as to any other available insurance and shall not be more restrictive than
the coverage afforded to the Named Insured. It is to be written on an “occurrence” basis on a form no
more restrictive than 1SO Form CG 00 01 10 01 and shall include Products/Completed Operations
coverage. Additional insured coverage shall be provided on a form no more restrictive than ISO Form CG
20 10 10 01 and CG 20 37 10 01. The policy or policies shall not include a Contractual Liability Limitation
(ISO CG 21 39), a Limitation of Coverage to Designated Premises or Project (CG 21 44), or any
endorsement that similarly restricts or limits coverage to the Owner. The Consultant shall not allow its
coverage to drop below or become encumbered below the following minimum limits of insurance:

Contract Specific

General Aggregate $2,000,000
Each Occurrence $1,000,000
Personal and Advertising Injury $1,000,000
Products and Completed Operations $1,000,000

Consultant shall ensure that all of its contractors, subcontractors, suppliers, consultants, or
subconsultants at each tier procure and maintain Commercial Liability Insurance with the following
minimum limits of insurance:

General Aggregate $2,000,000
Each Occurrence $1,000,000

Products and Completed operations coverage will be maintained for a period of three year(s) from the
date of termination of this Contract.

Business Auto Liability

The Consultant agrees to provide its full policy limits for commercial auto coverage, without restriction
or reduction, on all owned, hired and non-owned vehicles. Coverage shall be provided on a form no
more restrictive than ISO Form CA 00 01. The Consultant shall not allow its coverage to drop below or
become encumbered below the following minimum limits of insurance:

Each Occurrence — Bodily Injury and
Property Damage Combined $1,000,000
Professional Liability
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ATTACHMENT 3

INSURANCE REQUIREMENTS

The Consultant agrees to provide its full policy limits for its professional liability exposures, without
restriction or reduction. Such insurance will be maintained by the Consultant without interruption or
amendment throughout the life of this Contract and for a period of five year(s) following termination of
the Contract. Any deductible, retention or self-insured amount must be approved in writing by the
Owner. All policies shall be endorsed to include contractual liability. Coverage will include all work of the
Consultant, and all contractors, subcontractors, suppliers, consultants, and subconsultants at each tier
that provide professional services, work, or advice as it relates to this agreement, including but not
limited to areas with possible environmental impact, without any exclusions unless approved in writing
by the Owner. The Consultant shall not allow its limits to drop below or become encumbered below the
following minimum limits of insurance:

Each Occurrence $2,000,000
Annual Aggregate $4,000,000

Builders Risk Coverage
N/A

Environmental Impairment (Pollution) Liability

The Consultant agrees to provide and maintain its full policy limits for all liability resulting from pollution
or other environmental impairment. The coverage shall apply without regard to whether the loss is
caused by the Consultant or Consultant’s contractors, subcontractors, suppliers, consultants or
subconsultants. The coverage shall not contain any asbestos abatement, silica, lead, mold, exterior
insulation and finish systems (EIFS), permitted work, law, code or ordinance exclusion.

The coverage required herein will begin at the prior to the contract’s inception and commencement of
the Work, continue and respond to any claims within three year(s) after termination of this Contract.
The Consultant shall not allow its coverage to drop below or become encumbered below the following
minimum limits of insurance:

Each Occurrence
Annual Aggregate

Utility and Railroad Protective Liability

To the extent required by the Florida Department of Transportation Public Transportation Grant
Agreement when work performed under this Contract is on or in the vicinity of utility-owned property or
facilities the utility shall also be listed as an additional insured along with the Owner, members of the
Owner’s governing body, the Owner’s officers, volunteers, agents and its employees and to the extent
required by the Florida Department of Transportation Grant Agreement in the manner as described
herein.

To the extent required by the Florida Department of Transportation Public Transportation Grant
Agreement if the work performed is on or in the vicinity of a railroad right-of-way, including any
encroachments thereon from such work or operations, the entities and persons involved shall require,
procure, and maintain Railroad Protective Liability Coverage. Such coverage shall be no more restrictive
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ATTACHMENT 3

INSURANCE REQUIREMENTS

than that provided by the latest occurrence form edition of the Railroad Protective Liability Coverage
(ISO Form CG 00 35) as filed for use in the State of Florida.

Consultant agrees to provide its full policy limits for any Utility or Railroad, without restriction or
reduction, and shall require the same of all of its contractors, subcontractors, suppliers, consultants, and
subconsultants at each tier. The Consultant shall not allow its coverage or that of any of its contractors,
subcontractors, suppliers, consultants, or subconsultants at each tier required to have this coverage to
drop below or become encumbered below $2,000,000 combined single limit for bodily injury and/or
property damage for each occurrence or have an annual aggregate of less than a $6,000,000, inclusive of
amounts provided by an umbrella or excess policy.

The coverage shall include the railroad and utility along with the Owner and State of Florida,
Department of Transportation as additional insureds in the manner as described herein.

CONTRACTUAL INSURANCE TERMS AND CONDITIONS

This Section incorporates the Owner's Standard Procedure S250.06 and establishes the insurance terms
and conditions associated with contractual insurance requirements. This Section is applicable to all
Consultants with Owner contracts, and to the extent required by the Florida Department of
Transportation Public Transportation Grant Agreement, includes every contractor, subcontractor,
consultant, and subconsultant at each tier. Unless otherwise provided herein, any exceptions to the
following conditions or changes to required coverages or coverage limits must have prior written
approval from the Owner.

INSURANCE COVERAGE:
A. Procurement of Coverage:

With respect to each of the required coverages, the Consultant will, at the Consultant’s expense,
procure, maintain and keep in force the types and amounts of insurance conforming to the
minimum requirements set forth in the applicable contract. In addition to the extent required by
Florida Department of Transportation Public Transportation Grant Agreement, the Consultant shall
further require that all contractors, subcontractors, suppliers, consultants, and sub-consultants at
each tier satisfy and meet all the requirements of the applicable Grant Agreement, including the
terms and conditions of this Standard Procedure. Coverage will be provided by insurance companies
eligible to do business in the State of Florida and having an AM Best rating of A- or better and a
financial size category of VII or better. Utilization of non-rated companies, companies with AM Best
ratings lower than A-, or companies with a financial size category lower than VIl must be submitted
by the company to the Owner Director of Risk Management for approval prior to use. The Owner
retains the right to approve or disapprove the use of any insurer, policy, risk pooling or self-
insurance program.

B. Term of Coverage:

Except as otherwise specified in the contract, the insurance will commence on or prior to the
effective date of the contract and will be maintained in force throughout the duration of the
contract, including but not limited to any warranty or limitation periods and for any period of
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INSURANCE REQUIREMENTS

extended coverage required in the contract. If a policy is written on a claims-made form, the
retroactive date must be shown and this date must be before the earlier of the date of the
execution of the contract or the beginning of contract work, and the coverage must respond to all
claims reported within three years following the period for which coverage is required unless a
longer period of time is otherwise stated in the contract.

C. Reduction of Aggregate Limits:

If the general or aggregate limit for any policy is exhausted, the company, and to the extent required
by Florida Department of Transportation Public Transportation Grant Agreement, all of the
Consultant’s contractors, subcontractors, consultants, and sub-consultants at each tier, will
immediately take all possible steps to have it reinstated. The commercial general liability policies
and any excess or umbrella policies used to provide the required amount of insurance shall include a
per project designated aggregate limit endorsement providing that the limits of such insurance
specified in the contract shall apply solely to the work under the contract without erosion of such
limits by other claims or occurrences.

1. Cancellation Notice

Each insurance policy will be specifically endorsed to require the insurer to provide
written notice to the Owner at least 30 days (or 10 days prior notice for non-payment of
premium) prior to any cancellation, non-renewal or adverse change, initiated by the
insurer, and applicable to any policy or coverage described in the contract or in this
Standard Procedure. The endorsement will specify that such notice will be sent to:

Hillsborough County Aviation Authority
Attn.: Chief Executive Officer

Tampa International Airport

Post Office Box 22287

Tampa, Florida 33622

Additionally, to the extent required by Florida Department of Transportation Public Transportation
Grant Agreement, the workers’ compensation, commercial general liability and railroad protective
insurance of every contractor, subcontractor, consultant, and sub-consultant at each tier shall be
specifically endorsed to require the insurer to provide the Florida Department of Transportation
notice within 10 days of any cancellation, notice of cancellation, lapse, renewal, or proposed change
to any policy or coverage described in the contract or this Standard Procedure.

D. No waiver by approval/disapproval:
The Owner accepts no responsibility for determining whether the company or any contractor,
subcontractor, consultant, or sub-consultant at each tier is in full compliance with the insurance
coverage required by the contract. The Owner’s approval or failure to disapprove any policy,
endorsement coverage, or Certificate of Insurance does not relieve or excuse the company of any
obligation to procure and maintain the insurance required in the contract or in this Standard
Procedure, nor does it serve as a waiver of any rights or defenses the Owner may have.
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ATTACHMENT 3

INSURANCE REQUIREMENTS
E. Future Modifications — Changes in Circumstances:
1. Changes in Coverage and Required Limits of Insurance

The coverages and minimum limits of insurance required by the contract are based on
circumstances in effect at the inception of the contract. If, in the opinion of the Owner,
circumstances merit a change in such coverage or minimum limits of insurance required by the
contract, the Owner may change the coverage and the minimum limits of insurance required, and
the Consultant will, within 60 days of receipt of written notice of a change in the coverage and/or
the minimum limits required, comply with such change and provide evidence of such compliance in
the manner required by the contract. Provided, however, that no change in the coverages or
minimum limits of insurance required will be made by the Owner until at least two years after
inception of the contract. Subsequent changes in the coverage or minimum limits of insurance
required will not be made by the Owner until at least two years after any prior change by the Owner
unless extreme conditions warrant such change and are agreeable to both parties. To the extent
required by Florida Department of Transportation Public Transportation Grant Agreement, any such
change or modification in coverage or limits shall also apply to the contractors, subcontractors,
suppliers, consultants, and sub-consultants at each tier.

If, in the opinion of the Owner, compliance with the insurance requirements is not commercially
practicable for the Consultant, contractors, subcontractors, suppliers, consultants or subconsulants
at any tier, at the written request of the Consultant, the Owner may, at its sole discretion and
subject to any conditions it deems appropriate, relax or temporarily suspend, in whole or in part, the
insurance requirements which would otherwise apply to the Consultant, contractors,
subcontractors, suppliers, consultants, and sub-consultants at any tier. Any such modification will
be subject to the prior written approval of the Owner’s General Counsel and Executive Vice
President of Legal Affairs or designee, and subject to the conditions of such approval.

F. Proof of Insurance — Insurance Certificate:
1. Priorto Work, Use or Occupancy of Owner’s Premises

The Consultant and, to the extent required by Florida Department of Transportation Public
Transportation Grant Agreement, the Consultant’s contractors, subcontractors, suppliers,
consultants, and sub-consultants at each tier will not commence work, or use or occupy Owner’s
premises in connection with the contract until the required insurance is in force, preliminary
evidence of insurance acceptable to the Owner has been provided to the Owner, and the Owner has
granted permission to the company to commence work or use or occupy the premises in connection
with the contract.

2. Proof of Insurance Coverage
As preliminary evidence of compliance with the insurance required by the contract, the Consultant

will furnish the Owner with an ACORD Certificate of Liability Insurance (Certificate) reflecting the
required coverage described in the contract and this Standard Procedure.

TPA / General Planning Consultant and Master Plan Update

ATTACHMENT 3 Page 6 of 10



ATTACHMENT 3
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The Certificate must:

a. Be signed by an authorized representative of the insurer. Upon request of the
Authority, Consultant will furnish the Owner with any specific endorsements
effecting coverage required by the contract. The endorsements are to be signed
by a person authorized by insurer to bind the coverage on the insurer’s behalf;

b. State that: “Hillsborough County Aviation Authority, members of the Authority’s
governing body and the Authority’s officers, volunteers, agents, and its
employees are additional insureds for all policies described above other than
workers’ compensation employer’s liability and professional liability (if required
by Contract)”;

C. To the extent required by Florida Department of Transportation Public
Transportation Grant Agreement, state that the Florida Department of
Transportation is an additional insured for commercial general liability;

d. Indicate that the insurers for all required policies shown on the Certificate have
waived their subrogation rights against the Hillsborough County Aviation
Authority, members of the Authority’s governing body and the Authority’s
officers, volunteers, agents, and its employees;

Indicate that the Certificate has been issued in connection with the contract;

f. Indicate the amount of any deductible or self-insured retention applicable to all
coverages;

g. State that the deductible or self-insured retention is the responsibility of the
Consultant; and

h. Identify the name and address of the Certificate holder as:

Hillsborough County Aviation Authority
Attn.: Chief Executive Officer

Tampa International Airport

Post Office Box 22287

Tampa, Florida 33622;

If requested by the Owner, the Consultant will, within 15 days after receipt of written request from
the Owner, provide the Owner, or make available for review, a certified complete copy of the
policies of insurance. The Consultant may redact those portions of the insurance policies that are
not relevant to the coverage required by the contract. The Consultant will provide the Owner with
renewal or replacement evidence of insurance, acceptable to the Owner, prior to expiration or
termination of such insurance.

G. Deductibles, Self-Insurance, Alternative Risk or Insurance Programs:

1. All deductibles, as well as all self-insured retentions and any alternative risk or insurance
programs (including, but not limited to, the use of captives, trusts, pooled programs, risk
retention groups, or investment-linked insurance products), must be approved by the
Owner’s General Counsel and Executive Vice President of Legal Affairs or designee. The
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Consultant agrees to provide all documentation necessary for the Owner to review the
deductible, self-insurance or alternative risk or insurance program.

2. The Consultant will pay on behalf of the Owner, members of the Owner’s governing
body, the Owner’s officers, volunteers, agents and its employees and to the extent
required by the Florida Department of Transportation Grant Agreement, any deductible,
self-insured retention (SIR), or difference from a fully insured program which, with
respect to the required insurance, is applicable to any claim by or against the Owner, or
any member of the Owner's governing body, or any officer, volunteer, agent, or
employee of the Owner.

3. The contract by the Owner to allow the use of a deductible, self-insurance or alternative
risk or insurance program will be subject to periodic review by the Director of Risk
Management. If, at any time, the Owner deems that the continued use of a deductible,
self-insurance, or alternative risk or insurance program by the Consultant should not be
permitted, the Owner may, upon 60 days’ written notice to the company, require the
Consultant to replace or modify the deductible, self-insurance, or alternative risk or
insurance program in a manner satisfactory to the Owner.

4, Any deductible amount, self-insurance, or alternative risk or insurance program’s
retention will be included and clearly described on the Certificate prior to any approval
by the Owner. This is to include fully insured programs as to a zero deductible per the
policy. Owner reserves the right to deny any Certificate not in compliance with this
requirement.

5. To the extent required by Florida Department of Transportation Public Transportation
Grant Agreement, the commercial general liability may not be subject to a self-insured
retention. Subject to approval by the Owner under sub-paragraphs 1-4 above, the
commercial general liability may contain a deductible, provided that such deductible
shall be paid by the named insured.

H. Consultant’s Insurance Primary:
The insurance required by the contract will apply on a primary and non-contributory basis. Any
insurance or self-insurance maintained by the Owner will be excess and will not contribute to the
insurance provided by or on behalf of the Consultant.
To the extent required by Florida Department of Transportation Public Transportation Grant
Agreement, the coverage afforded to the Florida Department of Transportation as an additional
insured under the Commercial General Liability policy shall be primary coverage.

I. Incident Notification:

In accordance with the requirements of Standard Procedure $250.02, the Consultant will promptly
notify the Airport Operations Center (AOC) of all incidents involving bodily injury, property damage,
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data breach, security breach, ransomware (data theft), or an extortion threat occurring on
Authority-owned property, tenant owned property or third party property.

J. Customer Claims, Issues, or Complaints:

In addition to complying with all terms outlined in Standard Procedure $S250.02, all customer claims,
issues, or complaints involving property damage, bodily injury, data theft, or an extortion threat
related to the Consultant will be promptly handled, addressed and resolved by the Consultant.

The Consultant will track all customer claims, issues, or complaints involving property damage or
bodily injury and their status on a Claims Log available for review, as needed, by Risk Management.
The Claims Log should include a detailed report of the incident along with the response and/or
resolution. Risk Management has the option to monitor all incidents, claims, issues or complaints
where the Owner could be held liable for injury or damages.

K. Applicable Law:

With respect to any contract entered into by the Owner with a value exceeding $10,000,000, if any
required policy or program is: (i) issued to a policyholder outside of Florida or (ii) contains a “choice
of law” or similar provision stating that the law of any state other than Florida shall govern disputes
concerning the policy, then such policy or program must be endorsed so that Florida law (including
but not limited to Part Il of Chapter 627 of the Florida Statutes) will govern any and all disputes
concerning the policy or program in connection with claims arising out of work performed pursuant
to the Contract. The Consultant will ensure that all contractors, subcontractors, suppliers,
consultants, and subconsultants at each tier are contractually bound and remain in compliance with
this provision.

L. Waiver of Subrogation:

The Consultant, for itself and on behalf of its insurers, to the fullest extent permitted by law without
voiding the insurance required by the Contract, waives all rights against the Owner, members of the
Owner’s governing body and the Owner’s officers, volunteers, agents and its employees, as well as
the State of Florida, Department of Transportation, including the Department’s officers and its
employees for damages or loss to the extent covered and paid for by any insurance maintained by
the Consultant. The Consultant shall require all contractors, subcontractors, suppliers, consultants
and subconsultants at each tier for themselves and their insurers, to the fullest extent permitted by
law without voiding the insurance required by the Contract, to waive all rights against the Owner,
members of the Owner’s governing body and the Owner’s officers, volunteers, agents and its
employees, as well as the State of Florida, Department of Transportation, including the
Department’s officers and its employees for damages or loss to the extent covered and paid for by
any insurance maintained by the Consultant to the extent covered and paid for by any insurance
maintained by the Consultant’s contractors, subcontractors, suppliers, consultants and
subconsultants at each tier. The Consultant shall further require that all contractors, subcontractors,
suppliers, consultants, and subconsultants at each tier include the following in every contract and on
each policy the following:
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“Hillsborough County Aviation Authority, members of the Authority’s governing body and the
Authority’s officers, volunteers, agents, and its employees, as well as the State of Florida,
Department of Transportation, including the Department’s officers and its employees are additional
insureds for the coverages required by all policies as described above other than workers
compensation and professional liability.”

M. Consultant’s Failure to Comply with Insurance Requirements:
1. Owner's Right to Procure Replacement Insurance

If, after the inception of this Contract, the Consultant or any of its contractors, subcontractors,
suppliers, consultants, or subconsultants fails to fully comply with the insurance requirements of the
Contract, in addition to and not in lieu of any other remedy available to the Owner provided by the
Contract, the Owner may, at its sole discretion, procure and maintain on behalf of the Consultant,
insurance which provides, in whole or in part, the required insurance coverage.

2. Replacement Coverage at Sole Expense of Consultant

The entire cost of any insurance procured by the Owner pursuant to this Attachment will be paid by
the Consultant. At the option of the Owner, the Consultant will either directly pay the entire cost of
the insurance or immediately reimburse the Owner for any costs incurred by the Owner, including
all premiums, fees, taxes, and 15% for the cost of administration.

a. Consultant to Remain Fully Liable

The Consultant agrees to remain fully liable for full compliance with the insurance
requirements in the Contract and shall require the same of all of its contractors,
subcontractors, suppliers, consultants, and subconsultants at each tier. To the extent
that there is any exclusion, deficiency, reduction, or gap in a policy which makes the
insurance more restrictive than the coverage required, the Consultant agrees to remain
responsible and obligated to make the Owner whole as if the Consultant and all of its
contractors, subcontractors, suppliers, consultants, and subconsultants at each tier fully
met the insurance requirements of the contract.

b. Owner's Right to Terminate, Modify, or Not Procure

Any insurance procured by the Owner is solely for the Owner's benefit and is not
intended to replace or supplement any insurance coverage which otherwise would have
been maintained by the Consultant or by any of its contractors, subcontractors,
suppliers, consultants, or sub-consultants at each tier. Owner is not obligated to procure
any insurance pursuant to these requirements and retains the right, at its sole
discretion, to terminate or modify any such insurance which might be procured by the
Owner pursuant to this Attachment.
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AFFIDAVIT OF COMPLIANCE WITH ANTI-HUMAN TRAFFICKING LAWS

In accordance with Section 787.06(14), Florida Statutes, the undersigned, on behalf of the Consultant listed below, hereby
attests under penalty of perjury that:

1. Consultant does not use coercion for labor or services as defined in Section 787.06, Florida Statutes, entitled
“Human Trafficking”.

The undersigned is authorized to execute this Affidavit on behalf of Consultant.

Date: ,20 Signed:
Entity: Name:
Title:
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