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CONTRACT FOR DESIGN PROFESSIONAL SERVICES 
 
 This Contract for Design Professional Services is made and entered into this 2nd day of 
August, 2018 by and between the Hillsborough County Aviation Authority, an independent 
special district under the laws of the State of Florida, hereinafter referred to as the "Owner", and 
T. Y. Lin International, a California Corporation, authorized to do business in the State of Florida, 
hereinafter referred to as the “Design Professional”. The Owner and the Design Professional 
hereby agree as follows: 
 
ARTICLE 1 - PROJECT 
 
The project, hereinafter referred to as the Project, is as follows: 
 

Provide design professional services in accordance with Section 287.055, Florida Statutes, 
in connection with the Aircraft Visual Docking Guidance System at Tampa International 
Airport. 

 
ARTICLE 2 - CONTRACT ADMINISTRATION 
 
This Contract will be administered by the Owner’s Chief Executive Officer or designee. 
 
ARTICLE 3 - SERVICES BY THE DESIGN PROFESSIONAL 
 
3.1 The services that the Design Professional will provide to the Owner under this Contract 
will be as follows, and in general accordance with the Owner’s Request for Qualifications dated 
February 7, 2018, entitled “Request for Qualifications for Aircraft Visual Docking Guidance System 
at Tampa International Airport, Tampa, Florida”, the Design Professional’s response to the 
Owner’s Request for Qualifications dated March 21, 2018, entitled “Aircraft Visual Docking 
Guidance System, Tampa International Airport, HCAA Project No. 6400 18”, which are both 
incorporated herein by reference, and the Design Professional’s Fee and Scope Proposal dated 
July 19, 2018, entitled “Aircraft Visual Docking Guidance System, HCAA Project No. 6400 18, Draft 
Fee and Scope Proposal – Revision 2” which is attached hereto as Attachment 1 and incorporated 
herein by reference. In the event of any conflicts between this Contract and any other 
documents, the precedence in resolving such conflicts will be as follows: 
 
 3.1.1 This Contract 
 3.1.2 Individual work order and Design Professional’s associated Fee and Scope Proposal  
 3.1.3 The Owner’s Request for Qualifications 
 3.1.4 Design Professional’s response to Request for Qualifications 
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3.2 Design Professional designates Susan Bond, PE, whose business address is 12802 Tampa 
Oaks Boulevard, Suite 245, Tampa, FL, 33637, and who is a qualified licensed professional, to 
serve as the project manager. The project manager will be authorized and responsible to act on 
behalf of the Design Professional with respect to directing, coordinating and administering all 
aspects of the services to be provided and performed under this Contract.  Design Professional 
designates Richard A. Waters, PE, whose title is Vice President, whose business address is 201 
Alhambra Circle, Suite 900, Coral Gables, FL, 33134, to have full authority to bind and obligate the 
Design Professional on all matters arising out of or relating to this Contract. The Design 
Professional agrees that the project manager will devote whatever time is required to 
satisfactorily manage the services to be provided and performed by the Design Professional 
hereunder.  Any replacement of the project manager will be subject to the prior approval and 
acceptance of the Owner. 
 
3.3 Not used. 
 
3.4 Not used. 
 
3.5 The Design Professional agrees, within seven days of receipt of a written request from the 
Owner, to promptly remove and replace the project manager, or any other personnel employed 
or retained by the Design Professional, or any subconsultants or subcontractors or any personnel 
of any such subconsultants or subcontractors engaged by the Design Professional to provide and 
perform services or work pursuant to the requirements of this Contract, whom the Owner will 
request in writing to be removed, which request may be made by the Owner with or without 
cause. 
 
3.6 Work Order Process - work orders are intended to be discrete working documents that 
will provide, in summary form, the background and factual context within which a particular work 
element or series of work elements will be completed by the Design Professional. Each work 
order will include a scope of services, level of effort and related costs. Work orders will be 
construed to be in addition to, supplementary to, and consistent with the provisions of this 
Contract. Upon request by the Owner, Design Professional will prepare and submit a work order 
to the Owner for review and approval. Work order forms will be provided by the Owner along 
with a detailed outline of design deliverables. Contracts involving multiple project numbers or 
airport locations will require work orders to identify basic services and reimbursement expense 
amounts per project and/or location. 
 
3.7 The Design Professional will perform professional services provided for in each work order 
executed between the parties. Such professional services will be performed in accordance with 
the terms of this Contract. The Design Professional will be solely responsible for the technical 
completeness and accuracy of all work performed under this Contract. 
 
3.8 The Design Professional will comply with all Owner Rules, Regulations, Policies, Standard 
Procedures and Operating Directives. 
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ARTICLE 4 - TIME 
 
4.1 Services to be rendered by the Design Professional will commence subsequent to the 
execution of this Contract in accordance with each work order. Time is of the essence with 
respect to the performance of this Contract. 
 
4.2 Should the Design Professional fail to commence, provide, perform or complete any of 
the services to be provided in a timely and diligent manner, in addition to any other rights or 
remedies available to the Owner, the Owner at its sole discretion and option may withhold any 
and all payments due and owing to the Design Professional until such time as the Design 
Professional resumes performance of its obligations in such a manner so as to satisfy the Owner. 
 
ARTICLE 5 - PAYMENTS TO THE DESIGN PROFESSIONAL 
 
5.1 The amount for the performance of basic services required under this Contract, and for 
items described as direct and reimbursable expenses, will be in a not-to-exceed amount of Seven 
Hundred Sixty Three Thousand One Hundred Sixty Eight and no One Hundredth Dollars 
($763,168.00), which includes all fees for subconsultants. 
 
5.2 Not used. 
 
5.3 Not used. 
 
5.4 Invoiced amounts will be based on the Design Professional’s and team member’s most 
recent audited overhead rate or agreed upon overhead rate, personnel direct labor rates, 
negotiated profit and actual time billed to the Project as substantiated by backup acceptable to 
the Owner and supported by monthly progress reports: 
 
 Conceptual/Schematic Design Phase    - Up to   15% 
 Design Development Phase     - Up to   30% 
 Construction Document Phase through award of Contract - Up to   80% 
 Construction Phase      - Up to 100% 
 

5.4.1 Invoiced amounts for multiple projects or multiple locations must be identified per 
project and/or location. 

 
5.4.2 All subconsultant agreements must be submitted at time of billing. Subconsultant 

agreements must include a provision providing the Owner the same rights to audit 
at the subconsultant level in all of its subconsultant agreements executed to effect 
project completion. 

 
5.4.3 An employee basic services spreadsheet based on the Fee and Scope Proposal in 

Excel format listing the employee’s name, employee’s classification and 
employee’s raw rate must be submitted before the professional service invoice 
submittal. If there are changes such as new employees, new classification or new 
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raw rate, then a labor change indicator must be completed on an updated basic 
services spreadsheet. Any changes to an employee basic services spreadsheet 
must have prior approval by the Owner. All basic service billings must be 
accompanied by a rate & hour verification sheet submitted within the submittal as 
well as in Microsoft Excel format. 

 
5.4.4 Basic services invoices that are submitted with a professional service invoice that 

are older than 90 days before the submission date will not be reimbursed. Basic 
services performed before the work order effective date will not be reimbursed. 

 
5.4.5 Timesheets are required as supporting backup for all basic services invoice 

amounts. Hours billed must be clearly identified. 
 
5.4.6 Overtime on any basic services must be pre-approved by the Owner. 
 
5.4.7 Basic services must be organized using standard separators to identify the basic 

services being billed. 
 
5.4.8 Rebalancing between tasks or fees must be requested with the first overage 

billing, along with an explanation for the overage and confirmation that the total 
Contract amount will not be exceeded. Proposed supporting sheets are to be 
submitted at the request for rebalancing.  

 
5.4.9 All permit requirements, acceptable deliverables and badges are required to be 

submitted seven days before submission of a final professional service invoice. 
   
5.4.10 If deficiencies are found, a standard deficiency e-mail will be sent to the Design 

Professional to resolve within three business days. If the deficiency is not resolved 
within that time, the professional service invoice will be returned. 

 
5.5 Payments for Reimbursable Expenses. The Design Professional will be reimbursed at cost 
for all expenses, except travel and subsistence which will be reimbursed in accordance with 
Owner Policy, in an amount not to exceed the maximum reimbursable amount provided for in 
each individual work order. Each work order under this Contract will identify the type of expenses 
that will be eligible for reimbursement and the maximum reimbursable amount for that work 
order. As specified hereinafter, the Design Professional’s direct and reimbursable expenses 
include only: 
 
 5.5.1 The cost of securing a recognized testing laboratory which will perform all soils 

and sub-surface investigations, tests, reports and recommendations required for 
schematic and final design and construction of the Project. 

 
 5.5.2 The cost of securing a recognized testing laboratory which will perform all 

necessary testing of materials and all shop and mill inspection of materials and 
equipment as will be required during construction of the assigned work in the 
Project. 
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 5.5.3 The cost of boundary surveys, topographic surveys, land surveys, establishment of 

boundaries and monuments, field surveys, photogrammetry, field layouts of 
construction, construction layout, control staking, and related office computations 
and drafting. 

 
 5.5.4 The cost of outside special consultants to advise and assist Design Professional 

throughout the Project. 
 
 5.5.5 The actual cost of reproduction of review plans and specifications, the 

construction contract plans and specifications required for the securing of bids for 
the assigned work in the Project and for the use of contractors, subcontractors, 
testing laboratories, and others having need for such prints during construction. 

 
 5.5.6 All costs for long distance telephone calls, postage and overnight express delivery 

and couriers related to the Project. 
 
 5.5.7 Expenses for parking at Tampa International Airport and transportation related to 

the Project including airplane travel and automobile; and, in the event overnight 
travel related to the Project is required, cost of meals and lodging. All travel 
expenses will be reimbursed in accordance with the Owner’s Policy and Standard 
Procedure on travel and business development expenses, as both may be 
amended from time to time. Only travel expenses incurred in the performance of 
the Owner’s business are reimbursable. The most efficient and economical means 
of transportation is required. All travel must be pre-approved by the Owner. 
Employee expense sheets are required as well as supporting original or legible 
copies of all receipts. 

 
 5.5.8 Materials for study models, film and processing expenses. 
 
 5.5.9 The actual costs of all fees and permits required by and paid to agencies having 

jurisdiction. This does not include impact or development fees paid directly by the 
Owner or building permit fees paid by the construction contractor. 

 
 5.5.10 Invoiced amounts for multiple projects or multiple locations must be identified per 

project and/or location. 
 
 5.5.11 All subconsultant signed agreements must be submitted at time of billing. 

Subconsultant agreements must include a provision providing the Owner the 
same rights to audit at the subconsultant level in all of its subconsultant 
agreements executed to effect project completion. 

 
 5.5.12 Receipts/Invoices that are submitted with a professional service invoice that are 

older than 90 days before the submission date will not be reimbursed. 
Receipts/Invoices for expenses before the work order effective date will not be 
reimbursed. 
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 5.5.13 Mileage within the Tri-County Area (Hillsborough, Pinellas, Pasco) will not be 

reimbursed. Mileage is part of travel which must be pre-approved by the Owner. 
 
 5.5.14 Legible copies of receipts/invoices that have not been altered are required for 

reimbursement. Receipts/Invoices must be identified by employee and employer, 
and include justification of expense. 

 
 5.5.15 Equipment purchased for and paid by the Owner must be identified when 

invoiced so that an asset tag can be attached to that equipment. A detail listing in 
Excel format must be submitted with the invoice when equipment is purchased. 

 
 5.5.16 No purchases of alcohol will be reimbursed by the Owner. 
 
 5.5.17 Meals for Owner or local consultant staff members will not be reimbursed. 
 
 5.5.18 No front loading on Progress Payments is allowed. Progress Payments are limited 

to the actual invoiced amounts.   
 
 5.5.19 Pre-approval from the Owner is necessary for office or petty cash expenditures. 
 
 5.5.20 Reimbursable expenses must be presented as a package organized in the following 

manner: Reimbursement Tracking Form, actual invoices identifying item numbers 
as it appears on the Reimbursement Tracking Form. The Reimbursement Tracking 
Form is required to be submitted electronically in Microsoft Excel format, as is the 
supporting documentation for the submitted professional service invoice. 

 
 5.5.21 Rebalancing between tasks or fees must be requested with the first overage 

billing, along with an explanation for the overage and confirmation that the total 
Contract amount will not be exceeded. Proposed supporting sheets are to be 
submitted at the request for rebalancing.  

 
 5.5.22  All permit requirements, acceptable deliverables and badges are required to be 

submitted seven days before submission of a final professional service invoice.  
  
 5.5.23 If deficiencies are found, a standard deficiency e-mail will be sent to the Design 

Professional to resolve within three business days. If the deficiency is not resolved 
within that time, the professional service invoice will be returned. 

 
5.6 In the event that it is established during the design phase that there will be substantial 
changes to the scope of the Project as originally proposed and upon which the compensation is 
based, a change in said compensation will be negotiated prior to further development of the 
design. 
 
5.7 One executed original sworn and notarized invoice for services, verified to the satisfaction 
of the Owner, will be rendered by the twenty-fifth of each month electronically to 
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DesignInvoice@TampaAirport.com. The Design Professional will submit with each invoice one 
original of a detailed accounting of the value of work performed to date by certified Woman 
and Minority Owned Business Enterprises (W/MBE). This accounting will include the names and 
addresses of W/MBEs that have participated, a description of the work each named W/MBE 
has performed, and the value of work performed by each named W/MBE. The Design 
Professional will also submit with each invoice a Rate & Hour Verification Sheet and a 
Reimbursement Tracking Form, both in Microsoft Excel format. 
 
5.8 Whenever compensation is paid to the Design Professional on a reimbursable basis, 
records as to the direct expense will be kept on a generally recognized accounting basis and will 
be submitted with each invoice. 
 

5.9 Any compensation paid pursuant to a not-to-exceed amount will constitute full payment 
for all costs including, but not limited to, employee benefits, overhead, general administrative 
costs, profit and all other unallocated expenses. 
 

5.10 The Design Professional agrees to pay each subcontractor under this Contract for 
satisfactory performance of its agreement no later than 10 days from the receipt of each 
payment the Design Professional receives from the Owner. The Design Professional agrees 
further to release retainage payments to each subconsultant within 10 days after the 
subconsultant’s work is satisfactorily completed. Any delay or postponement of payment from 
the above-referenced time frame may occur only for good cause following written notice to 
the Owner. This clause applies to both D/W/MBE and non-D/W/MBE subconsultant. 
 
5.11 With the exception of the month of September, all applications for payment will be 
submitted to the Authority by the twenty-fifth of each month. In the event that the twenty-
fifth of the month falls on a Saturday or Sunday, applications for payment are due the next 
business day. Payment will be made by the third Friday of the month. Applications for payment 
submitted more than 20 days prior to the third Friday of the month will be rejected and 
returned. Due to the end of fiscal year financial closeout, September applications for payment 
will be submitted by September 19th, and in the event that the 19th falls on a Saturday or 
Sunday, applications for payment are due the next business day and subsequent payments will 
be made the second Friday of October. Such applications for payment submitted more than 20 
days prior to the second Friday of October will be rejected and returned.   
  
ARTICLE 6 - OWNER’S RIGHT TO PERFORM AUDITS, INSPECTIONS, OR ATTESTATION 
ENGAGEMENTS 
 
6.1       Engagement(s) as used in this Contract include, but are not limited to, Audits, Inspections, 
or Attestation Engagements. In connection with payments to the Design Professional under this 
Contract, it is agreed the Design Professional will maintain adequate records in accordance with 
generally accepted accounting practices. The Owner, Florida Department of Transportation, 
Federal Aviation Administration, Federal Highway Administration, Florida Department of Financial 
Services, Florida Auditor General, Florida Inspector General, Florida Chief Financial Officer, and 
the Comptroller General of the United States, or any duly authorized representative of each, have 
the right to initiate and perform Engagements over the Design Professional’s records for the 
purpose of determining payment eligibility under the Contract or over selected operations 
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performed by Design Professional under this Contract for the purpose of determining compliance 
with the Contract. Access will be to all of the Design Professional’s records, including books, 
documents, papers, and records of Design Professional directly pertinent to this Contract or any 
work order, as well as records of parent, affiliate and subsidiary companies. If the records are 
kept at locations other than Tampa International Airport, Design Professional will arrange for said 
records to be brought to a location convenient to Owner’s auditors to conduct Engagements as 
set forth in this Article. Or, Design Professional may transport Owner’s team to location where 
the records are kept other than Tampa International Airport for purposes of undertaking 
Engagements. In such event, Design Professional will pay reasonable costs of transportation, food 
and lodging for Owner’s team in accordance with Owner’s Travel and Business Development 
Expenses Policy. Design Professional agrees to deliver or provide access to all records requested 
by Owner’s auditors within 14 calendar days of the request at the initiation of Engagement and to 
deliver or provide access to all other records requested during the Engagement within 7 calendar 
days of each request. The parties recognize that Owner will incur damages if records requested 
by Owner’s auditors are not provided in a timely manner and that the amount of those costs is 
difficult to determine with certainty. Consequently, the parties agree that Design Professional 
may be charged liquidated damages of $100.00, for each item in a records request, per calendar 
day, for each time Design Professional is late in submitting requested records to perform an 
Engagement. Accrual of fee will continue until specific performance is accomplished. This 
liquidated damages rate is not an exclusive remedy and Owner retains its rights including but not 
limited to its rights to elect its remedies and pursue all legal and equitable remedies. The parties 
expressly agree that these liquidated damages are not a penalty and represent reasonable 
estimates of fair compensation for the losses that reasonably may be anticipated from such 
failure to comply. 
 
6.2       In the event the Design Professional maintains its accounting or Project information in 
electronic format, upon request by the Owner’s auditors, the Design Professional will provide a 
download of its accounting or Project information in an electronic format allowing readership in 
Microsoft Office software. 
 
6.3       The Owner has the right during the Engagement to interview the Design Professional’s 
employees and subconsultants, make photocopies, and inspect any and all records at reasonable 
times. The right to initiate an Engagement will extend for six years after the completion date of 
any work order, or six years after the termination of this Contract, whichever occurs later. 
 
6.4       In the event the Design Professional has overcharged the Owner for direct and 
reimbursable expenses, the Design Professional will re-pay the Owner the amount of the 
overcharge and the Owner may assess interest of up to 12% per year on the overcharge from the 
date the overcharge occurred. In addition, if the Design Professional has overcharged the Owner 
by more than 3% of the gross direct and reimbursable amount, the Owner may assess and the 
Design Professional will pay for the entire cost of the Engagement. 
 
6.5       The Design Professional shall require all of its subcontractors and subconsultants to 
provide the Owner the same rights to perform Engagements as allowed in this Contract. The 
Design Professional shall require that all of its subcontractors and subconsultants require their 
sub-subcontractors and sub-subconsultants to provide the Owner the same rights to perform 
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Engagements as allowed in this Contract. 
 
6.6       Approvals by Owner’s staff for any services included or not included in this Contract do not 
act as a waiver or limitation of the Owner’s right to perform Engagements. 
 
ARTICLE 7 - OWNERSHIP OF DOCUMENTS 
 
7.1 Design Professional acknowledges and agrees that all records, documents, drawings, 
notes, tracings, plans, specifications, maps, evaluations, reports and other technical data, 
models, renderings and electronic data (other than working papers), prepared, developed or 
furnished by Design Professional or the design professional(s) employed or retained by the 
Design Professional under this Contract (Project Documents) will be and remain the property of 
the Owner. Project Documents will be deemed to be works made for hire, and all right, title 
and interest in and to the Project Documents will be vested in Owner. Design Professional will 
take all actions necessary to secure for Owner all such right, title and interest. Design 
Professional warrants that all materials comprising the Project Documents are original with 
Design Professional and have not been copied or derived from any other material without the 
express written consent of the owner, proprietor and/or copyright holder of that other 
material, and are not subject to any other claim of copyright by any other person. Design 
Professional will obtain any and all licenses necessary for the production and preparation of 
the Project Documents including, without limitation, licenses for the use of any material 
subject to copyright by other parties. Design Professional will assign to Owner any and all 
rights, including any copyrights, in the Project Documents that Design Professional or the 
design professional(s) employed or retained by the Design Professional on this Project may 
possess now or in the future, and Design Professional and its design professional(s) will claim 
no rights adverse to Owner in the Project Documents. Design Professional agrees to defend, 
indemnify and hold harmless the Owner and its Board members, officers, and employees from 
and against any liabilities, claims, costs or expenses as a result of any alleged infringement of 
third party rights in the documents described herein. If this clause is found to conflict in any 
way with Florida law, the clause will be considered modified by such law to the extent 
necessary to remedy the conflict. Any project as designed by Design Professional under this 
Contract may be reused or repeated by Owner at Owner’s option or discretion at any time or 
times, including but not limited to, completion, addition, renovation, maintenance, 
reconstruction or remodeling of the project and construction of new projects. Design 
Professional hereby grants its consent to reuse of the Project Documents by Owner for any and 
all such purposes. The Design Professional will incorporate the terms of this Paragraph in all 
contracts with design professionals employed or retained by the Design Professional to 
perform services covered by this Contract.  
 
7.2 Submission or distribution of the Design Professional’s Project Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not to 
be construed as publication in derogation of the rights reserved in Paragraph 3.8. 
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7.3 CHAPTER 119, FLA. STATUTES REQUIREMENTS 
 
IF THE DESIGN PROFESSIONAL HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE DESIGN PROFESSIONAL’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT: 
(813) 870-8721, ADMCENTRALRECORDS@TAMPAAIRPORT.COM, 
HILLSBOROUGH COUNTY AVIATION AUTHORITY, P.O. BOX 22287, TAMPA FL 
33622. 
 
Design Professional agrees in accordance with Florida Statute Section 119.0701 to comply with 
public records laws including the following: 
 

a.        Keep and maintain public records required by the Owner in order to perform the 
services contemplated by this Contract. 

 
b.        Upon request from the Owner’s custodian of public records, provide the Owner 

with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in 
Chapter 119, Fla. Stat. or as otherwise provided by law. 

 
c.        Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for 
the duration of the Contract and following completion of the Contract. 

d.         Upon completion of this Contract, keep and maintain public records required by the 
Owner to perform the services. Design Professional shall meet all applicable 
requirements for retaining public records. All records stored electronically must be 
provided to the Owner, upon request from the Owner’s custodian of public records, 
in a format that is compatible with the information technology systems of Owner. 

 
ARTICLE 8 - INDEMNITY 
 
8.1 To the maximum extent permitted by Florida law, in addition to the Design Professional’s 
obligation to provide pay for and maintain insurance as set forth elsewhere in this Contract, the 
Design Professional will indemnify and hold harmless the Owner, its members, officers, agents, 
employees, and volunteers from any and all liabilities, suits, claims, expenses, losses, costs, fines 
and damages (including but not limited to claims for attorney’s fees and dispute resolutions) 
caused in whole or in part by the: 
 

1. Presence on, use or occupancy of the Owner’s property; 
2. Acts, omissions, negligence (including professional negligence and malpractice), 

 recklessness, intentional wrongful conduct, activities, or operations; 
3. Any breach of the terms of this Contract; 
4. Performance, non-performance or purported performance of this Contract; 

mailto:ADMCENTRALRECORDS@TAMPAAIRPORT.COM
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5. Violation of any law, regulation, rule or ordinance; 
6. Infringement of any patent, copyright, trademark, trade dress or trade secret 

 rights;  and/or 
7. Contamination of the soil, groundwater, surface water, storm water, air or the 

 environment by fuel, gas, chemicals or any other substance deemed by the 
 Environmental Protection Agency or other regulatory agency to be an 
 environmental contaminant 

 
by the Design Professional or the Design Professional’s officers, employees, agents, volunteers, 
subcontractors, invitees, or any other person whether the liability, suit, claim, expense, loss, cost, 
fine or  damages is caused in part by an indemnified party. 
 
8.2 In addition to the duty to indemnify and hold harmless, the Design Professional will have 
the separate and independent duty to defend the Owner, its members, officers, agents, 
employees, and volunteers from all suits, claims or actions of any nature seeking damages, 
equitable or injunctive relief, expenses, losses, costs, fines or attorney’s fees in the event the suit, 
claim, or action of any nature arises in whole or in part from the: 
 

1. Presence on, use or occupancy of the Owner’s property; 
2.  Acts, omissions, negligence (including professional negligence and malpractice), 
 recklessness, intentional wrongful conduct, activities, or operations;  
3.  Any breach of the terms of this Contract;  
4. Performance, non-performance or purported performance of this Contract;  
5.  Violation of any law, regulation, rule or ordinance;  
6.  Infringement of any patent, copyright, trademark, trade dress or trade secret 
 rights; and/or 
7.  Contamination of the soil, groundwater, surface water, storm water, air or the 
 environment by fuel, gas, chemicals or any other substance deemed by the 
 Environmental Protection Agency or other regulatory agency to be an 
 environmental contaminant 

 
by the Design Professional or the Design Professional’s officers, employees, agents, volunteers, 
subcontractors, invitees, or any other person directly or indirectly employed or utilized by the 
Design Professional regardless of whether it is caused in part by the Owner, its members, officers, 
agents, employees, or volunteers. This duty to defend exists immediately upon presentation of 
written notice of a suit, claim or action of any nature to the Design Professional by a party 
entitled to a defense hereunder. 
 
8.3 If the above indemnity or defense provisions or any part of the above indemnity or 
defense provisions are limited by Fla. Stat. § 725.06(2)-(3) or Fla. Stat. § 725.08, then with respect 
to the part so limited, the Design Professional agrees to the following: To the maximum extent 
permitted by Florida law, the Design Professional will indemnify and hold harmless the Owner, its 
members, officers, agents, employees, and volunteers from any and all liabilities, damages, 
losses, and costs, including, but not limited to, reasonable attorneys’ fee, to the extent caused by 
the negligence, recklessness, or intentional wrongful conduct of the Design Professional and 
persons employed or utilized by the Design Professional in the performance of this Contract. 
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8.4 If the above indemnity or defense provisions or any part of the above indemnity or 
defense provisions are limited by Fla. Stat. § 725.06(1) or any other applicable law, then with 
respect to the part so limited the monetary limitation on the extent of the indemnification shall 
be the greater of the (i) monetary value of this Contract, (ii) coverage amount of Commercial 
General Liability Insurance required under this Contract or (iii) $1,000,000.00. Otherwise, the 
obligations of this Article will not be limited by the amount of any insurance required to be 
obtained or maintained under this Contract. 
 
8.5 The Design Professional’s obligations to defend and indemnify as described in this Article 
will survive the expiration or earlier termination of this Contract until it is determined by final 
judgment that any suit, claim or other action against the Owner, its members, officers, agents, 
employees, and volunteers is fully and finally barred by the applicable statute of limitations or 
repose. 
 
8.6 Nothing in this Article or Contract will be construed as a waiver of any immunity from or 
limitation of liability the Owner, or its members, officers, agents, employees, and volunteers may 
have under the doctrine of sovereign immunity under common law or statute. 
 
8.7 The Owner and its members, officers, agents, employees, and volunteers reserve the 
right, at their option, to participate in the defense of any suit, without relieving the Design 
Professional of any of its obligations under this Article. 
 
8.8 If the above Article 8.1-8.7 or any part of Article 8.1-8.7 is deemed to conflict in any way 
with any law, the Article or part of the Article will be considered modified by such law to remedy 
the conflict. 
 
ARTICLE 9 - INSURANCE COVERAGES AND LIMITS 
 
9.1 Design Professional’s Liability Insurance 
 
 9.1.1 Design Professional will maintain the following limits and coverages uninterrupted 

or amended through the life of this Contract. In the event the Design Professional 
becomes in default of the following requirements, the Owner reserves the right to take 
whatever actions deemed necessary to protect its interest. Required liability and 
property insurance policies, other than Workers' Compensation/Employer's Liability and 
Professional Liability, will provide that the Owner, members of the Owner's governing 
body, and the Owner's officers, volunteers, agents, volunteers and employees are 
included as additional insureds. Design Professional shall require that all subcontractors 
and subconsultants maintain insurance meeting all the requirements stated herein with 
the sole exception that Design Professional shall determine the applicable limits for its 
subcontractors and subconsultants. Design Professional shall have subcontractors and 
subconsultants endorse all applicable policies to name the Owner, members of the 
Owner’s governing body, and the Owner’s officers, agents, volunteers and employees 
as Additional Insureds. Before subcontractor or subconsultant commences services 
under this Contract, Design Professional will submit evidence that the subcontractor or 
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subconsultant has complied with this provision to Owner. 
 
 9.1.2 Workers' Compensation / Employer's Liability 
 
 The minimum limits of insurance inclusive of any amount provided by an umbrella or 
 excess policy will be: 
 

 Part One:       "Statutory" 
 Part Two: 
 Each Accident       $ 1,000,000 
 Disease - Policy Limit      $ 1,000,000 
 Disease - Each Employee     $ 1,000,000 

 
 9.1.3 Commercial General Liability 
 
 The minimum limits of insurance inclusive of any amounts provided by an umbrella or 

excess policy without exclusion for independent contractors, XCU, or broad form 
property damage covering the work performed pursuant to this Contract will be the 
amounts specified herein. Coverage will be provided for liability resulting out of, or in 
connection with, ongoing operations performed by, or on behalf of, the Design 
Professional under this Contract or the use or occupancy of Owner premises by, or on 
behalf of, the Design Professional in connection with this Contract. Coverage shall be 
per form CG 00 01 or its equivalent. Additional insurance coverage shall be per ISO 
Form CG 20 10 10 01 and CG 20 37 10 01 or their equivalent. 

 
Contract Specific 

 
 General Aggregate      $ 1,000,000 
 Each Occurrence      $ 1,000,000 
 Personal and Advertising Injury    $ 1,000,000 
 Products and Completed Operations    $ 1,000,000 

 
 9.1.4 Business Auto Liability 
 
 Coverage will be provided for all owned, hired and non-owned vehicles. Coverage shall 

be per form CA 00 01 or its equivalent. 
 
 The minimum limits of insurance inclusive of any amounts provided by an umbrella or 

excess policy covering the work performed pursuant to this Contract will be: 
 
 Each Occurrence - Bodily Injury and 
 Property Damage Combined      $ 10,000,000 
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 9.1.5 Professional Liability 
 
 Such insurance will be maintained throughout the Project and for three years following 

completion of the Project work by the Design Professional. Any deductible amount over 
$50,000 must be approved in writing by the Owner. Coverage will include all work of 
the Design Professional, including but not limited to areas with possible environmental 
impact, without any exclusions unless approved in writing by the Owner. The limits of 
coverage will not be less than: 

 
Each Occurrence       $ 5,000,000 
Annual Aggregate       $ 5,000,000 

 
9.1.6 Environmental Impairment (Pollution) Liability: 

 
 N/A 
 
9.2 CONTRACTUAL INSURANCE TERMS AND CONDITIONS  
 
 9.2.1 PURPOSE: To establish the insurance terms and conditions associated with 
 contractual insurance requirements. 
 
 9.2.2 INSURANCE COVERAGE: 
 
  9.2.2.1 Procurement of Coverage: 
 

With respect to each of the required coverages the Design Professional will, at 
the Design Professional’s expense, procure, maintain and keep in force the 
amounts and types of insurance conforming to the minimum requirements set 
forth in this Contract. Coverage will be provided by insurance companies eligible 
to do business in the State of Florida and having an AM best rating of A- or 
better and a financial size category of VII or better. Utilization of non-rated 
companies or companies with AM Best ratings lower than A- or better and 
financial size category lower than VII may be approved on a case by case basis. 
Such insurance will be no more restrictive than that provided by the latest 
edition filed for use in the State of Florida by the insurance service office, 
without restrictive endorsements. If the insurer does not meet these 
requirements, the Owner retains the right to approve or disapprove the use of 
the insurer. 

 
  9.2.2.2 Term of Coverage: 
 

Except as otherwise specified in this Contract, the insurance will commence on 
or prior to the effective date of this Contract and will be maintained in force 
throughout the duration of this Contract. Five years’ completed operations 
coverage must be maintained on all general liability policies and all professional 
liability policies, effective on the date of substantial completion of the design 
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phase or the termination of this Contract, whichever is earlier. If Professional or 
Pollution liability coverage required is written on a claims made coverage form, 
the retroactive date must be shown, and this date must be before the earlier of 
the execution date of the Contract or the beginning of Contract Work.  

 
  9.2.2.3 Reduction of Aggregate Limits: 
 

If any reduction of an aggregate limit occurs, the Design Professional will take 
immediate steps to have it reinstated. The policies shall be endorsed so that the 
specified policy limits are available for claims on this Project.  

 
  9.2.2.4 Cancellation Notice 
 

Each of the insurance policies will be specifically endorsed to require the insurer 
to provide the Owner with 30 days written notice prior to the cancellation of the 
policy. The endorsement will specify that such notice will be sent to: 

 
    Hillsborough County Aviation Authority 
    Attn.: Chief Executive Officer 
    Tampa International Airport 
    Post Office Box 22287 
    Tampa, Florida 33622 
 
  9.2.2.5 No waiver by approval/disapproval: 
 

The Owner accepts no responsibility for determining whether the Design 
Professional’s insurance is in full compliance with the insurance required by this 
Contract. Neither the approval by the Owner nor the failure to disapprove the 
insurance furnished by the Design Professional will relieve the Design 
Professional of their full responsibility to provide the insurance required by this 
Contract. 

 
  9.2.2.6 Future Modifications – Changes in Circumstances: 
 
   9.2.2.6.1 Changes in Coverage and Required Limits of Insurance 
 

The coverage and minimum limits of insurance required by this Contract 
are based on circumstances in effect at the inception of this Contract. If 
in the opinion of the Owner circumstances merit a change in such 
coverage or minimum limits of insurance required by this Contract, the 
Owner may change the coverage and minimum limits of insurance 
required and the Design Professional will, within 60 days of receipt of 
written notice of a change in the coverage and minimum limits required, 
comply with such change and provide evidence of such compliance in the 
manner required by this Contract. Provided, however, that no change in 
the coverage or minimum limits of insurance required will be made by 
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the Owner until at least two years after inception of this Contract. 
Subsequent changes in the coverage or minimum limits of insurance will 
not be made by the Owner until at least two years after any prior change 
by the Owner unless extreme conditions warrant such change and are 
agreeable to both parties. 
 
Notwithstanding the foregoing, Design Professional may make a written 
request for a waiver with respect to the insurance requirements 
contained herein for specific subcontractors and subconsultants for good 
cause and the Owner will evaluate the request for waiver within ten 
calendar days of receipt and issue a decision. Any such modification will 
be subject to the prior written approval of the Owner and subject to the 
conditions of such approval. 
 
Owner expressly reserves the right, at its sole discretion, to adjust this 
Contract and pursue alternative methods for the provision of insurance 
and ancillary services associated with this Project. Alternative methods 
may include, but are not limited to, a controlled insurance program. 
 
If, in the opinion of the Owner, compliance with the insurance 
requirements is not commercially practicable for the Design Professional, 
at the written request of the Design Professional, the Owner may, at its 
sole discretion and subject to any conditions it deems appropriate, relax 
or temporarily suspend, in whole or in part, the insurance requirements 
which would otherwise apply to the Design Professional. Any such 
modification will be subject to the prior written approval of the Owner 
and subject to the conditions of such approval. 

 
  9.2.2.7 Proof of Insurance – Insurance Certificate: 
 
   9.2.2.7.1 Prior to Work, Use or Occupancy of Owner Premises 
 

The Design Professional will not commence work, or use or occupy 
Owner premises in connection with this Contract until the required 
insurance is in force, preliminary evidence of insurance acceptable to the 
Owner has been provided to the Owner, and the Owner has granted 
permission to the Design Professional to commence work or use or 
occupy the premises in connection with this Contract. 

 
   9.2.2.7.2 Proof of Insurance Coverage 
 

As preliminary evidence of compliance with the insurance required by 
this Contract, the Design Professional will furnish the Owner with a 
certificate(s) of insurance satisfactory to the Owner. This certificate must 
be signed by an authorized representative of the insurer. Design 
Professional shall furnish the entity with endorsements effecting 
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coverage as required by this Article. The endorsements are to be signed 
by a person authorized by insurer to bind coverage on its behalf.  If 
requested by the Owner, the Design Professional will, within 30 days 
after receipt of written request from the Owner, provide the Owner, or 
make available for review, a certified complete copy of the policies of 
insurance. The Design Professional may redact those portions of the 
insurance policies that are not relevant to the coverage required by this 
Contract. The Design Professional will provide the Owner with renewal or 
replacement evidence of insurance, acceptable to the Owner, prior to 
expiration or termination of such insurance. 

 
   9.2.2.7.3 The insurance certificate must: 
 

9.2.2.7.3.1 Indicate that, to the extent required by this 
Contract, the Owner, members of the Owner's governing body, 
and the Owner's officers, agents, volunteers and employees are 
included as additional insured; 

 
    9.2.2.7.3.2 Indicate that the certificate has been issued in  
    connection with this Contract; 
 
    9.2.2.7.3.3 Indicate the amount of any deductible or self- 
    insured retention applicable to all coverages; 
 
    9.2.2.7.3.4 Identify the name and address of the certificate  
    holder as: 
 

Hillsborough County Aviation Authority 
Attn.: Chief Executive Officer 
Tampa International Airport 
Post Office Box 22287 
Tampa, Florida 33622; 
and  

 
9.2.2.7.3.5 Be signed and dated using approved methods by 
an individual who is an authorized representative of each insurer, 
whose insurance is the subject of the certificate and who is 
authorized by each such insurer to issue the certificate of 
insurance as modified. Facsimile signatures are acceptable.  

 
  9.2.2.8 Deductibles / Self Insurance: 
 

9.2.2.8.1 All property and builders risk deductibles, as well as all 
self-insured retentions or any schemes other than a fully insured 
program, must be approved by the Owner. The Design Professional 
agrees to provide all documentation necessary for the Owner to review 
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the deductible or alternative program. 
 
9.2.2.8.2 The Design Professional will pay on behalf of the Owner, 
or any member of the Owner's governing body or any officer or 
employee of the Owner, any deductible or self-insured retention (SIR) 
which, with respect to the required insurance, is applicable to any claim 
by or against the Owner or any member of the Owner's governing body, 
or any officer or employee of the Owner. 

 
9.2.2.8.3 The agreement by the Owner to allow the use of a 
deductible or self-insurance program will be subject to periodic review 
by Owner’s Risk Management Department. If, at any time, the Owner 
deems that the continued use of a deductible or self-insurance program 
by the Design Professional should not be permitted, the Owner may, 
upon 60 days written notice to the Design Professional, require the 
Design Professional to replace or modify the deductible or self-insurance 
in a manner satisfactory to the Owner. 
 
9.2.2.8.4 Any deductible amount or SIR program will be included 
and clearly described on the certificate prior to any approval by the 
Owner. This is to include fully insured programs as to a zero deductible 
per the policy. Owner reserves the right to deny any certificate not in 
compliance with this requirement. 

 
  9.2.2.9 Design Professional’s Insurance Primary: 
 

The Design Professional’s required insurance will apply on a primary basis. Any 
insurance maintained by the Owner will be excess and will not contribute to the 
insurance provided by or on behalf of the Design Professional. All policies will be 
endorsed so that Florida law will govern the interpretation of the policy 
including but not limited to Part II of Chapter 627 F.S. 
 

  9.2.2.10 Design Professional’s Failure to Comply with Insurance Requirements:  
 

9.2.2.10.1 Owner's Right to Procure Replacement Insurance 
 
If after the inception of this Contract the Design Professional fails to fully 
comply with the insurance requirements of this Contract, in addition to 
and not in lieu of any other remedy available to the Owner provided by 
this Contract, the Owner may, at its sole discretion, procure and maintain 
on behalf of the Design Professional, insurance which provides, in whole 
or in part, the required insurance. 
 
9.2.2.10.2 Replacement Coverage at Sole Expense of Design 
Professional 
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The entire cost of any insurance procured by the Owner pursuant to this 
section will be paid by the Design Professional without reimbursement 
from the Owner. At the option of the Owner, the Design Professional will 
either directly pay the entire cost of the insurance or immediately 
reimburse the Owner for any costs incurred by the Owner, including 
premium and a 15% administration cost. 
 
9.2.2.10.3 Design Professional to Remain Fully Liable 
 
Except to the extent any insurance procured by the Owner pursuant to 
this section actually provides the insurance coverage required by this 
Contract, the Design Professional will remain fully liable for full 
compliance with the insurance requirements in this Contract. 
 
 
9.2.2.10.4 Owner's Right to Terminate, Modify, or Not Procure 
 
Any insurance procured by the Owner pursuant to this section is solely 
for the Owner's benefit and is not intended to replace or supplement any 
insurance coverage which otherwise would have been maintained by the 
Design Professional. Owner is not obligated to procure any insurance 
pursuant to these requirements and retains the right, at its sole 
discretion, to terminate any such insurance which might be procured by 
the Owner pursuant to this section. 

 
ARTICLE 10 - WAIVER OF CLAIMS 
 
The Design Professional’s acceptance of final payment for any individual work order will 
constitute a full waiver of any and all claims by Design Professional against the Owner arising out 
of this Contract or individual work order or otherwise related to the Project, except insurance 
company subrogation claims and other claims previously made in writing and identified by Design 
Professional as unsettled at the time of the final payment. Neither the acceptance of Design 
Professional’s services nor payment by the Owner will be deemed to be a waiver of the Owner’s 
rights against Design Professional. 
 
ARTICLE 11 - CLAIMS AND DISPUTES 
 
11.1 A claim is a written demand or assertion by one of the parties seeking as a matter of right 
adjustment or interpretation of the Contract terms, payment of money, extension of time or 
other relief with respect to the terms of this Contract. The term claim also includes other disputes 
and matters in question between the Owner and Design Professional arising out of or relating to 
this Contract. All claims must be made in writing. The responsibility to substantiate claims will 
rest with the party making the claim. 
 
11.2 Claims by Design Professional must be made in writing to the Owner within 20 calendar 
days after the occurrence of the event giving rise to such claim or else Design Professional will be 
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deemed to have waived the claim. Written supporting data will be submitted to the Owner within 
30 calendar days after such occurrence unless the Owner allows additional time or else Design 
Professional will be deemed to have waived the claim. Claims by the Owner may be made at any 
time irrespective of the date of the occurrence of the event giving rise to the claim. 
 
11.3 Unless otherwise agreed in writing and notwithstanding any other rights or obligations of 
either of the parties under this Contract, the Design Professional will carry on with the 
performance of its services and duties hereunder during the pendency of any claim, dispute, 
other matter in question or arbitration or any other proceedings to resolve any claim, dispute or 
other matter in question. The Owner, however, will be under no obligation to make payments on 
or against such claims, disputes or other matters in question during the pendency of any 
proceedings to resolve such claims, disputes or other matters in question. 
 
11.4 Documents in support of the claim referred to in this Article may be subject to an 
independent Engagement by the Owner. In the event the Engagement supports the Design 
Professional’s claim, the Owner will pay for the Engagement. In the event the Engagement does 
not support the Design Professional’s claim, the Design Professional will pay for the Engagement. 
 
11.5 Any action initiated by either party associated with a claim or dispute, will be brought in 
the appropriate State Court in and for Hillsborough County, Florida. The appropriate Florida State 
Court shall be the exclusive venue and jurisdiction for such action. Confidential mediation with a 
mediator approved by the Owner shall be a condition precedent to litigation. 
 
ARTICLE 12 - ASSISTANCE IN LITIGATION 
 
Design Professional will render assistance to and on behalf of the Owner in litigation in 
connection with or arising out of this Contract, including any litigation brought by or against the 
Owner and any third parties, by providing technical information, analyses and expert witnesses 
only for the Owner. The Design Professional will provide services under this Article at a mutually 
agreed upon and reasonable rate as an additional service. 
 
ARTICLE 13 - CONFLICT OF INTEREST 
 
Design Professional represents that it presently has no interest and will acquire no interest, either 
direct or indirect, which would conflict, as determined by the Owner, in any manner with the 
performance of services required hereunder. Design Professional further represents that no 
persons having any such interest will be employed to perform these services. 
 
ARTICLE 14 - NOTICES AND ADDRESS OF RECORD 
 
14.1 All notices required or made pursuant to this Contract to be given by the Design 
Professional to the Owner will be in writing and may be given either by mailing same by United 
States mail with proper postage affixed thereto, or by hand-delivery, to the appropriate address 
as listed below: 
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 14.1.1 Mail:  Hillsborough County Aviation Authority 
    P. O. Box 22287 
    Tampa, FL 33622-2287 
    Attention: Chief Executive Officer 
 
 14.1.2 Hand-delivery: Hillsborough County Aviation Authority 
    Tampa International Airport 
    Third Level, Blue Side 
    Tampa, FL 33607 
    Attention: Chief Executive Officer 
 
ARTICLE 15 - TERM OF CONTRACT 
 
This Contract will commence on the date awarded by the Board and will remain in effect until 
final acceptance of the constructed Project. Individual work orders will have effective dates and 
completion dates for the related scope of work. 
 
ARTICLE 16 - TERMINATION OF CONTRACT 
 
16.1 This Contract may be terminated by the Owner with or without cause with a seven day 
written notice to the Design Professional. 
 
16.2 In the event of termination not the fault of the Design Professional, the Design 
Professional will be compensated for services performed to the termination date, together with 
reimbursable expenses then due and termination expenses. Termination expenses are expenses 
directly attributable to termination, including reasonable compensation for overhead and profit. 
Reasonable compensation for overhead and profit will be established pursuant to negotiation. 
 
16.3 In the event of termination for cause, the Owner may retain all payments due to the 
Design Professional at the date of termination until all of the Owner’s damages have been 
established and deducted from payments due. 
 
16.4 Upon 30 days written notice to Owner, Design Professional may terminate this Contract if 
Design Professional is not in default of any term, provision, or covenant of this Contract only 
upon or after the occurrence of any of the following events: the inability of Design Professional to 
perform work at Tampa International Airport for which a work order has been issued for a period 
of longer than 90 consecutive days due to war, terrorism, or the issuance of any order, rule or 
regulation by a competent governmental authority or court having jurisdiction over the Owner 
preventing Design Professional from operating its business for a period of 90 consecutive days 
provided, however, that such inability or such order, rule or regulation is not due to any fault or 
negligence of Design Professional. 
 
ARTICLE 17 - SUSPENSION OF WORK 
 

The Owner may, for any reason, order the Design Professional in writing to suspend, delay or 
interrupt the work in whole or in part for such period of time as the Owner may determine. If the 
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work is stopped for a period exceeding 60 days by the Owner, the Design Professional may be 
entitled to additional compensation and expenses, said compensation and expenses to be 
established pursuant to negotiations between the parties. 
 
 

ARTICLE 18 - SUCCESSORS AND ASSIGNS 
 

18.1 The Owner and Design Professional respectively bind themselves, their partners, 
successors, assigns and legal representatives to the other party to this Contract and to the 
partners, successors, and assigns of such other party with respect to the covenants of this 
Contract. 
 
18.2 Except as hereinafter provided, neither party to this Contract will assign or sublet this 
Contract, in whole or in part, without the written consent of the other, nor will the Design 
Professional assign any monies due, or to become due, hereunder without the previous written 
consent of the Owner. If the Design Professional attempts to make such assignment or sublet 
without such consent, the Design Professional will nevertheless remain legally responsible for all 
obligations under this Contract. 
 
18.3 The Owner reserves the right to transfer its interests herein to any other governmental 
body authorized by law to operate the Airport. 
 
ARTICLE 19 - TRUTH IN NEGOTIATIONS 
 

The Design Professional certifies that the wage rates and other factual unit costs supporting the 
compensation described herein and in all work orders provided under this Contract are accurate, 
complete and current at the time of contracting and that the original contract price and any 
additions or work orders will be adjusted to exclude any significant sums where the Owner 
determines the contract price was increased due to inaccurate, incomplete or non-current wage 
rates and other factual unit costs. All such adjustments will be made within one year following 
the end of any particular work order issued under this Contract. 
 
ARTICLE 20 - CERTIFICATION OF DESIGN PROFESSIONAL/PROHIBITION AGAINST CONTINGENT 
FEES  
 
The Design Professional warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Design Professional, to solicit or secure 
this Contract, and that Design Professional has not paid or agreed to pay any person, company, 
corporation, individual or firm, other than a bona fide employee working solely for the Design 
Professional, any fee, commission, percentage, gift or other consideration contingent upon or 
resulting from the award or making of this Contract. If the Owner finds that Design Professional 
violates this provision, the Owner may terminate this Contract and any underlying work orders 
without liability and, at its discretion, deduct from the Contract or work order, or otherwise 
recover, the full amount of any fee, commission, percentage, gift, or consideration. 
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ARTICLE 21 - PUBLIC ENTITY CRIME CERTIFICATION 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction 
for a public entity crime may not submit a bid on an agreement to provide any goods or 
services to a public entity, may not submit a bid on an agreement with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real 
property to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or design professional under an agreement with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Florida 
Statute Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being 
placed on the convicted vendor list. 
 
ARTICLE 22 - CONTRACT MADE IN FLORIDA 
 
This Contract has been made in and will be construed in accordance with the laws of the State of 
Florida. In any action initiated by one party against the other, venue will lie in Hillsborough 
County, Florida. 
 
ARTICLE 23 - NON-DISCRIMINATION 
 
23.1 During the performance of this Contract, the Design Professional, for itself, its assignees 
and successors in interest, agrees as follows: 
 
 23.1.1 Compliance with regulations. The Design Professional must comply with the 

regulations relative to non-discrimination in federally assisted programs of the 
Department of Transportation (DOT) Title 49, Code of Federal Regulations, Part 
21, as they may be amended from time to time (hereinafter referred to as the 
Regulations), which are herein incorporated by reference and made a part of this 
Contract. 

 
 23.1.2 Non-discrimination. The Design Professional, with regard to the work performed 

by it during the Contract, will not discriminate on the grounds of race, color, or 
national origin in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The Design Professional will 
not participate either directly or indirectly in the discrimination prohibited by 
Section 21.5 of the Regulations, including employment practices when the 
Contract covers a program set forth in Appendix B of the Regulations. 

 
 23.1.3 Solicitations for subcontracts, including procurement of materials and equipment. 

In all solicitations either by competitive bidding or negotiation made by the Design 
Professional for work to be performed under a subcontract, including 
procurement of materials or leases of equipment, each potential subcontractor or 
supplier must be notified by the Design Professional of the Design Professional’s 
obligations under this Contract and the Regulations relative to non-discrimination 
on the grounds of race, color or national origin. 
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 23.1.4 Information and reports. The Design Professional must provide all information and 

reports required by the Regulations or directives issued pursuant thereto and 
must permit access to its books, records, accounts, other sources of information 
and its facilities as may be determined by the Owner or the Federal Aviation 
Administration (FAA) to be pertinent to ascertain compliance with such 
Regulations, orders and instructions. Where any information required of Design 
Professional is in the exclusive possession of another who fails or refuses to 
furnish this information, the Design Professional will so certify to the Owner or the 
FAA, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

 
 23.1.5 Sanctions for non-compliance. In the event of the Design Professional’s non-

compliance with the non-discrimination provisions of this Contract, the Owner will 
impose such contractual sanctions as it or the FAA may determine to be 
appropriate, including, but not limited to, withholding of payments to the Design 
Professional under this Contract until the Design Professional complies, and/or 
cancellation, termination or suspension of the Contract, in whole or in part. 

 
23.1.6 Incorporation of provisions. The Design Professional must include the provisions of 

sub-articles 23.1.1 through 23.1.7 in every subcontract, including procurement of 
materials and leases of equipment, unless exempt by the Regulations or directives 
issued pursuant thereto. The Design Professional must take such action with 
respect to any subcontract or procurement as the Owner or the FAA may direct as 
a means of enforcing such provisions, including sanctions for non-compliance. 
Provided, however, that in the event the Design Professional becomes involved in 
or is threatened by litigation with a subcontractor or supplier as a result of such 
direction, the Design Professional may request the Owner to enter into such 
litigation to protect the interests of the Owner and, in addition, the Design 
Professional may request the United States to enter into such litigation to protect 
the interests of the United States. 

 
23.1.7 Design Professional assures that, in the performance of its obligations hereunder, 

it will fully comply with the requirements of 14 C.F.R. Part 152, Subpart E (Non-
discrimination in Airport Aid Program), as amended from time to time, to the 
extent applicable to Design Professional, to ensure, among other things, that no 
person will be excluded from participating in any activities covered by such 
regulations on the grounds of race, creed, color, national origin, or sex. Design 
Professional, if required by such regulations, will provide assurances to the Owner 
that Design Professional will undertake an affirmative action program and will 
require the same of its subconsultants. 

 
ARTICLE 24 – WOMAN AND MINORITY OWNED BUSINESS ENTERPRISE (W/MBE) ASSURANCES 
 
24.1 It is the policy of the Owner that W/MBEs, as defined in the Owner’s W/MBE Policy 

and Program, will have full and fair opportunities to compete for and participate in 
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the performance of non-federally funded contracts or in the purchase of goods and 
services procured by the Owner. Consequently, the W/MBE requirements and the 
Owner’s W/MBE Policy and Program will apply to this Contract and are made a part 
hereof. 

 
24.1.1 The Design Professional and any subcontractor of the Design Professional will 

not discriminate on the basis of race, color, national origin, or sex in the 
performance of the Contract. The Design Professional will carry out applicable 
requirements of the Owner’s W/MBE Policy and Program in the award and 
administration of contracts. Failure by the Design Professional to carry out 
these requirements is a material breach of the Contract, which may result in 
the termination of the Contract or such other remedy as the Owner deems 
appropriate which may include, but not limited to: 

 
24.1.1.1 Withholding monthly progress payments; 
 
24.1.1.2 Assessing sanctions; 
 
24.1.1.3 Liquidated damages; and/or 
 
24.1.1.4 Disqualifying the Design Professional from future bidding as non-

responsible. 
 
24.1.2 The Design Professional agrees that it will not discriminate against any business 

owner because of the owner’s race, color, national origin, or sex in connection 
with the award or performance of any contract, management contract, or 
subcontract, purchase or lease contract. 

 
24.1.3 The Design Professional agrees to include the statements in paragraphs (1) and 

(2) above in any subsequent contract or contract that it enters and cause 
those businesses to similarly include the statements in further contracts. 

 
24.2 The Design Professional agrees to ensure that W/MBEs, as defined in the Owner’s 

W/MBE Policy and Program, have the maximum opportunity to participate in the 
performance of this Contract, and the Design Professional will take all necessary and 
reasonable steps in accordance therewith to ensure that W/MBEs have the maximum 
opportunity to compete for and perform subcontracts.  

 
24.3 W/MBE Goals. In compliance with the Owner’s W/MBE Policy and Program, the 

Design Professional’s minimum W/MBE commitment is established as the sum total 
of the verified Letter(s) of Intent for each portion of the Project submitted with 
their response. The W/MBE goal stated below is the sum total of the certified 
W/MBE’s listed in the Design Professional’s fee and scope proposal which is 
attached hereto and which will be enforceable under the terms of this Contract. The 
Design Professional will demonstrate that they will subcontract to certified W/MBEs 
at least 14.6% of the total dollar amount earned on the design phase of the Project.  
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24.4 All W/MBEs interested in participating in contracting/subcontracting opportunities 

must be certified as eligible W/MBEs before said business enterprises begins their 
portion of the Contract work. Only certified W/MBEs will count toward the W/MBE 
goal. If the Design Professional fails to achieve the W/MBE expectancy stated herein, 
it will be required to provide documentation demonstrating that it made good faith 
efforts in attempting to do so. 

 
24.5 W/MBE Termination and Substitution: The Design Professional will not terminate a 

W/MBE for convenience without the Owner’s prior written consent. If a W/MBE is 
terminated by the Design Professional with the Owner’s consent or because of the 
W/MBE’s default, then the Design Professional must make a good faith effort, in 
accordance with the requirements of the Owner's W/MBE Policy and Program, to find 
another W/MBE to substitute for the original W/MBE to provide the same amount of 
W/MBE participation.  

 
24.6 Reporting Requirements: The Design Professional agrees that, within 15 days after the 

expiration of each calendar month during the term of the Contract beginning on the 
effective date of the Contract, it will provide a W/MBE Utilization Activity report to 
the Owner’s Business Diversity Manager reflecting, as applicable, in a form acceptable 
to the Owner, the Design Professional’s total dollar value received under the Contract 
for the applicable period and the amount expended for the purchase of goods and 
services from each W/MBE firm during that period, calculated in accordance with the 
requirements of the Owner's W/MBE Policy and Program.    

 
24.7 Monitoring: The Owner will monitor the compliance and good faith efforts of the 

Design Professional in meeting these requirements. The Owner will have access to 
the necessary records to examine such information as may be appropriate for the 
purpose of investigating and determining compliance with this subsection, 
including, but not limited to, records, records of expenditures, contracts between 
the Design Professional and the W/MBE participant, and other records pertaining to 
the W/MBE participation plan, which the Design Professional will maintain for a 
minimum of three years following the end of the Contract. Opportunities for 
W/MBE participation will be reviewed prior to the exercise of any renewal, 
extension or material amendment of the Contract to consider whether an 
adjustment in the W/MBE requirement is warranted. Without limiting the 
requirements of the Contract, the Owner reserves the right to review and approve 
all subleases or subcontracts utilized by the Design Professional for the achievement 
of these goals. 

 
24.8 Design Professional agrees to indemnify the Owner from the loss of any funds or 

other damages that may result from Design Professional's failure to achieve the 
W/MBE goals set forth herein or to establish a good faith effort to do so, including 
attorneys' fees and costs associated with said failure by Design Professional or good 
faith investigation by Owner. Failure of Design Professional to make a good faith effort 
to achieve W/MBE goals will be a material breach of this Contract. The determination 
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of whether Design Professional’s efforts were made in good faith will be made by the 
Owner. At 50% completion, a plan of action properly reflecting anticipated W/MBE 
achievement of the commitment is required to be submitted to the Owner. 

 
24.9 In the event of the Design Professional’s non-compliance with the Owner's W/MBE 

Policy and Program, failure to meet the prescribed W/MBE goal set forth in this 
Contract, or failure to establish a good faith effort to do so, the Owner will impose 
such contract sanctions as the Owner may determine to be appropriate, including but 
not limited to: 

 
 24.9.1 Withholding of payments to the Design Professional under this Contract 

until the Design Professional complies; and/or 
 

 24.9.2 Assessing sanctions; and/or 
 
 24.9.3 Liquidated damages; and/or 
 
 24.9.4 Cancellation, termination or suspension of this Contract in whole or in 

part; and/or 
 

24.9.5 Suspension or debarment of Design Professional from eligibility to contract 
with the Owner in the future or to receive bid packages or request for 
qualification (RFQ) packages, pursuant to the Owner’s Policy P414, 
Suspension/Debarment of Contractors. 

 
ARTICLE 25 – PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES 
 
This Contract will be terminated in accordance with Florida Statute Section 287.135(3) if it is 
found that Company submitted a false Scrutinized Company Certification as provided in Florida 
Statute Section 287.135(5) or, has been placed on the Scrutinized Companies with Activities in 
Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or 
the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statute Section 
215.473, or has been engaged in business operations in Syria. 
 
ARTICLE 26 – E-VERIFY REQUIREMENT 
 
In accordance with the State of Florida, Office of the Governor, Executive Order Number 11-
116 (Verification of Employment Status), all agencies under the direction of the Governor are 
to include as a condition of all state contracts for the provision of goods or services to the state 
in excess of nominal value, an express requirement that contractors utilize the U.S. 
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all 
new employees hired by the contractor during the contract term, and an express requirement 
that contractors include in such subcontracts the requirement that subcontractors performing 
work or providing services pursuant to the state contract utilize the E-Verify system to verify 
the employment eligibility of all new employees hired by the subcontractor during the contract 
term. Any projects with Florida Department of Transportation (FDOT) funding will contain this 
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assurance as a condition for any new Joint Participation Contracts dated after January 4, 2011. 
The Design Professional will verify all of their new employees and will require that their 
subcontractors verify all of their new employees in accordance with the E-verify requirements 
set out above. The Design Professional will execute Attachment 2, E-Verify Certification, to 
certify and affirm that Design Professional will comply with the E-Verification requirements of 
Executive Order Number 11-116. 
 
ARTICLE 27 - COMPLETE CONTRACT 
 
This Contract represents the entire and fully integrated Contract between the Owner and the 
Design Professional and supersedes all prior negotiations, representations or contracts, either 
written or oral. This Contract may be amended only by written instrument signed by both the 
Owner and the Design Professional.  
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 IN WITNESS WHEREOF, the parties hereto have set their hands and corporate seals by their 

proper officers, duly authorized to do so; 

 By the Design Professional this ______________ day of _______________________, 20_____. 

ATTEST:       T. Y. LIN INTERNATIONAL 
 
__________________________ By: _______________________________________ 
 Title: _______________________________________ 
 

Print Name 
  _______________________________________ 
 

Print Address 
  _______________________________________ 
  _______________________________________ 
Signed, sealed, and delivered 
in the presence of: 
 
_______________________________________ 
Witness 

_______________________________________ 
Print Name 

_______________________________________ 
Witness 

_______________________________________ 
Print Name 
 
Notary for T.Y. Lin International 
 
STATE OF ___________ 
COUNTY OF ______________ 
 
 The foregoing instrument was acknowledged before me this ____ day of ____________, 20__, 
by ___________________________________________ in the capacity of ________________________________, 
of ___________________________________________ a _____________________________________________ 
        (Name of organization or company, if any)      (Corporation / Partnership / Sole Proprietor / Other) 
on ____________________ behalf.  ________________________ _________________________________________ 
 (Its / His / Her)  (They are / He is / She is)     (Personally known to me /not personally known to 
me) 
______________________________________________ and __________________ ________________ take an oath. 
and has produced the following document of identification) (they / he / she)             (did / did not) 
 
(Seal of Notary)  ____________________________________________ 

Signature of Notary
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 By the Owner this _______________ day of ____________________, 20______. 

HILLSBOROUGH COUNTY AVIATION AUTHORITY 

(Affix Corporate Seal) 
 
 By: _______________________________________ 

Robert I. Watkins, Chairman 
ATTEST: 
 
____________________________________ 
Victor D. Crist, Secretary 

 
Signed, sealed, and delivered 
in the presence of: 
 
____________________________________ 
Witness 

____________________________________ 
Print Name 

____________________________________ 
Witness 

____________________________________ 
Print Name 
 

LEGAL FORM APPROVED: 
 

 By: _______________________________________ 
Michael T. Kamprath, Assistant General Counsel 

 
Notary for Hillsborough County Aviation Authority 
STATE OF FLORIDA 
COUNTY OF HILLSBOROUGH 
 
 The foregoing instrument was acknowledged before me this ____ day of ____________, 20__, by Robert I. 
Watkins, in the capacity of Chairman, and by Victor D. Crist, in the capacity of Secretary, Hillsborough County 
Aviation Authority, an independent special district under the laws of the State of Florida, on its behalf. They are 
personally known to me and they did not take an oath. 
   __________________________________________ 

Signature of Notary 
   __________________________________________ 

Print, Type, or Stamp Commissioned Name of Notary 



 

 

 

 

 

 

12802 Tampa Oaks Boulevard, Suite 245  
Tampa, FL 33637 

 

 

 

July 19, 2018 

 

Mr. Tom Thalheimer 
Senior Manager, Procurement, Capital Program 
Hillsborough County Aviation Authority 
Tampa International Airport 
4160 George J. Bean Parkway, Suite 2400, 
Administrative Building, Second Level, Red Side  
Tampa, Florida 33607 
 
RE: AIRCRAFT VISUAL DOCKING GUIDANCE SYSTEM 

HCAA Project No. 6400 18 
 Draft Fee and Scope Proposal – REVISION 2 
   
 

Dear Mr. Thalheimer: 

T.Y. Lin International (TYLI) is submitting our revised Draft Fee and Scope Proposal to the Hillsborough 

County Aviation Authority (HCAA) for the design services of the Aircraft Visual Docking Guidance System 

(A-VDGS) at Tampa International Airport.  

Our revised scope of work, assumptions, and responsibilities of others are included in Exhibit A. Our 

proposed fees for this project are included as Exhibit B and provided separately as an Excel file.  

The Overhead Rates and Multiplier Sheet is included as Exhibit C along with our current FDOT letter with 

our approved Overhead Rates. 

Our Team Members’ Overhead Rates and Multiplier Sheets are included in Exhibit D for your reference 

and use.  

If you have any questions, or require further information about this proposal, please do not hesitate to 

contact me at (813) 507-5286 or by email to susan.bond@tylin.com.  

Very truly yours, 

                                                             

Susan Bond, PE  
Project Manager   

 
 

  

ATTACHMENT 1
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Exhibit “A” 

Hillsborough County Aviation Authority (HCAA) 
Aircraft Visual Docking Guidance System Project 

 
Scope Proposal 

 

Project Description  
 
A-VDGS is a fully automated system that assists pilots in parking an aircraft by providing 
visual information and directional queues without the need for a marshal on the apron to 
lead the aircraft to the stop position. This project will provide A-VDGS units to gates at 
Airsides A, C, E and F along with the necessary infrastructure and software to connect the 
A-VDGS units with the Airport Operational Data Base (AODB) and other systems utilized 
by the Authority for the purpose of enhancing integration and data sharing capabilities 
across different software platforms.  
 
The Authority has identified gates located at Airsides A, C, E and F which can 
accommodate the installation of A-VDGS units. Two A-VDGS units have been installed at 
gates F88 and F90 and are currently in service. This project will install approximately 40-
50 additional A-VDGS units at gates across all airsides. Exact locations and quantity will 
be determined during the design phase of the project. 
 
 
Scope of Work – Design Services 
 
1. Work order management and coordination services. 

2. Coordination and attendance of regular design progress meetings and coordination 

meetings, including preparation of PowerPoint design progress presentations, 
Agendas, and Meeting Minutes. 

3. Field survey and site visits by key staff at Project Kickoff to gather information and 

subsequent follow-up site visits to field locate the A-VDGS units. TYLI will verify the 

electrical and communications capacities at each Airside.  
4. Surveying of the gates identified in Exhibit A of the RFQ to receive A-VDGS units 

including the building exterior and lead-in lines. 

5. Geotechnical investigation and coordination. 

6. Technology Design services include the low voltage design, security camera, software 
integration, and system integration for the A-VDGS units, including identification of the 

infrastructure, hardware, and airport systems to support the A-VDGS system.  

7. Design of civil, structural, electrical, architectural, and information technology to 
develop a complete set of design drawings and specifications for the project.  

8. Development of design plans, specifications, quantities, and cost estimates (30%, 

60%, 90% (Permitting), 100% (includes Permit comments), and Final for Bidding). 

Design plans consist of all needed layouts, construction details, architectural details, 
structural details, electrical details, information systems design, and phasing plans. 
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Submittals to HCAA will include internal TYLI QA/QC review markups. The 
approximate number of sheets anticipated is: 

a. General (notes, survey, geotechnical) – 6 sheets

b. Architectural / Structural – 6 sheets

c. Electrical including Civil layouts – 25 sheets

d. Information Systems – 8 sheets

e. Phasing and Other – 20 sheets

9. Coordination and attendance of design review meetings, responding to HCAA

comments, and revising Plans and Specifications documents accordingly.
10. Preparation of phasing plans and coordination with stakeholders.

11. Providing bidding support, including responses to Contractors’ questions, preparation

of addenda, and a Conformed set of documents prior to start of construction.

12. Software integration for the individual stakeholders including RIDS.
13. All PowerPoint presentations will use the Authority’s standard template.

Scope of Work – Construction Administration Services 

1. Attendance at weekly construction meetings during construction activities including

preparation of Meeting Minutes.

2. Perform site visits during construction to verify site conditions and review progress.

3. Review Contractor technical submittals / shop drawing, and Change Order requests.

4. Review Requests for Information and prepare responses including analysis and
clarifications to the bidding documents.

5. Assist as required with permitting with city services.

6. Assist with construction phasing and coordination with other projects in the vicinity of

the Project.
7. After substantial completion, attend the startup and commissioning to provide

engineering support and acceptance.

8. Prepare Record Drawings at the end of construction and update CAD drawings per

the contractor's red-line markups, including updating HCAA’s BIM models.
9. The Construction Administration services are anticipated to start in mid-2019 for a

duration of 10 months.

Assumptions and Clarifications 

1. Plans and Specifications will be developed per HCAA and other permitting agencies

standards and guidelines.

2. TYLI will work with HCAA to recommend the A-VDGS manufacture(s) during the 30%
design phase. It is expected the A-VDGS units will be connected to the AODB system 
and have cameras connected to the airport security systems as part of this project.

3. TYLI will evaluate of the two (2) existing A-VDGS units at Airside F and include any

necessary modifications to integrate them into the A-VDGS system.
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4. Assumes that background drawings of the building interiors showing locations of 
electrical panels and of the GSE area showing gate and aircraft layouts will be 

available immediately following issuance of the Work Order.  

5. Assumes that the Initial Site Visit can be performed immediately following the issuance 

of the Work Order to provide designers with information necessary to develop the 
preliminary drawings. 

6. Assumes that Geotechnical site work can be performed during daylight hours and can 

be coordinated at each gate with a 5-day advance notice. 

7. Geotechnical pricing includes up to 10 borings at a maximum depth of 20 feet below 
land surface. The quantity and extent of geotech ultimately needed shall be the sole 

responsibility of the design professional.  

8. No high voltage design is anticipated or has been included in this proposal. However, 

as one of the first orders of business, the design professional shall confirm that no high 
voltage design shall be required.  

 

 

Schedule 

TYLI understands the project is of high-importance and will deliver this project at a 
schedule desired by HCAA. The Initial Baseline Schedule provided by HCAA showing the 
timing and sequence of work starting in August 2018 and with Final Plans and 
Specifications by February 6, 2019 is acceptable to TYLI. Exact dates of design submittals 
will be outlined in the project Work Order.  
 
Due to the uncertainty of stakeholder input on phasing and coordination of the work, and 
that phasing discussions will most likely be taking place during the holiday season of 
November-December, we recommend that HCAA considers moving the anticipated 
Solicitation date of February 12, 2019 forward by 3-4 weeks which will put the Construction 
Contract award during the June Board meeting.  
 
A detailed Schedule showing Meetings, Site visits, and QC check points will be presented 
for further discussion with HCAA prior to the Kickoff Meeting.  
 
 
Fee Proposal 
 
TYLI proposes a lump sum fee of $534,670 for the design effort and $158,498 for 
Construction Administration services, for a total of $693,168 in fees for the duration of this 
project. This includes travel expenses and fees from our team members who will be 
supporting the design and implementation of the A-VDGS system at all 4 Airsides. 
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EXHIBIT B 
 

TYLI FEE PROPOSAL 



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

Basic Design Services 30% 60% 90% 100% Total Construction Total W/MBE % % W/MBE %  Construction 

Engineering  & Preconstruction Services Schematic Design Dev. Const. Docs Final Docs  Administration of Fee Goal Cost

T. Y. Lin International 62,988.02$   69,964.94$        71,645.10$     75,769.60$    280,367.66$  119,112.82$    399,480.48$          

Echezabal & Associates Surveying 75,960.00$   75,960.00$    -$                75,960.00$           10.0%

MC2 Geotechnical -$             10,072.40$        9,932.02$       -$              20,004.42$    -$                20,004.42$           2.6%

US RIB Cost 8,848.22$     11,560.54$        11,560.54$     6,091.28$      38,060.58$    -$                38,060.58$           

Ross & Baruzzini Software Integration 29,740.18$   18,518.56$        29,504.08$     10,671.68$    88,434.50$    22,000.00$      110,434.50$         

Design Phase Sub Total     177,536.42$ 110,116.44$      122,641.74$   92,532.56$    502,827.16$  141,112.82$    643,939.98$         

Reimbursable Expenses

T. Y. Lin International 3,932.00$     1,987.00$          1,987.00$       1,987.00$      9,893.00$      11,385.00$      21,278.00$           

Echezabal & Associates Surveying -$             -$              -$                     

MC2 Geotechnical -$             15,050.00$        400.00$          -$              15,450.00$    15,450.00$           2.0%

US RIB Cost -$             -$                   -$               -$              -$              -$                     `

Ross & Baruzzini Software Integration 3,000.00$     3,000.00$          -$               500.00$         6,500.00$      6,000.00$        12,500.00$           

Expenses Sub Total     6,932.00$     20,037.00$        2,387.00$       2,487.00$      31,843.00$    17,385.00$      49,228.00$           

Total Fee, Allowances, Reimbursable Expenses 184,468.42$ 130,153.44$      125,028.74$   95,019.56$    534,670.16$  158,497.82$    693,167.98$         14.6%

70,000.02$           

763,168.00$         Total Fee

Aircraft Visual Docking Guidance System

7/12/2018

HCAA Project Number  6400 18

Project Fee Proposal -T. Y. Lin Team - Summary Sheet

Owner Contingency
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 Project Manager Sr. Civil 

Engineer

Lead Architect CAD 

Designer

Sr. Structural 

Engineer

QC Reviewer QA Officer Sr. Electrical 

Engineer

Electrical 

Engineer
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design T. Y. Lin International

1.1 Kickoff Meeting & Badging 12 8 8 28

1.2 Records Review & Base Drawings 8 4 8 20

1.3 Field Verification 8 16 24 48

1.4 Preliminary Plans w/QAQC 16 24 8 60 6 2 40 48 204

1.5 HCAA Meetings w/Minutes 24 4 2 8 38

1.6 Coord Geotech, Surveying 16 4 20

0

0

84.00                32.00             34.00             60.00          -              6.00            2.00         92.00             48.00          358

205.08$            260.40$         192.95$         105.63$       251.67$      380.69$       326.31$   183.99$         97.22$         

17,226.72$       8,332.80$      6,560.30$      6,337.80$    -$            2,284.14$    652.62$   16,927.08$    4,666.56$    62,988.02$    

-$               

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services
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 Sr PSM Survey Tech 3-Man Crew% E Designer Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design Echezabal & Associates Surveying

0

1.7 Topographic Survey 20 160 320 500

0

0

20.00                160.00           320.00           -              -              -              -           -                -              500

166.00$            96.00$           179.00$         -$            -$            -$            

3,320.00$         15,360.00$    57,280.00$    -$            -$            -$            -$         -$              -$            75,960.00$    

0.00 -$               

 Principal PM SE E Sr. Desiner Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design MC2 Geotechnical

0

 0

0

-                    -                -                -              -              -              -           -                -              0

-$                  -$              -$              -$            -$            -$            -$         -$              -$            -$               

-$               

 Lead Estimator Sr. Electrical 

Estimator
Estimator E Sr. Designer Designer Sr. Tech Tech Clerical

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design US RIB Cost 0

1.8 Develop Cost Estimate 32 24 8 64

0

32.00                24.00             8.00               -              -              -              -           -                -              64

74.53$              55.33$           45.58$           

2,384.96$         1,327.92$      364.64$         -$            -$            -$            -$         -$              -$            4,077.52$      

2.17 8,848.22$      

 Principal PM Sr. AE E Sr. Designer Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design Ross & Baruzzini Software Integration

0

1.9 Systems Requirements Definition 8 16

1.10 Functionalities and Interfaces 10 30

1.11 Existing Data & Drawing Collection 40 40 80

0

-                    58.00             86.00             -              -              -              -           -                -              80

183.10$         222.33$         176.55$      

-$                  10,619.80$    19,120.38$    -$            -$            -$            -$         -$              -$            29,740.18$    

-$               

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 Project 

Manager

Sr. Civil 

Engineer

Lead 

Architect

CAD 

Designer

Sr. Structural 

Engineer

QC Reviewer QA Officer Sr. Electrical 

Engineer

Electrical 

Engineer Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60% Design  T. Y. Lin International

2.1 Design Review 8 4 8 8 28

2.2 60% Plans, Specs, QAQC 24 32 32 40 24 8 2 48 60 270

2.3 HCAA Meetings w/Minutes 24 4 4 16 48

2.4 Phasing Coordination 16 4 12 32

0

0

0

0

72.00             44.00             44.00           40.00           24.00           8.00             2.00         84.00             60.00           378

205.08$         260.40$         192.95$       105.63$       251.67$       380.69$       326.31$   183.99$         97.22$         

14,765.76$    11,457.60$    8,489.80$    4,225.20$    6,040.08$    3,045.52$    652.62$   15,455.16$    5,833.20$    69,964.94$     

0.00 -$               

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Sr PSM Survey Tech 3-Man 

Crew%

E Designer Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60% Design Echezabal & Associates Surveying

0

0

0

0

-                 -                 -              -               -              -               -           -                 -               0

166.00$         96.00$           179.00$       -$             -$            -$             

-$               -$               -$            -$             -$            -$             -$         -$               -$             -$               

0.00 -$               

 Principal Chief Geo 

Eng.

Sr. Geo Eng. Project 

Engineer

Engineer 

Intern

Geologist CAD 

Technician

Clerical Drillers
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60% Design MC2 Geotechnical

2.5 Field Exploration 0

2.6 Laboratory Testing 0

2.7 Field Services 8 60 24 92

2.8 Geotechnical Engineering & Report 0

-                 -                 -              8.00             -              60.00           -           -                 24.00           92

245.21$         248.99$         183.31$       128.41$       91.72$         107.68$       75.01$     70.02$           107.68$       

-$               -$               -$            1,027.28$    -$            6,460.80$    -$         -$               2,584.32$    10,072.40$     

-$               

 Lead Estimator Sr. Electrical 

Estimator
Estimator E Sr. Desiner Designer Sr. Tech Tech Clerical

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60% Design US RIB Cost 0

2.9 Develop Cost Estimate 32 40 16 88

0

32.00             40.00             16.00           -               -              -               -           -                 -               88

74.53$           55.33$           45.58$         

2,384.96$      2,213.20$      729.28$       -$             -$            -$             -$         -$               -$             5,327.44$       

2.17 11,560.54$     

 Principal PM Sr. AE E Sr. Designer Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60% Design Ross & Baruzzini Software Integration

2.10 DD Design 8 16 24 48

2.11 Specifications 8 16 24 48

-                 16.00             32.00           -               48.00           -               -           -                 -               96

183.10$         222.33$       176.55$       

-$               2,929.60$      7,114.56$    -$             8,474.40$    -$             -$         -$               -$             18,518.56$     

-$               

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Aircraft Visual Docking Guidance System

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Subtotal Burdened Labor @

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Rate

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services

Subtotal Hours



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Project 

Manager

Sr. Civil 

Engineer

Lead Architect CAD 

Designer

Sr. Structural 

Engineer

QC Reviewer QA Officer Sr. Electrical 

Engineer

Electrical 

Engineer
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90% Design  T. Y. Lin International

3.1 Design Review 8 4 8 8 28

3.2 90% Plans, Specs, QAQC 16 20 32 40 24 8 2 64 48 254

3.3 HCAA Meetings w/Minutes 24 4 4 12 44

3.4 Phasing Coordination 16 16 8 16 56

0

0

0

0

64.00             44.00             52.00             40.00          24.00             8.00            2.00            100.00           48.00          382

205.08$         260.40$         192.95$         105.63$       251.67$         380.69$       326.31$       183.99$         97.22$         

13,125.12$    11,457.60$    10,033.40$    4,225.20$    6,040.08$      3,045.52$    652.62$       18,399.00$    4,666.56$    71,645.10$    

0.00 -$               

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Sr PSM Survey Tech 3-Man Crew% E Designer Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90% Design Echezabal & Associates Surveying

0

Topographic Survey 0

0

0

-                -                -                -              -                -              -              -                -              0

166.00$         96.00$           179.00$         -$            -$              -$            

-$              -$              -$              -$            -$              -$            -$            -$              -$            -$               

0.00 -$               

 Principal PM SE E Sr. Desiner Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90% Design MC2 Geotechnical

Field Exploration 0

Laboratory Testing 0

Field Services 0

3.5 Geotechnical Engineering & Report 8 8 8 10 16 16 8 74

0

8.00               8.00               8.00               10.00          16.00             -              16.00          8.00               -              74

245.21$         248.99$         183.31$         128.41$       91.72$           107.68$       75.01$         70.02$           107.68$       

1,961.68$      1,991.92$      1,466.48$      1,284.10$    1,467.52$      -$            1,200.16$    560.16$         -$            9,932.02$      

-$               

 Lead Estimator Sr. Electrical 

Estimator
Estimator E Sr. Desiner Designer Sr. Tech Tech Clerical

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90% Design US RIB Cost 0

3.6 Develop Cost Estimate 32 40 16 88

 0

0

32.00             40.00             16.00             -              -                -              -              -                -              88

74.53$           55.33$           45.58$           

2,384.96$      2,213.20$      729.28$         -$            -$              -$            -$            -$              -$            5,327.44$      

2.17 11,560.54$    

 Principal PM SR. AE E Sr. Designer Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90% Design Ross & Baruzzini Software Integration

0

3.7 DD Design 8 32 40

3.8 Specifications 8 24 40

0

0

-                16.00             56.00             -              80.00             -              -              -                -              0

183.10$         222.33$         176.55$         

-$              2,929.60$      12,450.48$    -$            14,124.00$    -$            -$            -$              -$            29,504.08$    

-$               

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Aircraft Visual Docking Guidance System

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Subtotal Burdened Labor @

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Rate

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services

Subtotal Hours



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Project 

Manager

Sr. Civil 

Engineer

Lead 

Architect

CAD 

Designer

Sr. Structural 

Engineer

QC Reviewer QA Officer Sr. Electrical 

Engineer

Electrical 

Engineer Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  -100% Design T. Y. Lin International

4.1 Design Review 8 4 8 8 28

4.2 100% Plans, Specs, QAQC 24 32 24 40 8 6 2 40 48 224

4.3 HCAA Meetings w/Minutes 16 4 4 12 36

4.4 Phasing Coordination 12 8 4 16 40

4.5 Final Bid Documents 20 8 8 24 4 12 20 96

0

0

0

80.00           56.00           48.00           64.00           12.00           6.00             2.00         88.00             68.00           424

205.08$       260.40$       192.95$       105.63$       251.67$       380.69$       326.31$   183.99$         97.22$         

16,406.40$  14,582.40$  9,261.60$    6,760.32$    3,020.04$    2,284.14$    652.62$   16,191.12$    6,610.96$    75,769.60$     

0.00 -$               

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Sr PSM Survey Tech 3-Man 

Crew%

E Designer Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design Echezabal & Associates Surveying

0

Topographic Survey 0

0

0

-               -               -              -               -              -               -           -                 -               0

166.00$       96.00$         179.00$       -$             -$            -$             

-$             -$             -$            -$             -$            -$             -$         -$               -$             -$               

0.00 -$               

 Principal PM SE E Sr. Desiner Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design MC2 Geotechnical

0

 0

0

-               -               -              -               -              -               -           -                 -               0

-$             -$             -$            -$             -$            -$             -$         -$               -$             -$               

-$               

 Lead 

Estimator

Sr. Electrical 

Estimator
Estimator E Sr. Desiner Designer Sr. Tech Tech Clerical

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design US RIB Cost 0

4.5 Develop Cost Estimate 16 16 16 48

 0

0

16.00           16.00           16.00           -               -              -               -           -                 -               48

74.53$         55.33$         45.58$         

1,192.48$    885.28$       729.28$       -$             -$            -$             -$         -$               -$             2,807.04$       

2.17 6,091.28$       

 Principal PM SE E Sr. Designer Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design Ross & Baruzzini Software Integration

0

4.6 DD Design 4 8 16

4.7 Specifications 4 8 16

0

0

-               8.00             16.00           -               32.00           -               -           -                 -               0

183.10$       222.33$       176.55$       

-$             1,464.80$    3,557.28$    -$             5,649.60$    -$             -$         -$               -$             10,671.68$     

-$               

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Aircraft Visual Docking Guidance System

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Subtotal Burdened Labor @

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Rate

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services

Subtotal Hours



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 Project 

Manager

Sr. Civil 

Engineer

Lead 

Architect

CAD 

Designer

Sr. Structural 

Engineer

QC 

Reviewer

QA Officer Sr. Electrical 

Engineer

Electrical 

Engineer Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services T. Y. Lin International

5.1 Administration & Meetings 120 8 24 8 40 200

5.2 Contractor RFI and Submittal reviews 30 68 20 118

5.3 Site visits & Observation 42 24 70 136

5.4 Change Management 12 4 6 4 12 38

5.5 Commissioning and Acceptance 12 24 36

5.6 Record Drawings 12 8 8 40 2 6 2 12 10 100

0

0

228.00         20.00        62.00          40.00          14.00          6.00          2.00         226.00        30.00       628

205.08$       260.40$     192.95$      105.63$      251.67$      380.69$     326.31$   183.99$      97.22$     

46,758.24$  5,208.00$  11,962.90$ 4,225.20$    3,523.38$   2,284.14$  652.62$   41,581.74$ 2,916.60$ 119,112.82$  

0.00 -$              

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

`

 Sr PSM Survey 

Tech

3-Man 

Crew%

E Designer Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services Echezabal & Associates Surveying

0

0

0

0

-              -            -              -              -              -            -          -              -           0

166.00$       96.00$      179.00$      -$            -$            -$          

-$            -$          -$            -$            -$            -$          -$        -$            -$         -$              

0.00 -$              

 Principal PM SE E Sr. Desiner Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services  MC2 Geotechnical

0

 0

0

-              -            -              -              -              -            -          -              -           0

-$            -$          -$            -$            -$            -$          -$        -$            -$         -$              

-$              

 Lead 

Estimator

Sr. Electrical 

Estimator
Estimator E Sr. Desiner Designer Sr. Tech Tech Clerical

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services US RIB Cost 0

0

 0

0

-              -            -              -              -              -            -          -              -           0

65.00$         54.00$      41.00$        

-$            -$          -$            -$            -$            -$          -$        -$            -$         -$              

2.43 -$              

 Principal PM SE E Sr. Designer Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services Ross & Baruzzini Software Integration

5.7 Contractor RFI and Submittal reviews 16 16 24 56

5.8 Site visits 32 8 8 48

5.9 Commissioning and Acceptance 8 16 24

-              56.00        40.00          -              32.00          -            -          -              -           128

160.00$     210.00$      145.00$      

-$            8,960.00$  8,400.00$   -$            4,640.00$   -$          -$        -$            -$         22,000.00$    

-$              

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Aircraft Visual Docking Guidance System

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Subtotal Burdened Labor @

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Rate

Project Fee Proposal - T. Y. Lin Team

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018

Scope/Task

Basic Design Services

Subtotal Hours



T. Y. Lin International Fee Estimate HCAA A-VDGS System July 19, 2018

 

Reimbursable Expenses Unit Rate 30% 60% 90% 100% Total Construction Total

Schematic Design Dev. Const. Docs Final Docs  Administration

Air Travel CHI-TPA-VHI 800.00$                1,600.00$     800.00$             800.00$          800.00$         7,200.00$        

Air Travel MIA-TPA-MIA 250.00$                500.00$        500.00$             500.00$          500.00$         750.00$           

Local Hotel Per Day 120.00$                960.00$        360.00$             360.00$          360.00$         1,800.00$        

Rental Car & Fuel Per Day 35.00$                  280.00$        105.00$             105.00$          105.00$         525.00$           `

Meals & Indicidentals Per Day 74.00$                  592.00$        222.00$             222.00$          222.00$         1,110.00$        

T. Y. Lin International 3,932.00$     1,987.00$          1,987.00$       1,987.00$      9,893.00$      11,385.00$      21,278.00$           

Project Fee Proposal -T. Y. Lin Team - TRAVEL PLAN

Aircraft Visual Docking Guidance System
HCAA Project Number  6400 18

7/12/2018



T. Y. Lin International HCAA A-VDGS System June 2018

Name Job Title Raw Rate ($/hour)

FAR Audited 

Overhead ($/hr) Profit ($/hour)

Hourly Billing Rate 

($/hr)

Billing 

Multiplier

<EMPLOYEE NAME> 166.22% 10%

Susan Bond Project Manager 70.03$                          116.40$                     18.64$                       205.08$                      2.93

Adolfo Canal Sr Civil Engineer 88.92$                          147.80$                     23.67$                       260.40$                      2.93

Charles Serig Lead Architect 65.89$                          109.52$                     17.54$                       192.95$                      2.93

Yorhann Chaguendo CADD Designer 36.07$                          59.96$                       9.60$                         105.63$                      2.93

James Rosales Structural Engineer 85.94$                          142.85$                     22.88$                       251.67$                      2.93

Richard Raymond Quality Control Reviewer 130.00$                        216.09$                     34.61$                       380.69$                      2.93

Michael Miller Quality Assurance Officer 111.43$                        185.22$                     29.66$                       326.31$                      2.93

Brent Molendyk Sr Electrical Engineer 62.83$                          104.44$                     16.73$                       183.99$                      2.93

Shawn Flicker Electrical Engineer 33.20$                          55.19$                       8.84$                         97.22$                        2.93



ECHEZABAL ASSOCIATES HCAA A-VDGS System June 2018

Name Job Title Raw Rate ($/hour)

FAR Audited 

Overhead ($/hr) Profit ($/hour)

Hourly Billing Rate 

($/hr)

Billing 

Multiplier

<EMPLOYEE NAME> 194.34% 10%

Stephen Tate Chief Surveyor 52.00$                          101.06$                     15.31$                       168.36$                      3.24

Richard Step Sr. Survey Analyst 3 30.00$                          58.30$                       8.83$                         97.13$                        3.24

3 Person Survey Crew Survey Crew 55.40$                          107.66$                     16.31$                       179.37$                      3.24

4 Person Survey Crew Survey Crew 71.10$                          138.18$                     20.93$                       230.20$                      3.24



Name Job Title
Raw Rate 
($/hour)

FAR Audited 
Overhead ($/hr) Profit ($/hour)

Hourly Billing 
Rate ($/hr)

Billing 
Multiplier

MC Squared, Inc. 215.26% 10%
Winston Stewart, PE Chief Engineer 71.80 154.56$              22.64$              248.99$           3.47
Joe Distefano, P.E. Project Principal 70.71 152.21$              22.29$              245.21$           3.47
Pranshanth Vaddu, PE Sr. Geotechnical Engineer 52.86 113.79$              16.66$              183.31$           3.47
Jodonna Jimenez, PE Sr. Geotechnical Engineer 46.86 100.87$              14.77$              162.50$           3.47
Jeffery Hooks, PE Project Engineer 37.03 79.71$                11.67$              128.41$           3.47
Kevin Trimble Project Engineer 36.06 77.62$                11.37$              125.05$           3.47
Steve Nason Engineering Intern 26.45 56.94$                8.34$                91.72$              3.47
Brad Crowson Engineering Intern 24.03 51.73$                7.58$                83.33$              3.47
Sergio Gomez Engineering Intern 21.78 46.88$                6.87$                75.53$              3.47
Digby Gordon Inspector 22.71 48.89$                7.16$                78.76$              3.47
Jim Palmer Geologist 31.05 66.84$                9.79$                107.68$           3.47
Lance Croft Geologist 28.36 61.05$                8.94$                98.35$              3.47
Tate Cozart Cadd Technician 21.63 46.56$                6.82$                75.01$              3.47
Kaitlyn Hammond Cadd Technician 15.50 33.37$                4.89$                53.75$              3.47
Sharon McGlasson Clerical 20.19 43.46$                6.37$                70.02$              3.47
Marta Feist Clerical 18.00 38.75$                5.67$                62.42$              3.47



RIB US COST HCAA A-VDGS System June 2018

Name Job Title Raw Rate ($/hour)

FAR Audited 

Overhead ($/hr) Profit ($/hour)

Hourly Billing Rate 

($/hr)

Billing 

Multiplier

<EMPLOYEE NAME> 117.03% 10%

Patrick Pedigo Lead Estimator 74.53$                          87.22$                       16.18$                       177.93$                      2.39

Phillipe Eustache Sr. Electrical Estimator 55.33$                          64.75$                       12.01$                       132.09$                      2.39

Marcelo Salazar Estimator 45.58$                          53.34$                       9.89$                         108.81$                      2.39



T. Y. Lin International HCAA A-VDGS System June 2018

Name Job Title Raw Rate ($/hour)

FAR Audited 

Overhead ($/hr) Profit ($/hour)

Hourly Billing Rate 

($/hr)

Billing 

Multiplier

ROSS & BARRUZINI 147.30% 10%

Ryan Hagan Principal Consultant 64.90$                          95.60$                       16.05$                       176.55$                      2.72

Hunter Fulghum Sr Engineer 135.00$                        198.86$                     33.39$                       367.24$                      2.72

Michael Zoia Dir of Aviation 81.73$                          120.39$                     20.21$                       222.33$                      2.72

Michael Adams Sr Project Manager 67.31$                          99.15$                       16.65$                       183.10$                      2.72



ATTACHMENT 2 

TPA / Aircraft Visual Docking Guidance System 
Authority No. 6400 18 
  E-VERIFY CERTIFICATION  

 
Hillsborough County Aviation Authority 

PO Box 22287 
Tampa, FL  33622 

Telephone: 813-870-8700 
 
  

E-Verify Certification 
 

Solicitation No. 18-411-019  
 

Aircraft Visual Docking Guidance System 
 

This certification is required in accordance with the State of Florida, Office of the Governor, 
Executive Order Number 11-116 (Verification of Employment Status).  
 
The State of Florida, Office of the Governor, Executive Order Number 11-116 (Verification of 
Employment Status), and any projects with Florida Department of Transportation (FDOT) 
funding as  part of a Joint Participation Agreement between FDOT and the Authority, require, as 
a condition of all contracts for the provision of goods or services, an express requirement that 
contractors utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the contractor during the term of the 
contract, and an express requirement that contractors include in subcontracts the requirement 
that subcontractors performing work or providing services pursuant to the contract utilize the E-
Verify system to verify the employment eligibility of all new employees hired by the 
subcontractor during the contract term.  

 

Company: 

 

FID or EIN No.: 

 

Address: 

 

City/State/Zip: 

 

 
 

I,    _____________, as a representative of  _________________, 

certify and affirm that this company will comply with the E-Verification requirements of Executive 

Order Number 11-116. 

   
Signature  Title 

   
Printed Name  Date 

 

[Affix Corporate Resolution if not signed by the President or Vice President of the Company] 
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