
 CS-1 

CONTRACT FOR DESIGN PROFESSIONAL SERVICES 
FOR  

PROJECT NO. 6620 19 
RUNWAY 10-28 & OTHER PAVEMENT 

REHABILITATION 
 

BETWEEN 
 

HILLSBOROUGH COUNTY AVIATION AUTHORITY 
 

AND 
 

AMERICAN INFRASTRUCTURE DEVELOPMENT, INC.  
 
 

DATED OCTOBER 4, 2018 

 
 



 

PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority Project No. 6620 19 Page 2 of 33  
 Contract for Design Professional Services 

TABLE OF CONTENTS 

ARTICLE 1 - PROJECT ........................................................................................................................ 4 

ARTICLE 2 – CONTRACT ADMINISTRATION .................................................................................... 4 

ARTICLE 3 - SERVICES BY THE DESIGN PROFESSIONAL ..................................................................... 4 

ARTICLE 4 – TIME ............................................................................................................................. 6 

ARTICLE 5 - PAYMENTS TO THE DESIGN PROFESSIONAL ................................................................. 6 

ARTICLE 6 – OWNER’S RIGHT TO PERFORM AUDITS, INSPECTIONS, OR ATTESTATION 
ENGAGEMENTS .......................................................................................................... 10 

ARTICLE 7 - OWNERSHIP OF DOCUMENTS .................................................................................... 12 

ARTICLE 8 - INDEMNITY ................................................................................................................. 13 

ARTICLE 9 - INSURANCE COVERAGES AND LIMITS ....................................................................... 15 

ARTICLE 10 – WAIVER OF CLAIMS .................................................................................................. 22 

ARTICLE 11 – CLAIMS AND DISPUTES ............................................................................................ 23 

ARTICLE 12 - ASSISTANCE IN LITIGATION ....................................................................................... 23 

ARTICLE 13 – CONFLICT OF INTEREST ............................................................................................ 24 

ARTICLE 14 – NOTICES AND ADDRESS OF RECORD ........................................................................ 24 

ARTICLE 15 - TERM OF CONTRACT ................................................................................................. 24 

ARTICLE 16 - TERMINATION OF CONTRACT ................................................................................... 24 



 

PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority Project No. 6620 19 Page 3 of 33  
 Contract for Design Professional Services 

ARTICLE 17 – SUSPENSION OF WORK ............................................................................................ 25 

ARTICLE 18 - SUCCESSORS AND ASSIGNS....................................................................................... 25 

ARTICLE 19 - TRUTH IN NEGOTIATIONS ......................................................................................... 25 

ARTICLE 20 - CERTIFICATION OF DESIGN PROFESSIONAL/PROHIBITION AGAINST                       
CONTINGENT FEES .................................................................................................... 26 

ARTICLE 21 - PUBLIC ENTITY CRIME CERTIFICATION ...................................................................... 26 

ARTICLE 22 - CONTRACT MADE IN FLORIDA .................................................................................. 26 

ARTICLE 23 - NON-DISCRIMINATION ............................................................................................ 26 

ARTICLE 24 – WOMAN AND MINORITY OWNED BUSINESS ENTERPRISE (W/MBE) ASSURANCES . 28 

ARTICLE 25 – PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES .............. 30 

ARTICLE 26 – E-VERIFY REQUIREMENT ......................................................................................... 31 

ARTICLE 27 – COMPLETE CONTRACT ............................................................................................. 31 
 
 
ATTACHMENT 1 – FEE AND SCOPE PROPOSAL 
 
ATTACHMENT 2 – CONTRACT CLAUSES AIRPORT IMPROVEMENT PROGRAM 
 
ATTACHMENT 3 – E-VERIFY CERTIFICATION 

 



 

PCM / Runway 10-28 & Other Pavement Rehabilitation      
Authority Project No. 6620 19 Page 4 of 33  
 Contract for Design Professional Services                                                          
 

CONTRACT FOR DESIGN PROFESSIONAL SERVICES 
 
 This Contract for Design Professional Services is made and entered into this 4th day of 
October, 2018 by and between the Hillsborough County Aviation Authority, an independent 
special district under the laws of the State of Florida, hereinafter referred to as the "Owner", and 
American Infrastructure Development, Inc., a Florida Corporation, authorized to do business in 
the State of Florida, hereinafter referred to as the “Design Professional”.  The Owner and the 
Design Professional hereby agree as follows: 
 
ARTICLE 1 - PROJECT 
 
The project, hereinafter referred to as the Project, is as follows: 
 

Provide design professional services in accordance with Section 287.055, Florida Statutes, 
in connection with the Runway 10-28 & Other Pavement Rehabilitation at Plant City 
Airport. 

 
ARTICLE 2 - CONTRACT ADMINISTRATION 
 
This Contract will be administered by the Owner’s Chief Executive Officer or designee. 
 
ARTICLE 3 - SERVICES BY THE DESIGN PROFESSIONAL 
 
3.1 The services that the Design Professional will provide to the Owner under this Contract 
will be as follows, and in general accordance with the Owner’s Request for Qualifications dated 
April 6, 2018, entitled “Request for Qualifications for Runway 10-28 & Other Pavement 
Rehabilitation at Plant City Airport, Tampa, Florida”, the Design Professional’s response to the 
Owner’s Request for Qualifications dated May 18, 2018, entitled “Statement of Qualifications 
Runway 10-28 and Other Pavement Rehabilitation”, which are both incorporated herein by 
reference, and the Design Professional’s Fee and Scope Proposal dated September 25, 2018, 
entitled “Project No. 6620 19 Runway 10-28 and Other Pavement Rehabilitation Plant City 
Airport” which is attached hereto as Attachment 1 and incorporated herein by reference.  In the 
event of any conflicts between this Contract and any other documents, the precedence in 
resolving such conflicts will be as follows: 
 
 3.1.1 This Contract 
 3.1.2 Individual work order and Design Professional’s associated Fee and Scope Proposal  
 3.1.3 The Owner’s Request for Qualifications 
 3.1.4 Design Professional’s response to Request for Qualifications 
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3.2 Design Professional designates Mohsen Mohammadi, whose business address is 3810 
Northdale Blvd., Suite 170, Tampa, FL, 33624, and who is a qualified licensed professional, to 
serve as the project manager.  The project manager will be authorized and responsible to act on 
behalf of the Design Professional with respect to directing, coordinating and administering all 
aspects of the services to be provided and performed under this Contract.  Design Professional 
designates Sabina C. Mohammadi, whose title is President - CEO, whose business address is 3810 
Northdale Blvd., Suite 170, Tampa, FL, 33624, to have full authority to bind and obligate the 
Design Professional on all matters arising out of or relating to this Contract.  The Design 
Professional agrees that the project manager will devote whatever time is required to 
satisfactorily manage the services to be provided and performed by the Design Professional 
hereunder.  Any replacement of the project manager will be subject to the prior approval and 
acceptance of the Owner. 
 
3.3 Not used.  
 
3.4 Not used.  
 
3.5 The Design Professional agrees, within seven (7) days of receipt of a written request from 
the Owner, to promptly remove and replace the project manager, or any other personnel 
employed or retained by the Design Professional, or any subconsultants or subcontractors or any 
personnel of any such subconsultants or subcontractors engaged by the Design Professional to 
provide and perform services or work pursuant to the requirements of this Contract, whom the 
Owner will request in writing to be removed, which request may be made by the Owner with or 
without cause. 
 
3.6 Work Order Process - work orders are intended to be discrete working documents that 
will provide, in summary form, the background and factual context within which a particular work 
element or series of work elements will be completed by the Design Professional.  Each work 
order will include a scope of services, level of effort and related costs.  Work orders will be 
construed to be in addition to, supplementary to, and consistent with the provisions of this 
Contract.  Upon request by the Owner, Design Professional will prepare and submit a work order 
to the Owner for review and approval. Work order forms will be provided by the Owner along 
with a detailed outline of design deliverables. Contracts involving multiple project numbers or 
airport locations will require work orders to identify basic services and reimbursement expense 
amounts per project and/or location. 
 
3.7 The Design Professional will perform professional services provided for in each work order 
executed between the parties.  Such professional services will be performed in accordance with 
the terms of this Contract.  The Design Professional will be solely responsible for the technical 
completeness and accuracy of all work performed under this Contract. 
3.8 The Design Professional will comply with all Owner Rules and Regulations, Policies, 
Standard Procedures and Operating Directives. 
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ARTICLE 4 - TIME 
 
4.1 Services to be rendered by the Design Professional will commence subsequent to the 
execution of this Contract in accordance with each work order.  Time is of the essence with 
respect to the performance of this Contract. 
 
4.2 Should the Design Professional fail to commence, provide, perform or complete any of 
the services to be provided in a timely and diligent manner, in addition to any other rights or 
remedies available to the Owner, the Owner at its sole discretion and option may withhold any 
and all payments due and owing to the Design Professional until such time as the Design 
Professional resumes performance of its obligations in such a manner so as to satisfy the Owner. 
 
ARTICLE 5 - PAYMENTS TO THE DESIGN PROFESSIONAL 
 
5.1 The amount for the performance of basic services required under this Contract, costs 
identified as direct and reimbursable expenses, costs identified as resident inspection services 
and costs from the owner allowance amount used for basic services, direct and reimbursable 
expenses and resident inspection services will be in a not-to-exceed amount of One Million Two 
Hundred Fifty Thousand and No One-Hundredth Dollars ($1,250,000), which includes all fees for 
subconsultants. 
 
5.2 Not used.  
 
5.3 Not used.  
 
5.4 Invoiced amounts will be based on the Design Professional’s and team member’s most 
recent audited overhead rate or agreed upon overhead rate, personnel direct labor rates, 
negotiated profit and actual time billed to the Project as substantiated by backup acceptable to 
the Owner and supported by monthly progress reports: 
 
 Conceptual/Schematic Design Phase    - Up to   15% 
 Design Development Phase     - Up to   30% 
 Construction Document Phase through award of Contract - Up to   80% 
 Construction Phase      - Up to 100% 
 

5.4.1 Invoiced amounts for multiple projects or multiple locations must be identified per 
project and/or location. 

 
5.4.2 All subconsultant agreements must be submitted at time of billing.  Subconsultant 

agreements must include a provision providing the Owner the same rights to audit 
at the subconsultant level in all of its subconsultant agreements executed to effect 
project completion. 

 
5.4.3 An employee basic services spreadsheet based on the Fee and Scope Proposal in 

Excel format listing the employee’s name, employee’s classification and 
employee’s raw rate must be submitted before the professional service invoice 
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submittal. If there are changes such as new employees, new classification or new 
raw rate, then a labor change indicator must be completed on an updated basic 
services spreadsheet.  Any changes to an employee basic services spreadsheet 
must have prior approval by the Owner. All basic service billings must be 
accompanied by a rate & hour verification sheet submitted within the submittal as 
well as in Microsoft Excel format. 

 
5.4.4 Basic services invoices that are submitted with a professional service invoice that 

are older than 90 days before the submission date will not be reimbursed. Basic 
services performed before the work order effective date will not be reimbursed. 

 
5.4.5 Timesheets are required as supporting backup for all basic services invoice 

amounts.  Hours billed must be clearly identified. 
 
5.4.6 Overtime on any basic services must be pre-approved by the Owner. 
 
5.4.7 Basic services must be organized using standard separators to identify the basic 

services being billed. 
 
5.4.8 Rebalancing between tasks or fees must be requested with the first overage 

billing, along with an explanation for the overage and confirmation that the total 
Contract amount will not be exceeded.  Proposed supporting sheets are to be 
submitted at the request for rebalancing.  

 
5.4.9 All permit requirements, acceptable deliverables and badges are required to be 

submitted seven days before submission of a final professional service invoice. 
   
5.4.10 If deficiencies are found, a standard deficiency e-mail will be sent to the Design 

Professional to resolve within three business days.  If the deficiency is not resolved 
within that time, the professional service invoice will be returned. 

 
5.5 Payments for Reimbursable Expenses.  The Design Professional will be reimbursed at cost 
for all expenses in an amount not to exceed the maximum reimbursable amount provided for in 
each individual work order.  Each work order under this Contract will identify the type of 
expenses that will be eligible for reimbursement and the maximum reimbursable amount for that 
work order. As specified hereinafter, the Design Professional’s direct and reimbursable expenses 
include only: 
 
 5.5.1 The cost of securing a recognized testing laboratory which will perform all soils 

and sub-surface investigations, tests, reports and recommendations required for 
schematic and final design and construction of the Project. 

 
 5.5.2 The cost of securing a recognized testing laboratory which will perform all 

necessary testing of materials and all shop and mill inspection of materials and 
equipment as will be required during construction of the assigned work in the 
Project. 
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 5.5.3 The cost of boundary surveys, topographic surveys, land surveys, establishment of 

boundaries and monuments, field surveys, photogrammetry, field layouts of 
construction, construction layout, control staking, and related office computations 
and drafting. 

 
 5.5.4 The cost of outside special consultants to advise and assist Design Professional 

throughout the Project. 
 
 5.5.5 The actual cost of reproduction of review plans and specifications, the 

construction contract plans and specifications required for the securing of bids for 
the assigned work in the Project and for the use of contractors, subcontractors, 
testing laboratories, and others having need for such prints during construction. 

 
 5.5.6 All costs for long distance telephone calls, postage and overnight express delivery 

and couriers related to the Project. 
 
 5.5.7 Expenses for parking at Tampa International Airport and transportation related to 

the Project including airplane travel and automobile; and, in the event overnight 
travel related to the Project is required, cost of meals and lodging. Only travel 
expenses incurred in the performance of the Owner’s business are reimbursable.  
The most efficient and economical means of transportation is required.  All travel 
must be pre-approved by the Owner. Travel included in Attachment 1, Fee and 
Scope Proposal is to be considered approved by execution of this Contract. Any 
additional travel will require pre-approval by the Owner. Employee expense 
sheets are required as well as supporting original or legible copies of all receipts. 

 
 5.5.8 Materials for study models, film and processing expenses. 
 
 5.5.9 The actual costs of all fees and permits required by and paid to agencies having 

jurisdiction.  This does not include impact or development fees paid directly by the 
Owner or building permit fees paid by the construction contractor. 

 
 5.5.10 Invoiced amounts for multiple projects or multiple locations must be identified per 

project and/or location. 
 
 5.5.11 All subconsultant signed agreements must be submitted at time of billing.  

Subconsultant agreements must include a provision providing the Owner the 
same rights to audit at the subconsultant level in all of its subconsultant 
agreements executed to effect project completion. 

 
 5.5.12 Receipts/Invoices that are submitted with a professional service invoice that are 

older than 90 days before the submission date will not be reimbursed. 
Receipts/Invoices for expenses before the work order effective date will not be 
reimbursed. 
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 5.5.13 Mileage within the Tri-County Area (Hillsborough, Pinellas, Pasco) will not be 
reimbursed.  Mileage is part of travel which must be pre-approved by the Owner. 

 
 5.5.14 Legible copies of receipts/invoices that have not been altered are required for 

reimbursement. Receipts/Invoices must be identified by employee and employer, 
and include justification of expense. 

 
 5.5.15 Equipment purchased for and paid by the Owner must be identified when 

invoiced so that an asset tag can be attached to that equipment. A detail listing in 
Excel format must be submitted with the invoice when equipment is purchased. 

 
 5.5.16 No purchases of alcohol will be reimbursed by the Owner. 
 
 5.5.17 Meals for Owner or local consultant staff members will not be reimbursed. 
 
 5.5.18 No front loading on Progress Payments is allowed.  Progress Payments are limited 

to the actual invoiced amounts.   
 
 5.5.19 Pre-approval from the Owner is necessary for office or petty cash expenditures. 
 
 5.5.20 Reimbursable expenses must be presented as a package organized in the following 

manner:  Reimbursement Tracking Form, actual invoices identifying item numbers 
as it appears on the Reimbursement Tracking Form.  The Reimbursement Tracking 
Form is required to be submitted electronically in Microsoft Excel format, as is the 
supporting documentation for the submitted professional service invoice. 

 
 5.5.21 Rebalancing between tasks or fees must be requested with the first overage 

billing, along with an explanation for the overage and confirmation that the total 
Contract amount will not be exceeded.  Proposed supporting sheets are to be 
submitted at the request for rebalancing.  

 
 5.5.22  All permit requirements, acceptable deliverables and badges are required to be 

submitted seven days before submission of a final professional service invoice.  
  
 5.5.23 If deficiencies are found, a standard deficiency e-mail will be sent to the Design 

Professional to resolve within three business days.  If the deficiency is not resolved 
within that time, the professional service invoice will be returned. 

 
5.6 In the event that it is established during the design phase that there will be substantial 
changes to the scope of the Project as originally proposed and upon which the compensation is 
based, a change in said compensation will be negotiated prior to further development of the 
design. 
 
5.7 One executed original sworn and notarized invoice for services, verified to the satisfaction 
of the Owner, will be rendered by the twenty-fifth of each month electronically to 
DesignInvoice@TampaAirport.com.  The Design Professional will submit with each invoice one 
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original of a detailed accounting of the value of work performed to date by certified Woman 
and Minority Owned Business Enterprises (W/MBE). This accounting will include the names and 
addresses of W/MBEs that have participated, a description of the work each named W/MBE 
has performed, and the value of work performed by each named W/MBE. The Design 
Professional will also submit with each invoice a Rate & Hour Verification Sheet and a 
Reimbursement Tracking Form, both in Microsoft Excel format. 
 
5.8 Whenever compensation is paid to the Design Professional on a reimbursable basis, 
records as to the direct expense will be kept on a generally recognized accounting basis and will 
be submitted with each invoice. 
 

5.9 Any compensation paid pursuant to a not-to-exceed amount will constitute full payment 
for all costs including, but not limited to, employee benefits, overhead, general administrative 
costs, profit and all other unallocated expenses. 
 

5.10 The Design Professional agrees to pay each subcontractor under this Contract for 
satisfactory performance of its agreement no later than 10 days from the receipt of each 
payment the Design Professional receives from the Owner.  The Design Professional agrees 
further to release retainage payments to each subconsultant within 10 days after the 
subconsultant’s work is satisfactorily completed.  Any delay or postponement of payment from 
the above-referenced time frame may occur only for good cause following written notice to 
the Owner.  This clause applies to both D/W/MBE and non-D/W/MBE subconsultant. 
 
5.11 With the exception of the month of September, all applications for payment will be 
submitted to the Authority by the twenty-fifth of each month.  In the event that the twenty-
fifth of the month falls on a Saturday or Sunday, applications for payment are due the next 
business day.  Payment will be made by the third Friday of the month.  Applications for 
payment submitted more than 20 days prior to the third Friday of the month will be rejected 
and returned.  Due to the end of fiscal year financial closeout, September applications for 
payment will be submitted by September 19th, and in the event that the 19th falls on a 
Saturday or Sunday, applications for payment are due the next business day and subsequent 
payments will be made the second Friday of October. Such applications for payment submitted 
more than 20 days prior to the second Friday of October will be rejected and returned.   
  
ARTICLE 6 - OWNER’S RIGHT TO PERFORM AUDITS, INSPECTIONS, OR ATTESTATION 
ENGAGEMENTS 
 
6.1       Engagement(s) as used in this Contract include, but are not limited to, Audits, Inspections, 
or Attestation Engagements. In connection with payments to the Design Professional under this 
Contract, it is agreed the Design Professional will maintain adequate records in accordance with 
generally accepted accounting practices. The Owner, Florida Department of Transportation, 
Federal Aviation Administration, Federal Highway Administration, Florida Department of Financial 
Services, Florida Auditor General, Florida Inspector General, Florida Chief Financial Officer, and 
the Comptroller General of the United States, or any duly authorized representative of each, have 
the right to initiate and perform Engagements over the Design Professional’s records for the 
purpose of determining payment eligibility under the Contract or over selected operations 
performed by Design Professional under this Contract for the purpose of determining compliance 
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with the Contract.  Access will be to all of the Design Professional’s records, including books, 
documents, papers, and records of Design Professional directly pertinent to this Contract or any 
work order, as well as records of parent, affiliate and subsidiary companies. If the records are 
kept at locations other than Tampa International Airport, Design Professional will arrange for said 
records to be brought to a location convenient to Owner’s auditors to conduct Engagements as 
set forth in this Article. Or, Design Professional may transport Owner’s team to location where 
the records are kept other than Tampa International Airport for purposes of undertaking 
Engagements. In such event, Design Professional will pay reasonable costs of transportation, food 
and lodging for Owner’s team in accordance with Owner’s Travel and Business Development 
Expenses Policy.  Design Professional agrees to deliver or provide access to all records requested 
by Owner’s auditors within 14 calendar days of the request at the initiation of Engagement and to 
deliver or provide access to all other records requested during the Engagement within 7 calendar 
days of each request. The parties recognize that Owner will incur damages if records requested 
by Owner’s auditors are not provided in a timely manner and that the amount of those costs is 
difficult to determine with certainty. Consequently, the parties agree that Design Professional 
may be charged liquidated damages of $100.00, for each item in a records request, per calendar 
day, for each time Design Professional is late in submitting requested records to perform an 
Engagement. Accrual of fee will continue until specific performance is accomplished. This 
liquidated damages rate is not an exclusive remedy and Owner retains its rights including but not 
limited to its rights to elect its remedies and pursue all legal and equitable remedies. The parties 
expressly agree that these liquidated damages are not a penalty and represent reasonable 
estimates of fair compensation for the losses that reasonably may be anticipated from such 
failure to comply. 
 
6.2       In the event the Design Professional maintains its accounting or Project information in 
electronic format, upon request by the Owner’s auditors, the Design Professional will provide a 
download of its accounting or Project information in an electronic format allowing readership in 
Microsoft Office software. 
 
6.3       The Owner has the right during the Engagement to interview the Design Professional’s 
employees and subconsultants, make photocopies, and inspect any and all records at reasonable 
times. The right to initiate an Engagement will extend for six years after the completion date of 
any work order, or six years after the termination of this Contract, whichever occurs later. 
 
6.4       In the event the Design Professional has overcharged the Owner for direct and 
reimbursable expenses, the Design Professional will re-pay the Owner the amount of the 
overcharge and the Owner may assess interest of up to 12% per year on the overcharge from the 
date the overcharge occurred.  In addition, if the Design Professional has overcharged the Owner 
by more than 3% of the gross direct and reimbursable amount, the Owner may assess and the 
Design Professional will pay for the entire cost of the Engagement. 
 
6.5       The Design Professional shall require all of its subcontractors and subconsultants to 
provide the Owner the same rights to perform Engagements as allowed in this Contract. The 
Design Professional shall require that all of its subcontractors and subconsultants require their 
sub-subcontractors and sub-subconsultants to provide the Owner the same rights to perform 
Engagements as allowed in this Contract. 
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6.6       Approvals by Owner’s staff for any services included or not included in this Contract do not 
act as a waiver or limitation of the Owner’s right to perform Engagements. 
 
ARTICLE 7 - OWNERSHIP OF DOCUMENTS 
 
7.1 Design Professional acknowledges and agrees that all records, documents, drawings, 
notes, tracings, plans, specifications, maps, evaluations, reports and other technical data, 
models, renderings and electronic data (other than working papers), prepared, developed or 
furnished by Design Professional or the design professional(s) employed or retained by the 
Design Professional under this Contract (Project Documents) will be and remain the property of 
the Owner. Project Documents will be deemed to be works made for hire, and all right, title 
and interest in and to the Project Documents will be vested in Owner. Design Professional will 
take all actions necessary to secure for Owner all such right, title and interest. Design 
Professional warrants that all materials comprising the Project Documents are original with 
Design Professional and have not been copied or derived from any other material without the 
express written consent of the owner, proprietor and/or copyright holder of that other 
material, and are not subject to any other claim of copyright by any other person. Design 
Professional will obtain any and all licenses necessary for the production and preparation of 
the Project Documents including, without limitation, licenses for the use of any material 
subject to copyright by other parties. Design Professional will assign to Owner any and all 
rights, including any copyrights, in the Project Documents that Design Professional or the 
design professional(s) employed or retained by the Design Professional on this Project may 
possess now or in the future, and Design Professional and its design professional(s) will claim 
no rights adverse to Owner in the Project Documents. Design Professional agrees to defend, 
indemnify and hold harmless the Owner and its Board members, officers, and employees from 
and against any liabilities, claims, costs or expenses as a result of any alleged infringement of 
third party rights in the documents described herein. If this clause is found to conflict in any 
way with Florida law, the clause will be considered modified by such law to the extent 
necessary to remedy the conflict. Any project as designed by Design Professional under this 
Contract may be reused or repeated by Owner at Owner’s option or discretion at any time or 
times, including but not limited to, completion, addition, renovation, maintenance, 
reconstruction or remodeling of the project and construction of new projects. Design 
Professional hereby grants its consent to reuse of the Project Documents by Owner for any and 
all such purposes. The Design Professional will incorporate the terms of this Paragraph in all 
contracts with design professionals employed or retained by the Design Professional to 
perform services covered by this Contract.  
 
7.2 Submission or distribution of the Design Professional’s Project Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not to 
be construed as publication in derogation of the rights reserved in Paragraph 3.8. 
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7.3 CHAPTER 119, FLA. STATUTES REQUIREMENTS 
 
IF THE DESIGN PROFESSIONAL HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE DESIGN PROFESSIONAL’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT: 
(813) 870-8721, ADMCENTRALRECORDS@TAMPAAIRPORT.COM, 
HILLSBOROUGH COUNTY AVIATION AUTHORITY, P.O. BOX 22287, TAMPA FL 
33622. 
 
Design Professional agrees in accordance with Florida Statute Section 119.0701 to comply with 
public records laws including the following: 
 

a.        Keep and maintain public records required by the Owner in order to perform the 
services contemplated by this Contract. 

 
b.        Upon request from the Owner’s custodian of public records, provide the Owner 

with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in 
Chapter 119, Fla. Stat. or as otherwise provided by law. 

 
c.        Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for 
the duration of the Contract and following completion of the Contract. 

d.         Upon completion of this Contract, keep and maintain public records required by the 
Owner to perform the services. Design Professional shall meet all applicable 
requirements for retaining public records. All records stored electronically must be 
provided to the Owner, upon request from the Owner’s custodian of public records, 
in a format that is compatible with the information technology systems of Owner. 

 
ARTICLE 8 - INDEMNITY 
 
8.1 To the maximum extent permitted by Florida law, in addition to the Design Professional’s 
obligation to provide pay for and maintain insurance as set forth elsewhere in this Contract, the 
Design Professional will indemnify and hold harmless the Owner, its members, officers, agents, 
employees, and volunteers from any and all liabilities, suits, claims, expenses, losses, costs, fines 
and damages (including but not limited to claims for attorney’s fees and dispute resolutions) 
caused in whole or in part by the: 
 

1. Presence on, use or occupancy of the Owner’s property; 
2. Acts, omissions, negligence (including professional negligence and malpractice), 

 recklessness, intentional wrongful conduct, activities, or operations; 
3. Any breach of the terms of this Contract; 
4. Performance, non-performance or purported performance of this Contract; 

mailto:ADMCENTRALRECORDS@TAMPAAIRPORT.COM
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5. Violation of any law, regulation, rule or ordinance; 
6. Infringement of any patent, copyright, trademark, trade dress or trade secret 

 rights;  and/or 
7. Contamination of the soil, groundwater, surface water, storm water, air or the 

 environment by fuel, gas, chemicals or any other substance deemed by the 
 Environmental Protection Agency or other regulatory agency to be an 
 environmental contaminant 

 
by the Design Professional or the Design Professional’s officers, employees, agents, volunteers, 
subcontractors, invitees, or any other person whether the liability, suit, claim, expense, loss, cost, 
fine or  damages is caused in part by an indemnified party. This indemnity obligation expressly 
applies, and shall be construed to include, any and all claim(s) caused in part by the negligence, 
acts, or omissions of the Owner, its members, officers, agents, employees, and volunteers.  
 
8.2 In addition to the duty to indemnify and hold harmless, the Design Professional will have 
the separate and independent duty to defend the Owner, its members, officers, agents, 
employees, and volunteers from all suits, claims or actions of any nature seeking damages, 
equitable or injunctive relief, expenses, losses, costs, fines or attorney’s fees in the event the suit, 
claim, or action of any nature arises in whole or in part from the: 
 

1. Presence on, use or occupancy of the Owner’s property; 
2.  Acts, omissions, negligence (including professional negligence and malpractice), 
 recklessness, intentional wrongful conduct, activities, or operations;  
3.  Any breach of the terms of this Contract;  
4. Performance, non-performance or purported performance of this Contract;  
5.  Violation of any law, regulation, rule or ordinance;  
6.  Infringement of any patent, copyright, trademark, trade dress or trade secret 
 rights; and/or 
7.  Contamination of the soil, groundwater, surface water, storm water, air or the 
 environment by fuel, gas, chemicals or any other substance deemed by the 
 Environmental Protection Agency or other regulatory agency to be an 
 environmental contaminant 

 
by the Design Professional or the Design Professional’s officers, employees, agents, volunteers, 
subcontractors, invitees, or any other person directly or indirectly employed or utilized by the 
Design Professional regardless of whether it is caused in part by the Owner, its members, officers, 
agents, employees, or volunteers.  This duty to defend exists immediately upon presentation of 
written notice of a suit, claim or action of any nature to the Design Professional by a party 
entitled to a defense hereunder. 
 
8.3 If the above indemnity or defense provisions or any part of the above indemnity or 
defense provisions are limited by Fla. Stat. § 725.06(2)-(3) or Fla. Stat. § 725.08, then with respect 
to the part so limited, the Design Professional agrees to the following:  To the maximum extent 
permitted by Florida law, the Design Professional will indemnify and hold harmless the Owner, its 
members, officers, agents, employees, and volunteers from any and all liabilities, damages, 
losses, and costs, including, but not limited to, reasonable attorneys’ fee, to the extent caused by 
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the negligence, recklessness, or intentional wrongful conduct of the Design Professional and 
persons employed or utilized by the Design Professional in the performance of this Contract. 
 
8.4 If the above indemnity or defense provisions or any part of the above indemnity or 
defense provisions are limited by Fla. Stat. § 725.06(1) or any other applicable law, then with 
respect to the part so limited the monetary limitation on the extent of the indemnification shall 
be the greater of the (i) monetary value of this Contract, (ii) coverage amount of Commercial 
General Liability Insurance required under this Contract or (iii) $1,000,000.00.  Otherwise, the 
obligations of this Article will not be limited by the amount of any insurance required to be 
obtained or maintained under this Contract. 
 
8.5 The Design Professional’s obligations to defend and indemnify as described in this Article 
will survive the expiration or earlier termination of this Contract until it is determined by final 
judgment that any suit, claim or other action against the Owner, its members, officers, agents, 
employees, and volunteers is fully and finally barred by the applicable statute of limitations or 
repose. 
 
8.6 Nothing in this Article or Contract will be construed as a waiver of any immunity from or 
limitation of liability the Owner, or its members, officers, agents, employees, and volunteers may 
have under the doctrine of sovereign immunity under common law or statute. 
 
8.7 The Owner and its members, officers, agents, employees, and volunteers reserve the 
right, at their option, to participate in the defense of any suit, without relieving the Design 
Professional of any of its obligations under this Article. 
 
8.8 If the above Article 8.1-8.7 or any part of Article 8.1-8.7 is deemed to conflict in any way 
with any law, the Article or part of the Article will be considered modified by such law to remedy 
the conflict. 
 
ARTICLE 9 - INSURANCE COVERAGES AND LIMITS 
 
9.1 Design Professional’s Liability Insurance 
 
 9.1.1 Design Professional will maintain the following limits and coverages uninterrupted 

or amended through the life of this Contract.  In the event the Design Professional 
becomes in default of the following requirements, the Owner reserves the right to take 
whatever actions deemed necessary to protect its interest.  Required liability and 
property insurance policies, other than Workers' Compensation/Employer's Liability and 
Professional Liability, will provide that the Owner, members of the Owner's governing 
body, and the Owner's officers, volunteers, agents, volunteers and employees are 
included as additional insureds. Design Professional shall require that all subcontractors 
and subconsultants maintain insurance meeting all the requirements stated herein with 
the sole exception that Design Professional shall determine the applicable limits for its 
subcontractors and subconsultants. Design Professional shall have subcontractors and 
subconsultants endorse all applicable policies to name the Owner, members of the 
Owner’s governing body, and the Owner’s officers, agents, volunteers and employees 
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as Additional Insureds.  Before subcontractor or subconsultant commences services 
under this Contract, Design Professional will submit evidence that the subcontractor or 
subconsultant has complied with this provision to Owner. 

 
 9.1.2 Workers' Compensation / Employer's Liability 
 
 The minimum limits of insurance inclusive of any amount provided by an umbrella or 
 excess policy will be: 
 

 Part One:       "Statutory" 
 Part Two: 
 Each Accident       $ 1,000,000 
 Disease - Policy Limit      $ 1,000,000 
 Disease - Each Employee     $ 1,000,000 

 
 9.1.3 Commercial General Liability 
 
 The minimum limits of insurance inclusive of any amounts provided by an umbrella or 

excess policy without exclusion for independent contractors, XCU, or broad form 
property damage covering the work performed pursuant to this Contract will be the 
amounts specified herein.  Coverage will be provided for liability resulting out of, or in 
connection with, ongoing operations performed by, or on behalf of, the Design 
Professional under this Contract or the use or occupancy of Owner premises by, or on 
behalf of, the Design Professional in connection with this Contract. Coverage shall be 
per form CG 00 01 or its equivalent.  Additional insurance coverage shall be per ISO 
Form CG 20 10 10 01 and CG 20 37 10 01 or their equivalent. 

 
Contract Specific 

 
 General Aggregate      $ 5,000,000 
 Each Occurrence      $ 5,000,000 
 Personal and Advertising Injury    $ 5,000,000 
 Products and Completed Operations    $ 5,000,000 

 
 9.1.4 Business Auto Liability 
 
 Coverage will be provided for all owned, hired and non-owned vehicles. Coverage shall 

be per form CA 00 01 or its equivalent. 
 
 The minimum limits of insurance inclusive of any amounts provided by an umbrella or 

excess policy covering the work performed pursuant to this Contract will be: 
 
 Each Occurrence - Bodily Injury and 
 Property Damage Combined      $ 5,000,000 
 
 9.1.5 Professional Liability 
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 Such insurance will be maintained throughout the Project and for two years following 

completion of the Project work by the Design Professional.  Any deductible amount 
over $50,000 must be approved in writing by the Owner.  Coverage will include all work 
of the Design Professional, including but not limited to areas with possible 
environmental impact, without any exclusions unless approved in writing by the Owner. 
The limits of coverage will not be less than: 

 
Each Occurrence       $ 5,000,000 
Annual Aggregate       $ 5,000,000 

 
9.1.6 Environmental Impairment (Pollution) Liability: 

 
 Proof of such insurance will be required during this Contract if determined by the 

Owner that circumstances warrant this coverage. Design Professional agrees to show 
proof of coverage, without asbestos abatement exclusion, which arises out of, or in 
connection with, work or occupancy of Owner property in the Design Professional’s 
performance under this Contract. Coverage shall remain in force for a period of two 
years following substantial completion of the design phase in the amount of $1,000,000 
The limits of coverage will not be less than: 

 
 Each Occurrence       $1,000,000 
 Annual Aggregate       $1,000,000 
 
9.2 CONTRACTUAL INSURANCE TERMS AND CONDITIONS  
 
 9.2.1 PURPOSE:  To establish the insurance terms and conditions associated with 
 contractual insurance requirements. 
 
 9.2.2 INSURANCE COVERAGE: 
 
  9.2.2.1 Procurement of Coverage: 
 

With respect to each of the required coverages the Design Professional will, at 
the Design Professional’s expense, procure, maintain and keep in force the 
amounts and types of insurance conforming to the minimum requirements set 
forth in this Contract.  Coverage will be provided by insurance companies eligible 
to do business in the State of Florida and having an AM best rating of A- or 
better and a financial size category of VII or better. Utilization of non-rated 
companies or companies with AM Best ratings lower than A- or better and 
financial size category lower than VII may be approved on a case by case basis.  
Such insurance will be no more restrictive than that provided by the latest 
edition filed for use in the State of Florida by the insurance service office, 
without restrictive endorsements.  If the insurer does not meet these 
requirements, the Owner retains the right to approve or disapprove the use of 
the insurer. 
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  9.2.2.2 Term of Coverage: 
 

Except as otherwise specified in this Contract, the insurance will commence on 
or prior to the effective date of this Contract and will be maintained in force 
throughout the duration of this Contract.  Five years’ completed operations 
coverage must be maintained on all general liability policies and all professional 
liability policies, effective on the date of substantial completion of the design 
phase or the termination of this Contract, whichever is earlier. If Professional or 
Pollution liability coverage required is written on a claims made coverage form, 
the retroactive date must be shown, and this date must be before the earlier of 
the execution date of the Contract or the beginning of Contract Work.  

 
  9.2.2.3 Reduction of Aggregate Limits: 
 

If any reduction of an aggregate limit occurs, the Design Professional will take 
immediate steps to have it reinstated.  The policies shall be endorsed so that the 
specified policy limits are available for claims on this Project.  

 
  9.2.2.4 Cancellation Notice 
 

Each of the insurance policies will be specifically endorsed to require the insurer 
to provide the Owner with 30 days written notice prior to the cancellation of the 
policy.  The endorsement will specify that such notice will be sent to: 

 
    Hillsborough County Aviation Authority 
    Attn.:  Chief Executive Officer 
    Tampa International Airport 
    Post Office Box 22287 
    Tampa, Florida  33622 
 
  9.2.2.5 No waiver by approval/disapproval: 
 

The Owner accepts no responsibility for determining whether the Design 
Professional’s insurance is in full compliance with the insurance required by this 
Contract.  Neither the approval by the Owner nor the failure to disapprove the 
insurance furnished by the Design Professional will relieve the Design 
Professional of their full responsibility to provide the insurance required by this 
Contract. 

 
  9.2.2.6 Future Modifications – Changes in Circumstances: 
 
   9.2.2.6.1 Changes in Coverage and Required Limits of Insurance 
 

The coverage and minimum limits of insurance required by this Contract 
are based on circumstances in effect at the inception of this Contract.  If 
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in the opinion of the Owner circumstances merit a change in such 
coverage or minimum limits of insurance required by this Contract, the 
Owner may change the coverage and minimum limits of insurance 
required and the Design Professional will, within 60 days of receipt of 
written notice of a change in the coverage and minimum limits required, 
comply with such change and provide evidence of such compliance in the 
manner required by this Contract.  Provided, however, that no change in 
the coverage or minimum limits of insurance required will be made by 
the Owner until at least two years after inception of this Contract.  
Subsequent changes in the coverage or minimum limits of insurance will 
not be made by the Owner until at least two years after any prior change 
by the Owner unless extreme conditions warrant such change and are 
agreeable to both parties. 
 
Notwithstanding the foregoing, Design Professional may make a written 
request for a waiver with respect to the insurance requirements 
contained herein for specific subcontractors and subconsultants for good 
cause and the Owner will evaluate the request for waiver within ten 
calendar days of receipt and issue a decision.  Any such modification will 
be subject to the prior written approval of the Owner and subject to the 
conditions of such approval. 
 
Owner expressly reserves the right, at its sole discretion, to adjust this 
Contract and pursue alternative methods for the provision of insurance 
and ancillary services associated with this Project. Alternative methods 
may include, but are not limited to, a controlled insurance program. 
 
If, in the opinion of the Owner, compliance with the insurance 
requirements is not commercially practicable for the Design Professional, 
at the written request of the Design Professional, the Owner may, at its 
sole discretion and subject to any conditions it deems appropriate, relax 
or temporarily suspend, in whole or in part, the insurance requirements 
which would otherwise apply to the Design Professional.  Any such 
modification will be subject to the prior written approval of the Owner 
and subject to the conditions of such approval. 

 
  9.2.2.7 Proof of Insurance – Insurance Certificate: 
 
   9.2.2.7.1 Prior to Work, Use or Occupancy of Owner Premises 
 

The Design Professional will not commence work, or use or occupy 
Owner premises in connection with this Contract until the required 
insurance is in force, preliminary evidence of insurance acceptable to the 
Owner has been provided to the Owner, and the Owner has granted 
permission to the Design Professional to commence work or use or 
occupy the premises in connection with this Contract. 
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   9.2.2.7.2 Proof of Insurance Coverage 
 

As preliminary evidence of compliance with the insurance required by 
this Contract, the Design Professional will furnish the Owner with a 
certificate(s) of insurance satisfactory to the Owner.  This certificate must 
be signed by an authorized representative of the insurer.  Design 
Professional shall furnish the entity with endorsements effecting 
coverage as required by this Article.  The endorsements are to be signed 
by a person authorized by insurer to bind coverage on its behalf.   If 
requested by the Owner, the Design Professional will, within 30 days 
after receipt of written request from the Owner, provide the Owner, or 
make available for review, a certified complete copy of the policies of 
insurance.  The Design Professional may redact those portions of the 
insurance policies that are not relevant to the coverage required by this 
Contract.  The Design Professional will provide the Owner with renewal 
or replacement evidence of insurance, acceptable to the Owner, prior to 
expiration or termination of such insurance. 

 
   9.2.2.7.3 The insurance certificate must: 
 

9.2.2.7.3.1 Indicate that, to the extent required by this 
Contract, the Owner, members of the Owner's governing body, 
and the Owner's officers, agents, volunteers and employees are 
included as additional insured; 

 
    9.2.2.7.3.2 Indicate that the certificate has been issued in  
    connection with this Contract; 
 
    9.2.2.7.3.3 Indicate the amount of any deductible or self- 
    insured retention applicable to all coverages; 
 
    9.2.2.7.3.4 Identify the name and address of the certificate  
    holder as: 
 

Hillsborough County Aviation Authority 
Attn.:  Chief Executive Officer 
Tampa International Airport 
Post Office Box 22287 
Tampa, Florida  33622; 
and  

 
9.2.2.7.3.5 Be signed and dated using approved methods by 
an individual who is an authorized representative of each insurer, 
whose insurance is the subject of the certificate and who is 
authorized by each such insurer to issue the certificate of 
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insurance as modified. Facsimile signatures are acceptable.  
 
  9.2.2.8 Deductibles / Self Insurance: 
 

9.2.2.8.1 All property and builders risk deductibles, as well as all 
self-insured retentions or any schemes other than a fully insured 
program, must be approved by the Owner.  The Design Professional 
agrees to provide all documentation necessary for the Owner to review 
the deductible or alternative program. 
 
9.2.2.8.2 The Design Professional will pay on behalf of the Owner, 
or any member of the Owner's governing body or any officer or 
employee of the Owner, any deductible or self-insured retention (SIR) 
which, with respect to the required insurance, is applicable to any claim 
by or against the Owner or any member of the Owner's governing body, 
or any officer or employee of the Owner. 

 
9.2.2.8.3 The agreement by the Owner to allow the use of a 
deductible or self-insurance program will be subject to periodic review 
by Owner’s Risk Management Department.  If, at any time, the Owner 
deems that the continued use of a deductible or self-insurance program 
by the Design Professional should not be permitted, the Owner may, 
upon 60 days written notice to the Design Professional, require the 
Design Professional to replace or modify the deductible or self-insurance 
in a manner satisfactory to the Owner. 
 
9.2.2.8.4 Any deductible amount or SIR program will be included 
and clearly described on the certificate prior to any approval by the 
Owner.  This is to include fully insured programs as to a zero deductible 
per the policy.  Owner reserves the right to deny any certificate not in 
compliance with this requirement. 

 
  9.2.2.9 Design Professional’s Insurance Primary: 
 

The Design Professional’s required insurance will apply on a primary basis.  Any 
insurance maintained by the Owner will be excess and will not contribute to the 
insurance provided by or on behalf of the Design Professional. All policies will be 
endorsed so that Florida law will govern the interpretation of the policy 
including but not limited to Part II of Chapter 627 F.S. 
 

  9.2.2.10 Design Professional’s Failure to Comply with Insurance Requirements:  
 

9.2.2.10.1 Owner's Right to Procure Replacement Insurance 
 
If after the inception of this Contract the Design Professional fails to fully 
comply with the insurance requirements of this Contract, in addition to 



 

PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority Project No. 6620 19 Page 22 of 33  
 Contract for Design Professional Services                                                          

and not in lieu of any other remedy available to the Owner provided by 
this Contract, the Owner may, at its sole discretion, procure and maintain 
on behalf of the Design Professional, insurance which provides, in whole 
or in part, the required insurance. 
 
9.2.2.10.2 Replacement Coverage at Sole Expense of Design 
Professional 
 
The entire cost of any insurance procured by the Owner pursuant to this 
section will be paid by the Design Professional without reimbursement 
from the Owner.  At the option of the Owner, the Design Professional 
will either directly pay the entire cost of the insurance or immediately 
reimburse the Owner for any costs incurred by the Owner, including 
premium and a 15% administration cost. 
 
9.2.2.10.3 Design Professional to Remain Fully Liable 
 
Except to the extent any insurance procured by the Owner pursuant to 
this section actually provides the insurance coverage required by this 
Contract, the Design Professional will remain fully liable for full 
compliance with the insurance requirements in this Contract. 
 
 
9.2.2.10.4 Owner's Right to Terminate, Modify, or Not Procure 
 
Any insurance procured by the Owner pursuant to this section is solely 
for the Owner's benefit and is not intended to replace or supplement any 
insurance coverage which otherwise would have been maintained by the 
Design Professional.  Owner is not obligated to procure any insurance 
pursuant to these requirements and retains the right, at its sole 
discretion, to terminate any such insurance which might be procured by 
the Owner pursuant to this section. 

 
ARTICLE 10 - WAIVER OF CLAIMS 
 
The Design Professional’s acceptance of final payment for any individual work order will 
constitute a full waiver of any and all claims by Design Professional against the Owner arising out 
of this Contract or individual work order or otherwise related to the Project, except insurance 
company subrogation claims and other claims previously made in writing and identified by Design 
Professional as unsettled at the time of the final payment.  Neither the acceptance of Design 
Professional’s services nor payment by the Owner will be deemed to be a waiver of the Owner’s 
rights against Design Professional. 
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ARTICLE 11 - CLAIMS AND DISPUTES 
 
11.1 A claim is a written demand or assertion by one of the parties seeking as a matter of right 
adjustment or interpretation of the Contract terms, payment of money, extension of time or 
other relief with respect to the terms of this Contract.  The term claim also includes other 
disputes and matters in question between the Owner and Design Professional arising out of or 
relating to this Contract.  All claims must be made in writing.  The responsibility to substantiate 
claims will rest with the party making the claim. 
 
11.2 Claims by Design Professional must be made in writing to the Owner within 20 calendar 
days after the occurrence of the event giving rise to such claim or else Design Professional will be 
deemed to have waived the claim.  Written supporting data will be submitted to the Owner 
within 30 calendar days after such occurrence unless the Owner allows additional time or else 
Design Professional will be deemed to have waived the claim. Claims by the Owner may be made 
at any time irrespective of the date of the occurrence of the event giving rise to the claim. 
 
11.3 Unless otherwise agreed in writing and notwithstanding any other rights or obligations of 
either of the parties under this Contract, the Design Professional will carry on with the 
performance of its services and duties hereunder during the pendency of any claim, dispute, 
other matter in question or arbitration or any other proceedings to resolve any claim, dispute or 
other matter in question.  The Owner, however, will be under no obligation to make payments on 
or against such claims, disputes or other matters in question during the pendency of any 
proceedings to resolve such claims, disputes or other matters in question. 
 
11.4 Documents in support of the claim referred to in this Article may be subject to an 
independent Engagement by the Owner.  In the event the Engagement supports the Design 
Professional’s claim, the Owner will pay for the Engagement.  In the event the Engagement does 
not support the Design Professional’s claim, the Design Professional will pay for the Engagement. 
 
11.5 Any action initiated by either party associated with a claim or dispute, will be brought in 
the appropriate State Court in and for Hillsborough County, Florida.  The appropriate Florida 
State Court shall be the exclusive venue and jurisdiction for such action. Confidential mediation 
with a mediator approved by the Owner shall be a condition precedent to litigation. 
 
ARTICLE 12 - ASSISTANCE IN LITIGATION 
 
Design Professional will render assistance to and on behalf of the Owner in litigation in 
connection with or arising out of this Contract, including any litigation brought by or against the 
Owner and any third parties, by providing technical information, analyses and expert witnesses 
only for the Owner.  The Design Professional will provide services under this Article at a mutually 
agreed upon and reasonable rate as an additional service authorized by an executed work order. 
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ARTICLE 13 - CONFLICT OF INTEREST 
 
Design Professional represents that it presently has no interest and will acquire no interest, either 
direct or indirect, which would conflict, as determined by the Owner, in any manner with the 
performance of services required hereunder. As stated in the Appendix O - CONFLICT OF 
INTEREST CHECKLIST that was submitted with Design Professional’s “Statement of Qualifications 
Runway 10-28 and Other Pavement Rehabilitation”, Design Professional further represents that 
no persons having any such interest will be employed to perform these services. 
 
ARTICLE 14 - NOTICES AND ADDRESS OF RECORD 
 
14.1 All notices required or made pursuant to this Contract to be given by the Design 
Professional to the Owner will be in writing and may be given either by mailing same by United 
States mail with proper postage affixed thereto, or by hand-delivery, to the appropriate address 
as listed below: 
 
 14.1.1 Mail:  Hillsborough County Aviation Authority 
    P. O. Box 22287 
    Tampa, FL  33622-2287 
    Attention:  Chief Executive Officer 
 
 14.1.2 Hand-delivery: Hillsborough County Aviation Authority 
    Tampa International Airport 
    Third Level, Blue Side 
    Tampa, FL  33607 
    Attention:  Chief Executive Officer 
 
ARTICLE 15 - TERM OF CONTRACT 
 
This Contract will commence on the date awarded by the Board and will remain in effect until 
final acceptance of the constructed Project.  Individual work orders will have effective dates and 
completion dates for the related scope of work. 
 
ARTICLE 16 - TERMINATION OF CONTRACT 
 
16.1 This Contract may be terminated by the Owner with or without cause with a seven day 
written notice to the Design Professional. 
 
16.2 In the event of termination not the fault of the Design Professional, the Design 
Professional will be compensated for services performed to the termination date, together with 
reimbursable expenses then due and termination expenses.  Termination expenses are expenses 
directly attributable to termination, including reasonable compensation for overhead and profit.  
Reasonable compensation for overhead and profit will be established pursuant to negotiation. 
 
16.3 In the event of termination for cause, the Owner may retain all payments due to the 
Design Professional at the date of termination until all of the Owner’s damages have been 
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established and deducted from payments due. 
 
16.4 Upon 30 days written notice to Owner, Design Professional may terminate this Contract if 
Design Professional is not in default of any term, provision, or covenant of this Contract only 
upon or after the occurrence of any of the following events:  the inability of Design Professional 
to perform work at Tampa International Airport for which a work order has been issued for a 
period of longer than 90 consecutive days due to war, terrorism, or the issuance of any order, 
rule or regulation by a competent governmental authority or court having jurisdiction over the 
Owner preventing Design Professional from operating its business for a period of 90 consecutive 
days provided, however, that such inability or such order, rule or regulation is not due to any 
fault or negligence of Design Professional. 
 
ARTICLE 17 - SUSPENSION OF WORK 
 

The Owner may, for any reason, order the Design Professional in writing to suspend, delay or 
interrupt the work in whole or in part for such period of time as the Owner may determine.  If the 
work is stopped for a period exceeding 60 days by the Owner, the Design Professional may be 
entitled to additional compensation and expenses, said compensation and expenses to be 
established pursuant to negotiations between the parties. 
 
 

ARTICLE 18 - SUCCESSORS AND ASSIGNS 
 

18.1 The Owner and Design Professional respectively bind themselves, their partners, 
successors, assigns and legal representatives to the other party to this Contract and to the 
partners, successors, and assigns of such other party with respect to the covenants of this 
Contract. 
 
18.2 Except as hereinafter provided, neither party to this Contract will assign or sublet this 
Contract, in whole or in part, without the written consent of the other, nor will the Design 
Professional assign any monies due, or to become due, hereunder without the previous written 
consent of the Owner. If the Design Professional attempts to make such assignment or sublet 
without such consent, the Design Professional will nevertheless remain legally responsible for all 
obligations under this Contract. 
 
18.3 The Owner reserves the right to transfer its interests herein to any other governmental 
body authorized by law to operate the Airport. 
 
ARTICLE 19 - TRUTH IN NEGOTIATIONS 
 

The Design Professional certifies that the wage rates and other factual unit costs supporting the 
compensation described herein and in all work orders provided under this Contract are accurate, 
complete and current at the time of contracting and that the original contract price and any 
additions or work orders will be adjusted to exclude any significant sums where the Owner 
determines the contract price was increased due to inaccurate, incomplete or non-current wage 
rates and other factual unit costs.  All such adjustments will be made within one year following 
the end of any particular work order issued under this Contract. 
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ARTICLE 20 - CERTIFICATION OF DESIGN PROFESSIONAL/PROHIBITION AGAINST CONTINGENT 
FEES  
 
The Design Professional warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Design Professional, to solicit or secure 
this Contract, and that Design Professional has not paid or agreed to pay any person, company, 
corporation, individual or firm, other than a bona fide employee working solely for the Design 
Professional, any fee, commission, percentage, gift or other consideration contingent upon or 
resulting from the award or making of this Contract.  If the Owner finds that Design Professional 
violates this provision, the Owner may terminate this Contract and any underlying work orders 
without liability and, at its discretion, deduct from the Contract or work order, or otherwise 
recover, the full amount of any fee, commission, percentage, gift, or consideration. 
 
ARTICLE 21 - PUBLIC ENTITY CRIME CERTIFICATION 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction 
for a public entity crime may not submit a bid on an agreement to provide any goods or 
services to a public entity, may not submit a bid on an agreement with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real 
property to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or design professional under an agreement with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Florida 
Statute Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being 
placed on the convicted vendor list. 
 
ARTICLE 22 - CONTRACT MADE IN FLORIDA 
 
This Contract has been made in and will be construed in accordance with the laws of the State of 
Florida.  In any action initiated by one party against the other, venue will lie in Hillsborough 
County, Florida. 
 
ARTICLE 23 - NON-DISCRIMINATION 
 
23.1 During the performance of this Contract, the Design Professional, for itself, its assignees 
and successors in interest, agrees as follows: 
 
 23.1.1 Compliance with regulations.  The Design Professional must comply with the 

regulations relative to non-discrimination in federally assisted programs of the 
Department of Transportation (DOT) Title 49, Code of Federal Regulations, Part 
21, as they may be amended from time to time (hereinafter referred to as the 
Regulations), which are herein incorporated by reference and made a part of this 
Contract. 

 
 23.1.2 Non-discrimination.  The Design Professional, with regard to the work performed 

by it during the Contract, will not discriminate on the grounds of race, color, or 
national origin in the selection and retention of subcontractors, including 



 

PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority Project No. 6620 19 Page 27 of 33  
 Contract for Design Professional Services                                                          

procurement of materials and leases of equipment.  The Design Professional will 
not participate either directly or indirectly in the discrimination prohibited by 
Section 21.5 of the Regulations, including employment practices when the 
Contract covers a program set forth in Appendix B of the Regulations. 

 
 23.1.3 Solicitations for subcontracts, including procurement of materials and equipment. 

 In all solicitations either by competitive bidding or negotiation made by the 
Design Professional for work to be performed under a subcontract, including 
procurement of materials or leases of equipment, each potential subcontractor or 
supplier must be notified by the Design Professional of the Design Professional’s 
obligations under this Contract and the Regulations relative to non-discrimination 
on the grounds of race, color or national origin. 

 
 23.1.4 Information and reports.  The Design Professional must provide all information 

and reports required by the Regulations or directives issued pursuant thereto and 
must permit access to its books, records, accounts, other sources of information 
and its facilities as may be determined by the Owner or the Federal Aviation 
Administration (FAA) to be pertinent to ascertain compliance with such 
Regulations, orders and instructions.  Where any information required of Design 
Professional is in the exclusive possession of another who fails or refuses to 
furnish this information, the Design Professional will so certify to the Owner or the 
FAA, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

 
 23.1.5 Sanctions for non-compliance.  In the event of the Design Professional’s non-

compliance with the non-discrimination provisions of this Contract, the Owner will 
impose such contractual sanctions as it or the FAA may determine to be 
appropriate, including, but not limited to, withholding of payments to the Design 
Professional under this Contract until the Design Professional complies, and/or 
cancellation, termination or suspension of the Contract, in whole or in part. 

 
23.1.6 Incorporation of provisions.  The Design Professional must include the provisions 

of sub-articles 23.1.1 through 23.1.7 in every subcontract, including procurement 
of materials and leases of equipment, unless exempt by the Regulations or 
directives issued pursuant thereto.  The Design Professional must take such action 
with respect to any subcontract or procurement as the Owner or the FAA may 
direct as a means of enforcing such provisions, including sanctions for non-
compliance.  Provided, however, that in the event the Design Professional 
becomes involved in or is threatened by litigation with a subcontractor or supplier 
as a result of such direction, the Design Professional may request the Owner to 
enter into such litigation to protect the interests of the Owner and, in addition, 
the Design Professional may request the United States to enter into such litigation 
to protect the interests of the United States. 

 
23.1.7 Design Professional assures that, in the performance of its obligations hereunder, 

it will fully comply with the requirements of 14 C.F.R. Part 152, Subpart E (Non-
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discrimination in Airport Aid Program), as amended from time to time, to the 
extent applicable to Design Professional, to ensure, among other things, that no 
person will be excluded from participating in any activities covered by such 
regulations on the grounds of race, creed, color, national origin, or sex.  Design 
Professional, if required by such regulations, will provide assurances to the Owner 
that Design Professional will undertake an affirmative action program and will 
require the same of its subconsultants. 

 
ARTICLE 24 – WOMAN AND MINORITY OWNED BUSINESS ENTERPRISE (W/MBE) ASSURANCES 
 
24.1 It is the policy of the Owner that W/MBEs, as defined in the Owner’s W/MBE Policy 

and Program, will have full and fair opportunities to compete for and participate in 
the performance of non-federally funded contracts or in the purchase of goods and 
services procured by the Owner. Consequently, the W/MBE requirements and the 
Owner’s W/MBE Policy and Program will apply to this Contract and are made a part 
hereof. 

 
24.1.1 The Design Professional and any subcontractor of the Design Professional will 

not discriminate on the basis of race, color, national origin, or sex in the 
performance of the Contract. The Design Professional will carry out applicable 
requirements of the Owner’s W/MBE Policy and Program in the award and 
administration of contracts. Failure by the Design Professional to carry out 
these requirements is a material breach of the Contract, which may result in 
the termination of the Contract or such other remedy as the Owner deems 
appropriate which may include, but not limited to: 

 
24.1.1.1 Withholding monthly progress payments; 
 
24.1.1.2 Assessing sanctions; 
 
24.1.1.3 Liquidated damages; and/or 
 
24.1.1.4 Disqualifying the Design Professional from future bidding as non-

responsible. 
 
24.1.2 The Design Professional agrees that it will not discriminate against any business 

owner because of the owner’s race, color, national origin, or sex in connection 
with the award or performance of any contract, management contract, or 
subcontract, purchase or lease contract. 

 
24.1.3 The Design Professional agrees to include the statements in paragraphs (1) and 

(2) above in any subsequent contract or contract that it enters and cause 
those businesses to similarly include the statements in further contracts. 

 
24.2 The Design Professional agrees to ensure that W/MBEs, as defined in the Owner’s 

W/MBE Policy and Program, have the maximum opportunity to participate in the 
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performance of this Contract, and the Design Professional will take all necessary and 
reasonable steps in accordance therewith to ensure that W/MBEs have the maximum 
opportunity to compete for and perform subcontracts.  

 
24.3 W/MBE Goals. In compliance with the Owner’s W/MBE Policy and Program, the 

Design Professional’s minimum W/MBE commitment is established as the sum total 
of the verified Letter(s) of Intent for each portion of the Project submitted with 
their response. The W/MBE goal stated below is the sum total of the certified 
W/MBE’s listed in the Design Professional’s fee and scope proposal which is 
attached hereto and which will be enforceable under the terms of this Contract. The 
Design Professional will demonstrate that they will subcontract to certified W/MBEs 
at least 79.3% of the total dollar amount earned on the design phase of the Project.  

 
24.4 All W/MBEs interested in participating in contracting/subcontracting opportunities 

must be certified as eligible W/MBEs before said business enterprises begins their 
portion of the Contract work. Only certified W/MBEs will count toward the W/MBE 
goal. If the Design Professional fails to achieve the W/MBE expectancy stated herein, 
it will be required to provide documentation demonstrating that it made good faith 
efforts in attempting to do so. 

 
24.5 W/MBE Termination and Substitution: The Design Professional will not terminate a 

W/MBE for convenience without the Owner’s prior written consent. If a W/MBE is 
terminated by the Design Professional with the Owner’s consent or because of the 
W/MBE’s default, then the Design Professional must make a good faith effort, in 
accordance with the requirements of the Owner's W/MBE Policy and Program, to find 
another W/MBE to substitute for the original W/MBE to provide the same amount of 
W/MBE participation.  

 
24.6 Reporting Requirements: The Design Professional agrees that, within 15 days after the 

expiration of each calendar month during the term of the Contract beginning on the 
effective date of the Contract, it will provide a W/MBE Utilization Activity report to 
the Owner’s Business Diversity Manager reflecting, as applicable, in a form acceptable 
to the Owner, the Design Professional’s total dollar value received under the Contract 
for the applicable period and the amount expended for the purchase of goods and 
services from each W/MBE firm during that period, calculated in accordance with the 
requirements of the Owner's W/MBE Policy and Program.       

 
24.7 Monitoring: The Owner will monitor the compliance and good faith efforts of the 

Design Professional in meeting these requirements. The Owner will have access to 
the necessary records to examine such information as may be appropriate for the 
purpose of investigating and determining compliance with this subsection, 
including, but not limited to, records, records of expenditures, contracts between 
the Design Professional and the W/MBE participant, and other records pertaining to 
the W/MBE participation plan, which the Design Professional will maintain for a 
minimum of three years following the end of the Contract. Opportunities for 
W/MBE participation will be reviewed prior to the exercise of any renewal, 
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extension or material amendment of the Contract to consider whether an 
adjustment in the W/MBE requirement is warranted. Without limiting the 
requirements of the Contract, the Owner reserves the right to review and approve 
all subleases or subcontracts utilized by the Design Professional for the achievement 
of these goals. 

 
24.8 Design Professional agrees to indemnify the Owner from the loss of any funds or 

other damages that may result from Design Professional's failure to achieve the 
W/MBE goals set forth herein or to establish a good faith effort to do so, including 
attorneys' fees and costs associated with said failure by Design Professional or good 
faith investigation by Owner. Failure of Design Professional to make a good faith effort 
to achieve W/MBE goals will be a material breach of this Contract. The determination 
of whether Design Professional’s efforts were made in good faith will be made by the 
Owner. At 50% completion, a plan of action properly reflecting anticipated W/MBE 
achievement of the commitment is required to be submitted to the Owner. 

 
24.9 In the event of the Design Professional’s non-compliance with the Owner's W/MBE 

Policy and Program, failure to meet the prescribed W/MBE goal set forth in this 
Contract, or failure to establish a good faith effort to do so, the Owner will impose 
such contract sanctions as the Owner may determine to be appropriate, including but 
not limited to: 

 
 24.9.1 Withholding of payments to the Design Professional under this Contract 

until the Design Professional complies; and/or 
 

 24.9.2 Assessing sanctions; and/or 
 
 24.9.3 Liquidated damages; and/or 
 
 24.9.4 Cancellation, termination or suspension of this Contract in whole or in 

part; and/or 
 

24.9.5 Suspension or debarment of Design Professional from eligibility to contract 
with the Owner in the future or to receive bid packages or request for 
qualification (RFQ) packages, pursuant to the Owner’s Policy P414, 
Suspension/Debarment of Contractors. 

 
ARTICLE 25 – PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES 
 
This Contract will be terminated in accordance with Florida Statute Section 287.135 if it is 
found that the Design Professional submitted a false Scrutinized Company Certification as 
provided in Florida Statute Section 287.135(5) or has been placed on the Scrutinized 
Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, the Scrutinized Companies that Boycott Israel List, is engaged in a 
boycott of Israel,  or is engaged in business operations in Cuba or Syria. The termination will be 
subject to the dollar amount limitations included in the respective Florida Statute. 
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ARTICLE 26 – E-VERIFY REQUIREMENT 
 
In accordance with the State of Florida, Office of the Governor, Executive Order Number 11-
116 (Verification of Employment Status), all agencies under the direction of the Governor are 
to include as a condition of all state contracts for the provision of goods or services to the state 
in excess of nominal value, an express requirement that contractors utilize the U.S. 
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all 
new employees hired by the contractor during the contract term, and an express requirement 
that contractors include in such subcontracts the requirement that subcontractors performing 
work or providing services pursuant to the state contract utilize the E-Verify system to verify 
the employment eligibility of all new employees hired by the subcontractor during the contract 
term. Any projects with Florida Department of Transportation (FDOT) funding will contain this 
assurance as a condition for any new Joint Participation Contracts dated after January 4, 2011. 
The Design Professional will verify all of their new employees and will require that their 
subcontractors verify all of their new employees in accordance with the E-verify requirements 
set out above. The Design Professional will execute Attachment 3, E-Verify Certification, to 
certify and affirm that Design Professional will comply with the E-Verification requirements of 
Executive Order Number 11-116. 
 
ARTICLE 27 - COMPLETE CONTRACT 
 
This Contract represents the entire and fully integrated Contract between the Owner and the 
Design Professional and supersedes all prior negotiations, representations or contracts, either 
written or oral.  This Contract may be amended only by written instrument signed by both the 
Owner and the Design Professional.  
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 IN WITNESS WHEREOF, the parties hereto have set their hands and corporate seals by their 

proper officers, duly authorized to do so; 

 By the Design Professional this ______________ day of _______________________, 20_____. 

ATTEST:      AMERICAN INFRASTRUCTURE DEVELOPMENT, INC.  
 
__________________________ By: _______________________________________ 
 Title: _______________________________________ 
 

Print Name 
  _______________________________________ 
 

Print Address 
  _______________________________________ 
  _______________________________________ 
Signed, sealed, and delivered 
in the presence of: 
 
_______________________________________ 
Witness 

_______________________________________ 
Print Name 

_______________________________________ 
Witness 

_______________________________________ 
Print Name 
 
Notary for American Infrastructure Development, Inc.  
 
STATE OF ___________ 
COUNTY OF ______________ 
 
 The foregoing instrument was acknowledged before me this ____ day of ____________, 20__, 
by ___________________________________________ in the capacity of ________________________________, 
of ___________________________________________ a _____________________________________________ 
        (Name of organization or company, if any)      (Corporation / Partnership / Sole Proprietor / Other) 
on ____________________ behalf.  ________________________ _________________________________________ 
 (Its / His / Her)  (They are / He is / She is)     (Personally known to me /not personally known to 
me) 
______________________________________________ and __________________ ________________ take an oath. 
and has produced the following document of identification) (they / he / she)             (did / did not) 
 
(Seal of Notary)  ____________________________________________ 

Signature of Notary
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 By the Owner this _______________ day of ____________________, 20______. 

HILLSBOROUGH COUNTY AVIATION AUTHORITY 

(Affix Corporate Seal) 
 
 By: _______________________________________ 

Robert I. Watkins, Chairman 
ATTEST: 
 
____________________________________ 
Victor D. Crist, Secretary 

 
Signed, sealed, and delivered 
in the presence of: 
 
____________________________________ 
Witness 

____________________________________ 
Print Name 

____________________________________ 
Witness 

____________________________________ 
Print Name 
 

LEGAL FORM APPROVED: 
 

 By: _______________________________________ 
Michael T. Kamprath, Assistant General Counsel 

 
Notary for Hillsborough County Aviation Authority 
STATE OF FLORIDA 
COUNTY OF HILLSBOROUGH 
 
 The foregoing instrument was acknowledged before me this ____ day of ____________, 20__, by Robert I. 
Watkins, in the capacity of Chairman, and by Victor D. Crist, in the capacity of Secretary, Hillsborough County 
Aviation Authority, an independent special district under the laws of the State of Florida, on its behalf.  They are 
personally known to me and they did not take an oath. 
   __________________________________________ 

Signature of Notary 
   __________________________________________ 

Print, Type, or Stamp Commissioned Name of Notary 
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GENERAL SCOPE 

This scope proposal represents the Design Professional’s understanding of the scope of the Runway 10-28 and Other 
Pavement Rehabilitation Project at the Plant City Airport (PCM.)  The Hillsborough County Aviation Authority (HCAA) is 
the Owner and Sponsor of the Project, and American Infrastructure Development, Inc. (AID) is the lead Design 
Professional.   

The following presents AID’s understanding of the elements of the scope of work, as described on the attached Site Plan.  
HCAA intends to complete this work with up to three bid packages. 

Bid Package 1 

• Rehabilitate Runway 10-28 and Taxiway A using a milling and overlay of the existing asphalt pavement.  Runway 10-
28 (which is approximately 3,950 feet long and 75 feet wide) and Taxiway A (which is 40 feet wide) will be rehabilitated 
at their current location and geometry. Runway edge lighting and Taxiway A edge lighting will be modified, as 
necessary, due to the relocation of connector taxiways. 

• Rehabilitate Taxiway Connectors A1, A2, A5, and A6 by milling and overlay at their current location. The taxiway 
geometry will be modified, as required, to meet the current FAA standards.  Taxiway edge lighting will be reconstructed 
due to geometric changes. 

• Relocate Taxiways A3 and A4 to prevent direct access to the runway from the parking aprons.  The new locations will 
be determined during preliminary design.  Future Apron expansion and access taxiways (as depicted on the ALP) will 
be considered in determining the new location of these connectors. Taxiways A3 and A4 north of Taxiway A will not 
be rehabilitated. 

• Extend Taxiway A to the end of Runway 10.  This will be a new pavement extending Taxiway A from Taxiway A1 to 
the runway end with approximate length of 200 feet. 

• Rehabilitate blast pads on both ends of the runway.  This will include mill and overlay of the asphalt pavement on the 
blast pads.  It is not anticipated to change the geometry of the blast pads. 

• Signage along Taxiway A, Connectors, and Runway 10-28 will be replaced. 

• Rehabilitate taxilanes serving T-Hangars 3000, 3200, 3400, and 3600. 

Bid Package 2 

• Rehabilitate East Apron. It is anticipated that the fueling facility, located on the Apron, will be relocated prior to this 
project going to construction.  The existing aircraft wash rack will remain at its current location on the Apron and will 
not be rehabilitated.  AID will evaluate new tie-down layout to maximize the number of parked aircraft. 

Bid Package 3 

• Construct Run-up pads at both ends of the runway. 

Design Criteria 

This project will be designed in accordance with the following technical design criteria: 

• FAA Advisory Circular AC 150/5300-13A, Change 1, Airport Design 

• FAA Advisory Circular AC 150/5320-6E, Airport Pavement Design and Evaluation 

• FAA Advisory Circular AC 150/5340-1J, Standards for Airport Marking 

• FAA Advisory Circular AC 150/5340-30H, Design and Installation Details for Airport Visual Aids 
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Construction drawings will be prepared in AutoCAD format per HCAA requirements and delivered electronically (PDF). 
 
AID Team will provide the following general services for this project: 
 

• Project Management of the project from project verification to construction completion 

• Coordination with design, survey and geotechnical Subconsultants 

• Coordination with HCAA, FDOT, FAA, and other permitting agencies, as required 

• Preparation of minutes of meetings 

• Program verification and site investigations 

• Review and update of the construction front-end contract/legal documents provided by HCAA and FAA 

• Preparation of Construction Plans and Specifications 

• Preparation of the Engineer’s Report and construction cost estimates including an estimate of DBE percentage for 

construction 

• Bidding and award assistance 

• Construction phase services 

Specific tasks (Basic and Special Services) related to the above items are identified in each phase of the project, as 

described below. 

BASIC SERVICES 

Design Development (30%) 

AID will perform the following tasks under this phase to verify the Program and prior to preparing 30% level documents: 

• Determine the number and locations of pavement cores. 

• Meet and coordinate with the survey and geotechnical Subconsultants. 

• Investigate field conditions, including existing pavement, existing airfield lighting and signage, haul routes and staging 

areas. 

• Evaluate the location of the connector taxiways 

• Coordinate and attend a Pre-Design meeting with HCAA, FAA, and airport tenants on project challenges, such as 

design alternatives, project phasing, construction staging, budget and schedule. 

• Coordinate and attend a public informational meeting, if required, with the Airport neighbors to provide pertinent 

information on the project, schedule, and phasing. 

• Prepare a preliminary construction schedule considering weather and air traffic conditions.  Address construction 

activities during Sun-N-Fun and other events at the Airport. 

• Identify any additional information that may be required from field investigations or other agencies. 
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Following the above Program Verification tasks, AID will proceed with the 30% level design and plans production.  AID will 
visit the site to field verify the survey information and address any comments received during the Program Verification 
phase.  Specifically, the following tasks will be performed under this phase: 

• Complete Preliminary pavement design 

• Formulate Preliminary phasing analysis 

• Prepare 30% plans and outline of Specifications 

• Evaluate existing Lighting and Signage and provide recommendation for design 

• Update the construction cost estimate 

• Update the construction schedule 

• Prepare Preliminary Engineer’s Report 

• Identify any modifications to FAA design standards (such as base reclamation) 

• Prepare an outline of technical specifications 

Deliverables:  AID will submit PDF and two (2) 11X17 printed copies of 30% drawings and a Preliminary Engineer’s Report 
to HCAA for review.  AID will also submit the QA/QC documentation to HCAA.  Upon receipt of review comments from 
HCAA, AID will proceed with the 60% level contract documents. 

Contract Documents (60%) 

During this phase, AID will continue with the design and preparation of the construction drawings and specifications.  
Specifically, the following tasks will be performed under this phase: 

1. Finalize the pavement design  

2. Evaluate the construction sequence and update the phasing plan 

3. Prepare Modifications of Design Standards, if required, including the use of Full Depth Reclamation (FDR) 

4. Prepare Airspace Analysis for submittal via OE/AAA web portal (submittal by HCAA) 

5. Prepare 60% level drawings, which will include at a minimum: 

a. Cover Sheet 

b. Project Site/Layout Plan 

c. Project Survey Control Plan 

d. Geotechnical/Boring Location Plan 

e. Project Safety Plan 

f. Project Phasing/Construction Sequencing Plan 

g. General/Safety Notes Plan 

h. Project Key Sheet 

i. Typical Sections 

j. Staking and Demolition Plans 

k. Paving, Grading, and Drainage Plans 

l. Pavement Marking Plans 

m. Electrical Plans and Details 
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6. Review and revise construction cost estimate 

7. Review and revise construction schedule 

8. Update the Engineer’s Report 

9. Assist with the FAA and Local Front-End documents 

10. Prepare Draft Technical Specifications 

 
Deliverables:  AID will submit a PDF and two (2) 11X17 printed copies of 60% drawings and a Draft Engineer’s Report to 
HCAA for review.  AID will assist HCAA in submitting the MOS’s and Airspace Evaluations to the FAA, as necessary.  AID 
will also submit the QA/QC documentation to HCAA.  Upon receipt of review comments from HCAA, AID will proceed with 
the 90% level contract documents. 
 

Contract Documents (90%) 

AID will proceed with the final construction documents, including finalizing the construction phasing plan.  At this stage, 
the construction cost estimate and the construction schedule will be updated and finalized, and the Engineer’s Report will 
be completed. 

The Project Manual, which will contain front-end documents, FAA General Provisions and Contract Provisions, Technical 
Specifications, and the geotechnical report, will also be completed.  In addition, 90% construction drawings will be prepared 
including at a minimum: 

a. Cover Sheet 

b. Project Site/Layout Plan 

c. Project Survey Control Plan 

d. Geotechnical/Boring Location Plan 

e. Project Safety Plan 

f. Project Phasing/Construction Sequencing Plan 

g. General/Safety Notes Plan 

h. Project Key Sheet 

i. Typical Sections 

j. Staking and Demolition Plans 

k. Paving, Grading, and Drainage Plans 

l. Drainage Details 

m. Pavement Marking Plans 

n. Electrical Plans and Details 

Deliverables:  AID will submit a PDF and two (2) 11X17 printed copies of the 90% contract documents to HCAA, one (1) 
PDF copy to the FAA, and one (1) 11x17 copy to FDOT for their review.  The Final Engineer’s Report and Cost Estimates 
will also be submitted.  AID will meet with HCAA, the FDOT, the FAA and tenants, as necessary, to address any final 
comments regarding the construction of this project.   
 

Contract Documents (100%) 

Upon receipt of final comments from HCAA, the FDOT, and the FAA, AID will proceed with the preparation of the bidding 
documents.  This effort includes incorporating comments by updating the construction drawings, the project manual (front-
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end documents, general provisions, and technical specifications), the Engineer’s Report, the construction cost estimate, 
estimate of DBE%, and the construction schedule.  Signed and sealed contract documents will be submitted to HCAA. 

Deliverables:  AID will submit a PDF and two (2) 11X17 printed signed and sealed copies of the 100% contract documents 
to HCAA and reproduce an additional 5 CD’s for distribution during the bidding phase. 

Bidding and Award Services 

This phase will include the effort necessary to advertise for and receive bids from contractors, and to review the bids and 
make a recommendation of award to HCAA and the FAA.  HCAA will advertise this project where interested bidders and 
plan rooms may download the bidding documents.  The following tasks will be performed by AID during this phase: 

• Prepare for and attend the Pre-Bid Conference, including the preparation of a PowerPoint presentation, and attend 
the pre-bid site visit  

• Address questions from bidders 

• Make revisions to contract documents and issue Addenda 

• Attend the bid opening 

• Review all bids for responsiveness and accuracy 

• Prepare certified Bid Tabs 

• Make recommendation for the award of the contract 

• Prepare and submit Conformed Contracts in addition to AutoCAD files and Word/Excel documents  

Construction Phase Services 

AID will provide Construction Administration and Construction Inspection Services, if requested, during construction, 
including civil and electrical inspections, and quality assurance testing.  Specific tasks (Basic and Special Services) 
construction phase services are described below. 

• Submit Conformed Documents 

• Management of the project during construction and grant closeout 

• Coordination with AID Team members (Quality Assurance Testing, RPR) 

• Coordination with HCAA, FDOT, FAA and other airport tenants, as necessary 

• Preparation of minutes of meetings, as necessary 

• Construction Administration and Full-Time Resident Project Representative (RPR) services, if requested by HCAA 

• Quality Assurance Testing 

• Project Closeout 

Construction Administration (Basic Services) 

AID will perform typical basic construction administration tasks as part of the contract.  These tasks include: 

• Attend weekly meetings with HCAA for general coordination and to discuss the status of the project, schedule, budget, 
site conditions, and other issues that may arise during construction. 

• Perform general coordination with the Subconsultants on a weekly basis via teleconference calls to discuss the status 
of the project, schedule, budget, site conditions, and other issues that may arise during construction. 
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• Prepare a Construction Management Plan as required by the FAA for Owner review and submittal to the FAA.  The 
plan will include information on the quality assurance testing requirements, Contractor’s quality control plan, 
submittals, testing lab certifications, contractor’s personnel, consultant’s personnel, and responsibilities of all 
organizations involved. 

• Prepare for and participate in the preconstruction conference. 

• Review and approve, or take other appropriate action, upon review of the shop drawings, samples and other 
submissions furnished by the contractor and submitted to AID.  AID shall determine if the shop drawings, samples and 
other submissions reasonably conform to the design of the project and the requirements of the contract documents.  
Such action(s) shall be taken with reasonable promptness so that construction will not be delayed.  AID will maintain 
a log of all contractor submittals, which shall include the submittal date, the action taken, and the date returned to the 
Contractor. 

• Attend weekly construction meetings, prepare meeting minutes, and weekly site visits (by the Project Manager and/or 
Sr. Engineer) to the construction site to determine if the work is proceeding in accordance with the contract documents, 
as well as the contractor's construction schedule.  AID will make periodic written reports to HCAA to advise of any 
deviation from the contract documents or the Contractor's construction schedule observed by or brought to the 
attention of AID.  AID will keep HCAA informed as to the progress and quality of the work and will endeavor to protect 
HCAA against defects and deficiencies in the work completed by the contractor. 

• Attend weekly construction meetings.  This weekly meeting will be attended by the Contractor, RPR, and the Engineer 
to discuss progress of the work, schedule, budget/change orders and other construction related items.  AID will provide 
design clarifications and recommendations to assist HCAA in resolving field problems relating to the construction.  

• Prepare routine change orders and assess the justification for such change orders, as required.  Evaluate contractor 
change and cost proposals and substitutions and recommend to HCAA to either approve or disapprove the contractor's 
proposal or substitution. 

• Review laboratory tests and shop drawings and report to HCAA, in writing, on such matters. 

• Review contractor’s monthly applications for payment and supporting data, review the amount owing to contractor and 
approve, in writing, all payments to contractor in accordance with the contract documents. 

• Perform, together with HCAA, inspections of the construction site to determine if the project is substantially complete 
and perform a final inspection to determine if the project has been completed in accordance with the contract 
documents and if each contractor has fulfilled all its obligations thereunder so that AID may approve, if applicable, in 
writing, final payment to each contractor. 

• AID will assist HCAA in receiving from the Contractor and forwarding to HCAA written warranties and related 
documents assembled by the contractors. 

• AID will assist HCAA in closing the construction and any applicable government Grant. 

AID shall provide continuing counsel to HCAA throughout the construction of the project. 

Construction Resident Project Representative (RPR) Services (Special Services), if requested by HCAA 

AID will provide a full-time on-site RPR to perform inspections on this project, if requested by HCAA.  The RPR will provide 
daily inspection reports, oversee and coordinate quality assurance testing activities, review test results, attend daily and 
weekly coordination meetings, as well as coordinate with the Design Team on the interpretation of the design documents.  
Specific duties of the RPR shall include: 

• Coordination of the Contractor's mobilization to the site  
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• Monitoring the Contractor's progress as it relates to the construction schedule and completion dates  

• Coordination of possible ways to improve project sequencing or phasing  

• Collection, review, logging and distribution of Contractor's correspondence and submittals  

• Coordination, review, distribution and logging of Contractor’s RFI's  

• Reviewing and approving Contractor’s submitted quantities and pay requests  

• Daily monitoring of Contractor’s field activities  

• Maintaining a daily construction log  

• Attending weekly progress meetings  

• Taking project progress photographs  

• Coordinating, scheduling and reviewing Quality Assurance testing  

• Monitoring and tracking the Contractor's adherence to their Quality Control Plan  

• Administrating Change Orders, as necessary  

• Organizing, preparing for and leading the substantial completion and final inspections 

• Preparing and issuing certificates of substantial completion and final completion  

• Creating the Contractor's punch list of unfinished items  

• Verifying the Contractor's completion of the punch list  

• Collecting the Contractor's as-built information and verifying completeness  

• Preparing the final closeout documentation in accordance with FDOT and FAA requirements  

• Certifying the completion of the project to general conformance with the Contract Documents  

• Assisting with Davis Bacon wage rate interviews, if required 

For purposes of fee derivation, it is assumed that the RPR will work an average of forty (40) to fifty (50) hours per work 
week for the duration of the project. An additional ten percent (10%) of the RPR hours are included in the proposal for a 
back-up RPR to supplement the inspection time, if required. 

SPECIAL SERVICES 

The following special services will be needed during the design and construction phases of the project.  

Geotechnical Investigation Survey 

Perform or obtain the services of a Subcontractor to perform subsurface investigations, including performance of test 
borings, soil samples and other foundation investigations, laboratory analyses of the samples, and engineering analyses 
not anticipated as Basic Services.  AID or the subcontractor shall prepare a detailed report of all findings and AID shall 
deliver to HCAA Representative two (2) copies of the report, including a PDF copy. 

Topographic Survey 

Perform or obtain the services of a Registered Professional Surveyor subcontractor to perform field surveys and 
investigations in order to establish or verify boundaries and monuments, perform topographic surveys, perform route 
surveys, prepare property or easement descriptions, perform associated office work under the direction of a Registered 
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Professional Surveyor, and deliver to HCAA representative a signed and sealed set of survey documents.   

Permitting 

AID will coordinate and submit documentation necessary for securing any special licenses or permits (SWFWMD, DEP, 
City of Plant City), which may be required for the completion of the project, it being understood by the parties that the fees 
for said special licenses and permits will be paid by HCAA. 

Drainage Permitting Notification to SWFWMD- AID will provide the necessary notification to SWFWMD for the project.  A 
permit fee allowance has been included in the fee summary.  Stormwater design and permitting is limited to the 
modifications required for the relocation of connector taxiways. 

 

Quality Assurance Testing 

In accordance with the approved construction management plan, the AID Team will provide an on-site representative to 
perform laboratory and field quality assurance material testing services during the earthwork, base work and paving phases 
of this project (Phase 5 NTP). 

ALP Update 

AID will update the Airport Layout Plan (ALP) Drawings to reflect the changes to the airfield as part of this project. The 
update will include Sheet 4 - Airport Layout Plan Drawing. The drawing will be submitted to HCAA and the FAA for draft 
review and comment.  A final drawing will be prepared for FAA and Owner signatures. 

Meeting/Coordination with FAA 

AID will prepare for and meet with the FAA Airports District Office (ADO) representative to identify and facilitate approval 
of any modifications to FAA standards (such as base course reclamation).  Environmental permitting, including the 
preparation of CATEX documentation and coordination with Fish & Wildlife to meet the NEPA requirements is also included 
in this scope. 

Airspace Checklist 

AID will assist HCAA by preparing the Airspace Checklist and submitting it to the FAA, via the OE/AAA web portal, in 
conjunction with a Construction Safety and Phasing Plan (CSPP).  AID will submit multiple points and 7460 forms to clearly 
identify the different elements of the project, including construction staging areas, haul routes, and many specific 
construction sites for FAA’s review and approval. 

Prepare Record Drawings 

AID will provide one set of drawings and CAD (and PDF) files of record drawings, corrected to show significant changes 
made in the work during the construction of the project.  Such corrections shall be based upon as built prints, drawings, 
field sketches and other data furnished to HCAA by the Contractor. 
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SCHEDULE 

The following is a tentative schedule for the design, bidding, and construction phases of the first bid package for this 
project.  AID will adjust the schedule as necessary to meet certain deadlines established by HCAA, including meeting the 
critical dates for FAA Grant Application. 

 

Task Complete by: Number of Days 

NTP for Design and Bidding  October 4, 2018 (Board Meeting)  

30% Schematic Design (including Field 

Investigations and Program Verification) 

December 31, 2018 88 

60% - Design Development February 22, 2019 53 

90% - Contract Documents March 29, 2019 35 

100% - Contract Documents April 19, 2019 21 

Bid Documents May 3, 2019 14 

Open Bids (Submit Grant Application) June 14, 2019 42 

Construction Contract Award August 1, 2019 (Board Meeting) 48 

NTP for Construction August 19, 2019 18 

Construction (240 calendar days) April 15, 2020 240 

Punchlist/Closeout March 15, 2020 30 
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SAN SAN 02/19/18

A-1

A-2

A-3

A-4

A-5

A-6

Bid Package 1

Bid Package 1

Bid Package 2

Bid Package 3

Bid Package 3
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        FEE ESTIMATE

(Bid Packages #1, 2 and 3)

 

Basic Design Services 30% 60% 90% 100% Bid and Total Construction Resident Total W/MBE % % W/MBE %  Construction 

Engineering  & Preconstruction Services Schematic Design Dev. Const. Docs Final Docs Award  Administration Inspections of Fee Goal Cost

AID 86,664.00$         96,402.00$         98,343.00$         21,153.00$       30,882.00$       333,444.00$          163,203.00$        308,640.00$       805,287.00$             71.30% 5,375,000

AECOM 18,175.58$         35,908.49$         28,417.20$         15,388.13$       6,488.83$         104,378.23$          29,565.31$          133,943.54$              21.01%

AECOM (Environmental - CATEX) 20,588.90$         20,588.90$            20,588.90$               

-$                       -$                          

Design Phase Sub Total     104,839.58$       152,899.39$       126,760.20$       36,541.13$       37,370.83$       458,411.14$          192,768.31$        308,640.00$       959,819.45$             

-$                       

Reimbursable Expenses -$                       

AECOM Survey (Lump Sum) 39,015.10$         39,015.10$            39,015.10$               

GPR Investigations (Allowance) 10,400.00$         10,400.00$            10,400.00$               

Pipe Inspections (Allowance) 5,000.00$           5,000.00$              5,000.00$                 

Geotechnical -  AID and Tierra (Lump Sum) 33,735.00$         33,735.00$            33,735.00$               2.99%

Construction Material Testing - Tierra (T&M) -$                       57,109.36$          57,109.36$               5.06%

Expenses (AID) - NTE 600.00$              600.00$              600.00$              900.00$            800.00$            3,500.00$              4,000.00$            12,860.00$         20,360.00$               

Expenses (AECOM) - NTE 400.00$              400.00$              400.00$              400.00$            400.00$            2,000.00$              2,000.00$            4,000.00$                 

Sub Total           89,150.10$         1,000.00$           1,000.00$           1,300.00$         1,200.00$         93,650.10$            63,109.36$          12,860.00$         169,619.46$             

Total Fee, Allowances, Reimbursable Expenses 193,989.68$       153,899.39$       127,760.20$       37,841.13$       38,570.83$       552,061.24$          255,877.67$        321,500.00$       1,129,438.91$          79.34% 65%

79.3% With RPR

72.7% Without RPR

 
TOTAL CONTRACT AMOUNT:

  

Total Fee and Reimbursable

Owner's Allowance (10.67%)

TOTAL

$1,129,438.91

$120,561.09

$1,250,000.00

Runway 10-28 & Other Pavement Rehabilitation

8/28/2018

HCAA Project Number  6620 19

Project Fee Proposal - American Infrastructure Development, Inc. - Summary Sheet
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          FEE ESTIMATE

(Bid Package #1)

 

Basic Design Services 30% 60% 90% 100% Bid and Total Construction Resident Total W/MBE % % W/MBE %  Construction 

Engineering  & Preconstruction Services Schematic Design Dev. Const. Docs Final Docs Award  Administration Inspections of Fee Goal Cost

AID 56,469.00$       67,098.00$         70,461.00$     14,769.00$    12,915.00$    221,712.00$    120,387.00$    205,680.00$    547,779.00$         70.02% 4,500,000

AECOM 12,055.18$       25,698.29$         18,192.72$     10,578.62$    4,021.25$      70,546.06$      18,286.97$      88,833.02$            17.38%

AECOM (Environmental - CATEX) -$                 20,588.90$         -$               -$               -$               20,588.90$      -$                20,588.90$           

-$                -$                     

Design Phase Sub Total     68,524.18$       113,385.19$       88,653.72$     25,347.62$    16,936.25$    312,846.96$    138,673.97$    205,680.00$    657,200.93$         

-$                

Reimbursable Expenses -$                

AECOM Survey (Lump Sum) 28,670.88$       28,670.88$      28,670.88$           

GPR Investigations (Allowance) 10,400.00$       10,400.00$      10,400.00$           

Pipe Inspections (Allowance) 5,000.00$         5,000.00$        5,000.00$             

Geotechnical -  AID and Tierra (Lump Sum) 25,447.00$       25,447.00$      25,447.00$           3.25%

Construction Material Testing - Tierra (T&M) -$                41,496.05$      41,496.05$           5.30%

Expenses (AID) - NTE 200.00$           200.00$             200.00$          500.00$         400.00$         1,500.00$        2,000.00$        8,570.00$        12,070.00$           

Expenses (AECOM) - NTE 200.00$           200.00$             200.00$          200.00$         200.00$         1,000.00$        1,000.00$        2,000.00$             

Sub Total           69,917.88$       400.00$             400.00$          700.00$         600.00$         72,017.88$      44,496.05$      8,570.00$        125,083.93$         

Total Fee, Allowances, Reimbursable Expenses 138,442.06$     113,785.19$       89,053.72$     26,047.62$    17,536.25$    384,864.84$    183,170.02$    214,250.00$    782,284.86$         78.58% 65%

78.6% With RPR

72.0% Without RPR

Runway 10-28 & Other Pavement Rehabilitation

8/28/2018

HCAA Project Number  6620 19

Project Fee Proposal - American Infrastructure Development, Inc. - Summary Sheet
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 30% Design

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design - AID

Field Investigation 4 4 4 12

Subconsultant Coordination 8 16 16 40

Kick-Off Meeting 3 3 2 2 10

Review Existing Documents 2 4 4 10

Evaluate Taxiway Connector Locations 4 8 8 16 36

Complete Preliminary Pavement Design 2 2 4

Preliminary Phasing Analysis 2 4 2 8

Prepare 30% Drawings 24 40 120 184

Update Construction Cost Estimate 2 2 4

Update Construction Schedule 2 2

Prepare Preliminary Engineer's Report 12 16 4 8 40

Identify any Modification to Standards 2 2 4

Prepare outline of Technical Specifications 2 2 2 6

Quality Review 4 4

Submit 30% Documents 2 2 2 6

HCAA Weekly Coordination/Meetings (10) 6 30 36

0

0

0

0

0

0

9.00             59.00             86.00          78.00           144.00        30.00         -           -           -           406

77.00$         70.00$           58.00$        48.00$         32.00$        22.00$       

693.00$       4,130.00$      4,988.00$   3,744.00$    4,608.00$   660.00$     -$         -$         -$         18,823.00$    

3.00 56,469.00$    

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services
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 30% Design

 Principal SPM SE E Designer Admin Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design - AECOM

Confer/Provide general consultation and advise 4 4

Kickoff Meeting 2 2

Records Research 2 2 8 12

Record/Base Drawings 2 2 16 20

Visual Inspection of Vault & Airfield Lighting/Signage 6 6 12

Survey Review/QA & Base DWG 8 8 16

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 0

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 0

     Taxiway "A" Connectors 0

     Runway 10-28 0

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" 0

     Taxiway "A" Extension 0

     Taxiway "A" Connectors 0

     Runway 10-28 0

d. Home Run Circuitry Plans 0

e. Electrical Vault Plan 4 4

f. Lighting and Electrical Details 0

g. Guidance Sign Schedule (Demo and New) 0

5 Develop contract electrical technical specs 0

6 Develop electrical cost estimate 1 1 2 4

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report 0

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 2 2 4

-               -                23.00          21.00           30.00          8.00           -           -           -           -         82

108.15$       68.25$           68.25$        52.50$         52.50$        23.10$       

-$             -$              1,569.75$   1,102.50$    1,575.00$   184.80$     -$         -$         -$         4,432.05$      

2.72 12,055.18$    

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 60% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60%  Design - AID

Review Owner and other Comments 2 4 2 8

Finalize Pavement Design 4 2 6

Evaluate Construction Sequence and Phasing 2 4 8 14

Prepare 60% Drawings 40 80 180 300

Update Construction Cost Estimate 4 4 8

Update Construction Schedule 2 2

Update Engineer's Report 8 16 8 16 48

Assist with Draft Front-End Documents 4 4 8

Prepare Draft Specifications 8 24 24 56

Quality Review 8 8

Submit 60% Documents 2 2 2 4 10

HCAA Coordination/Meetings (6) 3 18 21

Coordinate Modification of Design Standards 2 8 8 4 22

Prepare Environmental Documentations (CATEX) 0

Prepare Airspace Evaluation (OE/AAA) 4 8 8 20

Grant Assistance (Quarterly Reports, Application) 0

0

0

0

0

0

0

0

-               17.00           110.00         148.00         206.00          50.00           -            -            -           531

77.00$        70.00$        58.00$        48.00$       32.00$        22.00$       -$         -$         -$        
-$             1,190.00$    6,380.00$    7,104.00$    6,592.00$     1,100.00$    -$          -$          -$         22,366.00$     

3.00 67,098.00$     

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task
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 60% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task - 60%  Design - AECOM

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 1 1 3 5

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 1 1 8 10

     Taxiway "A" Connectors 1 4 6 11

     Runway 10-28 1 5 8 14

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" 1 6 8 15

     Taxiway "A" Extension 2 6 8 16

     Taxiway "A" Connectors 2 6 8 16

     Runway 10-28 1 4 8 13

d. Home Run Circuitry Plans 1 1 6 8

e. Electrical Vault Plan 2 1 6 9

f. Lighting and Electrical Details 3 2 8 13

g. Guidance Sign Schedule (Demo and New) 2 1 8 11

5 Develop contract electrical technical specs 1 1 8 10

6 Develop electrical cost estimate 1 1 4 6

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

2 4 1 7

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 4 4 8

0

-               -               30.00           48.00           89.00            9.00             -            -            -           -          176

108.15$       68.25$         68.25$         52.50$         52.50$          23.10$         -$          -$          -$         

-$             -$             2,047.50$    2,520.00$    4,672.50$     207.90$       -$          -$          -$         9,447.90$       

2.72 25,698.29$     

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018
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 60% Design

 Principal Planner Biologist Sr. CAD/GIS Admin Designer Sr. Tech Tech Clerical Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

1 Environmental Documentation and Coordination 0

a. Prepare CATEX and Supporting Documentation 12 2 1 15

b. Field Review/Report 4 58 12 1 75

c. USFWS Section 7 Consultation Assistance 14 10 24

d. Wetland Mitigation Coordination 1 12 1 14

e. FFWCC Gopher Tortoise Coordination Assistance 8 8

 0

0

-               31.00           88.00           15.00           2.00              -              -            -            -           136

108.15$       68.25$         52.50$         52.50$         23.10$          23.10$         -$          -$          -$         

-$             2,115.75$    4,620.00$    787.50$       46.20$          -$            -$          -$          -$         7,569.45$       

2.72 20,588.90$     

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 90% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90%  Design - AID

Finalize Construction Phasing Plan 2 4 4 8 18

Finalize Quantities/Construction Cost Estimate 8 4 8 4 24

Finalize Construction Schedule 2 2

Finalize Engineer's Report 8 16 8 8 40

Prepare 90% Drawings 40 80 180 300

Assist with Front-End Documents 4 4 8

Complete Technical Specifications 16 8 16 40

Quality Review 8 8

Submit 90% Documents 2 4 4 4 14

HCAA Coordination/Meetings (6) 3 18 21

Grant Assistance (Quarterly Reports, Application) 0

Stormwater Permitting (SWFWMD) 16 32 24 8 80

0

0

0

0

0

0

0

3.00             28.00             100.00           148.00           232.00           44.00         -            -            -           555

77.00$        70.00$          58.00$          48.00$          32.00$          22.00$      -$         -$          -$        

231.00$       1,960.00$      5,800.00$      7,104.00$      7,424.00$      968.00$     -$          -$          -$         23,487.00$        

3.00 70,461.00$        

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task
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 90% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  -90% Design - AECOM

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 1 1 2 4

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 4 4 8

     Taxiway "A" Connectors 2 3 5

     Runway 10-28 1 4 5

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" 1 1 6 8

     Taxiway "A" Extension 1 2 8 11

     Taxiway "A" Connectors 1 6 7

     Runway 10-28 1 2 4 7

d. Home Run Circuitry Plans 1 1 4 6

e. Electrical Vault Plan 5 4 9

f. Lighting and Electrical Details 4 1 6 11

g. Guidance Sign Schedule (Demo and New) 2 2 6 10

5 Develop contract electrical technical specs 2 1 4 7

6 Develop electrical cost estimate 1 1 4 6

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

2 4 1 7

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 4 4 8

0

-               -                 24.00             33.00             61.00             5.00           -            -            -           -       123

108.15$       68.25$           68.25$           52.50$           52.50$           23.10$       -$          -$          -$         

-$             -$               1,638.00$      1,732.50$      3,202.50$      115.50$     -$          -$          -$         6,688.50$          

2.72 18,192.72$        

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018
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 100% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design Services - AID

Incorporate Final Review Comments 8 16 40 64

Prepare and Submit Final Bid Documents 4 8 16 16 44

Quality Review 4 4

HCAA Coordination/Meetings (2) 3 6 9

0

0

0

0

0

0

0

0

0

0

0

0

0

0

3.00              10.00            12.00            24.00            56.00          16.00        -            -            -            121

77.00$         70.00$         58.00$        48.00$        32.00$       22.00$     -$         -$         -$         

231.00$        700.00$        696.00$        1,152.00$     1,792.00$   352.00$    -$          -$          -$          4,923.00$       

3.00 14,769.00$     

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task
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 100% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design - AECOM

4 Develop detailed design drawings 2 2

a. Key Map, Legend and Notes

b. Existing Conditions and Demolition Plans (1"=50') 2 2 4

     Taxiway "A" 1 2 3

     Taxiway "A" Connectors 1 2 3

     Runway 10-28

c. New Airfield Lighting & Circuitry Plans (1"=50') 1 1 4 6

     Taxiway "A" 1 4 5

     Taxiway "A" Extension 1 6 7

     Taxiway "A" Connectors 1 1 4 6

     Runway 10-28 1 2 3

d. Home Run Circuitry Plans 2 2 4

e. Electrical Vault Plan 4 4

f. Lighting and Electrical Details 2 2 4

g. Guidance Sign Schedule (Demo and New) 1 1 2 4

5 Develop contract electrical technical specs 1 1 2 4

6 Develop electrical cost estimate 0

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

0

8 Attend project review meetings with Client 6 6 12

9 QA/QC review for each plan submittal 0

0

0

-                -                14.00            17.00            38.00          2.00          -            -            -            71

108.15$        68.25$          68.25$          52.50$          52.50$        23.10$      -$          -$          -$          

-$              -$              955.50$        892.50$        1,995.00$   46.20$      -$          -$          -$          3,889.20$       

2.72 10,578.62$     

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018
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Bidding and Award Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Bidding and Award Services

Prepare for and Attend Pre-Bid Conference 4 2 6

Address questions from bidders 2 8 4 14

Make revisions to contract docs/issue Addenda 2 2 4 4 2 14

Attend Bid Opening 2 2

Review Bids for Responsiveness 2 4 2 8

Certified Bid Tabs/Award Contract 2 2 4 8

Conformed Contract Preparation 2 4 4 2 12

HCAA Coordination/Meetings (4) 3 12 3 2 20

0

0

0

0

0

3.00            26.00              21.00              8.00           8.00             18.00            -           -           -          84

77.00$        70.00$            58.00$            48.00$        32.00$         22.00$          -$         -$         -$        

231.00$      1,820.00$       1,218.00$        384.00$      256.00$       396.00$        -$         -$         -$        4,305.00$          

3.00 12,915.00$        

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - Bidding and Award Services - AECOM

10 Attend Prebid Conference 4 4 8

Assist in Addenda Preparation and answer questions 4 8 4 4 20

0

0

0

0

0

0

0

0

-              -                  8.00                12.00          4.00             4.00              -           -           -          28

108.15$      68.25$            68.25$            52.50$        52.50$         23.10$          -$         -$         -$        

-$            -$                546.00$          630.00$      210.00$       92.40$          -$         -$         -$        1,478.40$          

2.72 4,021.25$          

Subtotal Direct Labor

Subtotal Burdened Labor @

Rate

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Page 22 of 63 09/25/2018 ATTACHMENT 1, FEE AND SCOPE PROPOSAL



Construction Administration Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - CA Services

Coordinate with Subconsultants 2 32 24 24 82

Prepare a Construction Management Plan 8 24 8 16 56

Prepare for and Attend Pre-Construction Conf 4 8 4 4 20

Review Shop Drawings/Submittals 16 48 24 24 112

Respond to RFI's 16 48 16 8 88

Weekly Progress Meetings/Site Visits (35 Weeks) 15 105 45 165

Prepare Change Orders 2 8 4 4 18

Review Test Results 8 24 12 44

Review Periodic Payment Requests 16 8 4 28

Perform Final Inspection/Prepare Punch list (2 Visits) 4 8 16 4 32

Assist in Project Closeout 4 16 4 8 32

Update ALP 4 16 20

Prepare Record Drawings 2 8 24 4 38

21.00           221.00          281.00          60.00              52.00           100.00          -           -           -          735

77.00$         70.00$          58.00$          48.00$             32.00$         22.00$          -$          -$          -$        

1,617.00$    15,470.00$   16,298.00$   2,880.00$        1,664.00$    2,200.00$     -$          -$          -$        40,129.00$          

3.00 120,387.00$        

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services - AECOM

11 Construction Phase Services 0

Attend Pre-construction Meeting 4 4 8

Respond to RFIs 4 16 4 4 28

Review and Respond /Approve Shop Drawings 8 24 32

Attend Progress Meeting and site visit (5 Max) 20 20

Attend Progress Meetings via phone (5 Max) 5 5

Attend Punch-List meeting / prepare Airfield Lighting  

Punch-list

4 4

Perform final inspections 4 4

Prepare Record Drawings 2 12 14

0

0

-              -                51.00            44.00              16.00           4.00              -           -           -          115

108.15$       68.25$          68.25$          52.50$             52.50$         23.10$          -$          -$          -$        

-$            -$              3,480.75$     2,310.00$        840.00$       92.40$          -$          -$          -$        6,723.15$            

2.72 18,286.97$          

Runway 10-28 & Other Pavement Rehabilitation

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services   

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate
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Resident Inspections (RPR)

 Sr. Construction InspectorConstruction Inspector Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Resident Inspection - AID

Construction Inspector (240 calendar days) 1,714 1714

0

0

0

0

1,714.00          -               -                -              -               -             -            -            -          1714

50.00$             -$          -$          -$        

85,700.00$      -$             -$              -$            -$             -$           -$          -$          -$        85,700.00$        

2.40 205,680.00$      

Expenses 1,714 $5 $8,570

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task
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          FEE ESTIMATE

(Bid Package #2)

 

Basic Design Services 30% 60% 90% 100% Bid and Total Construction Resident Total W/MBE % % W/MBE %  Construction 

Engineering  & Preconstruction Services Schematic Design Dev. Const. Docs Final Docs Award  Administration Inspections of Fee Goal Cost

AID 15,654.00$   15,624.00$        13,920.00$     3,354.00$      9,591.00$      58,143.00$    23,130.00$      51,480.00$      132,753.00$         83.76% 500,000

AECOM -$              -$                   -$                -$               -$               -$               -$                 -$                       31.70%

-$              -$                   -$                -$               -$               -$               -$                 -$                      

-$               -$                      

Design Phase Sub Total     15,654.00$   15,624.00$        13,920.00$     3,354.00$      9,591.00$      58,143.00$    23,130.00$      51,480.00$      132,753.00$         

-$               

Reimbursable Expenses -$               

AECOM Survey 8,328.80$     8,328.80$      8,328.80$             

GPR Investigations -$               -$                      

Geotechnical -  AID and Tierra 8,288.00$     8,288.00$      8,288.00$             5.23%

Construction Material Testing - Tierra -$               4,986.05$        4,986.05$             3.15%

Expenses (AID) 200.00$        200.00$             200.00$          200.00$         200.00$         1,000.00$      1,000.00$        2,145.00$        4,145.00$             

Expenses (AECOM) -$               -$                      

Sub Total           16,816.80$   200.00$             200.00$          200.00$         200.00$         17,616.80$    5,986.05$        2,145.00$        25,747.85$           

Total Fee, Allowances, Reimbursable Expenses 32,470.80$   15,824.00$        14,120.00$     3,554.00$      9,791.00$      75,759.80$    29,116.05$      53,625.00$      158,500.85$         92.13% 65%

92.1% With RPR

90.2% Without RPR

Runway 10-28 & Other Pavement Rehabilitation

8/28/2018

HCAA Project Number  6620 19

Project Fee Proposal - American Infrastructure Development, Inc. - Summary Sheet
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 30% Design

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design - AID

Field Investigation 3 3 3 9

Subconsultant Coordination 2 2 2 6

Kick-Off Meeting 2 2 4

Review Existing Documents 1 1 1 3

Complete Preliminary Pavement Design 2 2

Preliminary Phasing Analysis 2 2 2 6

Prepare 30% Drawings 2 8 16 26

Update Construction Cost Estimate 1 1

Update Construction Schedule 1 1

Prepare Preliminary Engineer's Report 2 8 2 2 14

Identify any Modification to Standards 0

Prepare outline of Technical Specifications 2 2 4

Quality Review 2 2

Submit 30% Documents 2 2 2 6

HCAA Weekly Coordination/Meetings (4) 6 12 18

0

0

0

0

0

0

6.00             24.00         20.00          22.00           20.00          10.00         -           -           -           102

77.00$         70.00$       58.00$        48.00$         32.00$        22.00$       

462.00$       1,680.00$  1,160.00$   1,056.00$    640.00$      220.00$     -$         -$         -$         5,218.00$      

3.00 15,654.00$    

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services
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 60% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60%  Design - AID

Review Owner and other Comments 2 4 2 8

Finalize Pavement Design 2 2 4

Evaluate Construction Sequence and Phasing 2 2 2 6

Prepare 60% Drawings 4 8 24 36

Update Construction Cost Estimate 2 2 4

Update Construction Schedule 2 2

Update Engineer's Report 2 4 2 2 10

Assist with Draft Front-End Documents 4 2 6

Prepare Draft Specifications 2 2 4 8

Quality Review 2 2

Submit 60% Documents 2 2 2 6

HCAA Coordination/Meetings (4) 12 12

Coordinate Modification of Design Standards 0

Prepare Environmental Documentations (CATEX) 0

Prepare Airspace Evaluation (OE/AAA) 2 4 2 8

Grant Assistance (Quarterly Reports, Application) 0

0

0

0

0

0

0

0

-               18.00           26.00           24.00           32.00            12.00        -            -            -           112

77.00$        70.00$        58.00$        48.00$       32.00$        22.00$    -$         -$         -$        
-$             1,260.00$    1,508.00$    1,152.00$    1,024.00$     264.00$    -$          -$          -$         5,208.00$       

3.00 15,624.00$     

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Page 27 of 63 09/25/2018 ATTACHMENT 1, FEE AND SCOPE PROPOSAL



 90% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90%  Design - AID

Finalize Construction Phasing Plan 2 2 4 4 12

Finalize Quantities/Construction Cost Estimate 2 2 2 6

Finalize Construction Schedule 2 2

Finalize Engineer's Report 2 2 4 2 10

Prepare 90% Drawings 2 8 32 42

Assist with Front-End Documents 2 2 4

Complete Technical Specifications 2 2 2 6

Quality Review 2 2

Submit 90% Documents 2 2 4 8

HCAA Coordination/Meetings (4) 12 12

Grant Assistance (Quarterly Reports, Application) 0

Stormwater Permitting (SWFWMD) 4 4

0

0

0

0

0

0

0

-               16.00            12.00            24.00           44.00            12.00         -             -             -           108

77.00$        70.00$        58.00$        48.00$        32.00$        22.00$     -$          -$          -$        
-$             1,120.00$    696.00$       1,152.00$    1,408.00$    264.00$     -$           -$           -$         4,640.00$       

3.00 13,920.00$     

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 100% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design Services - AID

Incorporate Final Review Comments 2 2 4 8

Prepare and Submit Final Bid Documents 2 2 4 4 12

Quality Review 2 2

HCAA Coordination/Meetings (1) 3 3

0

0

0

0

0

0

0

0

0

0

0

0

0

0

-                5.00              4.00              4.00              8.00            4.00          -            -            -            25

77.00$         70.00$         58.00$        48.00$        32.00$       22.00$     -$         -$         -$         

-$              350.00$        232.00$        192.00$        256.00$      88.00$      -$          -$          -$          1,118.00$       

3.00 3,354.00$       

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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Bidding and Award Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Bidding and Award Services

Prepare for and Attend Pre-Bid Conference 4 2 6

Address questions from bidders 2 2 2 6

Make revisions to contract docs/issue Addenda 2 2 2 6

Attend Bid Opening 2 2

Review Bids for Responsiveness 2 2

Certified Bid Tabs/Award Contract 2 2 2 6

Conformed Contract Preparation 2 4 4 2 12

HCAA Coordination/Meetings (4) 3 12 3 2 20

0

0

0

0

0

3.00             24.00              11.00             4.00            6.00              12.00          -            -            -          60

77.00$         70.00$            58.00$           48.00$        32.00$          22.00$        -$          -$          -$        

231.00$       1,680.00$       638.00$         192.00$      192.00$        264.00$      -$          -$          -$        3,197.00$        

3.00 9,591.00$        

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Page 30 of 63 09/25/2018 ATTACHMENT 1, FEE AND SCOPE PROPOSAL



Construction Administration Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - CA Services

Coordinate with Subconsultants 2 2 4 4 12

Prepare a Construction Management Plan 2 8 2 2 14

Prepare for and Attend Pre-Construction Conf 4 2 2 8

Review Shop Drawings/Submittals 2 4 2 4 12

Respond to RFI's 2 4 2 8

Weekly Progress Meetings/Site Visits (9 Weeks) 3 27 6 36

Prepare Change Orders 2 2 2 6

Review Test Results 2 2 4

Review Periodic Payment Requests 2 2 2 6

Perform Final Inspection/Prepare Punch list (2 Visits) 3 6 2 11

Assist in Project Closeout 2 2 2 2 8

Update ALP 0

Prepare Record Drawings 2 2 8 2 14

8.00            55.00             38.00               4.00            10.00           24.00            -           -           -          139

77.00$        70.00$           58.00$             48.00$        32.00$         22.00$          -$         -$         -$        

616.00$      3,850.00$      2,204.00$        192.00$      320.00$       528.00$        -$         -$         -$        7,710.00$          

3.00 23,130.00$        

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services   

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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Resident Inspections (RPR)

 Sr. Construction InspectorConstruction Inspector Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Resident Inspection - AID

Construction Inspector (60 calendar days) 429 429

0

0

0

0

429.00                    -              -                -             -               -            -           -           -          429

50.00$                    -$         -$         -$        

21,450.00$             -$            -$              -$           -$             -$          -$         -$         -$        21,450.00$          

2.40 51,480.00$          

Expenses 429 $5 $2,145

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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          FEE ESTIMATE

(Bid Package #3)

 

Basic Design Services 30% 60% 90% 100% Bid and Total Construction Resident Total W/MBE % % W/MBE %  Construction 

Engineering  & Preconstruction Services Schematic Design Dev. Const. Docs Final Docs Award  Administration Inspections of Fee Goal Cost

AID 14,541.00$        13,680.00$         13,962.00$       3,030.00$       8,376.00$         53,589.00$        19,686.00$        51,480.00$        124,755.00$         66.13% 375,000

AECOM 6,120.41$           10,210.20$         10,224.48$       4,809.50$       2,467.58$         33,832.18$        11,278.34$        45,110.52$             50.31%

-$                    -$                    -$                  -$                -$                  -$                   -$                    -$                       

-$                   -$                       

Design Phase Sub Total     20,661.41$        23,890.20$         24,186.48$       7,839.50$       10,843.58$       87,421.18$        30,964.34$        51,480.00$        169,865.52$         

-$                   

Reimbursable Expenses -$                   

AECOM Survey 2,015.42$           2,015.42$          2,015.42$              

GPR Investigations -$                   -$                       

Geotechnical -  AID and Tierra -$                   -$                       

Construction Material Testing - Tierra -$                   10,627.26$        10,627.26$            5.63%

Expenses (AID) 200.00$              200.00$              200.00$            200.00$          200.00$            1,000.00$          1,000.00$           2,145.00$           4,145.00$              

Expenses (AECOM) 200.00$              200.00$              200.00$            200.00$          200.00$            1,000.00$          1,000.00$           2,000.00$              

Sub Total           2,415.42$           400.00$              400.00$            400.00$          400.00$            4,015.42$          12,627.26$        2,145.00$           18,787.68$            

Total Fee, Allowances, Reimbursable Expenses 23,076.83$        24,290.20$         24,586.48$       8,239.50$       11,243.58$       91,436.60$        43,591.60$        53,625.00$        188,653.20$         71.76%

71.8% With RPR

62.1% Without RPR

Runway 10-28 & Other Pavement Rehabilitation

8/28/2018

HCAA Project Number  6620 19

Project Fee Proposal - American Infrastructure Development, Inc. - Summary Sheet
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 30% Design

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design - AID

Field Investigation 3 3 3 9

Subconsultant Coordination 2 2 2 6

Kick-Off Meeting 2 2 4

Review Existing Documents 1 1 1 3

Complete Preliminary Pavement Design 2 2

Preliminary Phasing Analysis 2 2 4

Prepare 30% Drawings 2 8 16 26

Update Construction Cost Estimate 1 1

Update Construction Schedule 1 1

Prepare Preliminary Engineer's Report 2 8 2 2 14

Identify any Modification to Standards 0

Prepare outline of Technical Specifications 2 2 4

Quality Review 2 2

Submit 30% Documents 2 2 2 6

HCAA Weekly Coordination/Meetings (4) 3 12 15

0

0

0

0

0

0

3.00             22.00              20.00             22.00              20.00          10.00          -           -           -           97

77.00$         70.00$            58.00$           48.00$            32.00$        22.00$        

231.00$       1,540.00$       1,160.00$      1,056.00$       640.00$      220.00$      -$         -$         -$         4,847.00$             

3.00 14,541.00$           

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services
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 30% Design

 Principal SPM SE E Designer Admin Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 30% Design - AECOM

Confer/Provide general consultation and advise 2 2 4

Kickoff Meeting 4 4

Records Research 2 2 4 8

Record/Base Drawings 2 2 4 8

Survey Review/QA & Base DWG 2 2 4

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 0

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 0

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" Holding Pads 0

d. Home Run Circuitry Plans 0

e. Electrical Vault Plan 0

f. Lighting and Electrical Details 0

g. Guidance Sign Schedule (Demo and New) 0

5 Develop contract electrical technical specs 0

6 Develop electrical cost estimate 1 1 2 4

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report 0

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 2 2 4

0

0

0.00 0.00 17.00 11.00 8.00 4.00 0.00 0.00 0.00 40

108.15$       68.25$            68.25$           52.50$            52.50$        23.10$        

-$             -$               1,160.25$      577.50$          420.00$      92.40$        -$         -$         -$         2,250.15$             

2.72 6,120.41$             

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task
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 60% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 60%  Design - AID

Review Owner and other Comments 1 1 2 4

Finalize Pavement Design 2 2 4

Evaluate Construction Sequence and Phasing 1 2 2 5

Prepare 60% Drawings 4 8 24 36

Update Construction Cost Estimate 2 2

Update Construction Schedule 1 1

Update Engineer's Report 2 2 2 2 8

Assist with Draft Front-End Documents 2 2 4

Prepare Draft Specifications 2 2 4 8

Quality Review 2 2

Submit 60% Documents 2 2 2 6

HCAA Coordination/Meetings (4) 12 12

Coordinate Modification of Design Standards 0

Prepare Environmental Documentations (CATEX) 0

Prepare Airspace Evaluation (OE/AAA) 2 4 2 8

Grant Assistance (Quarterly Reports, Application) 0

0

0

0

0

0

0

0

-               16.00            20.00            22.00           30.00            12.00        -            -            -           100

77.00$        70.00$        58.00$        48.00$        32.00$         22.00$     -$          -$         -$         

-$             1,120.00$     1,160.00$     1,056.00$    960.00$        264.00$    -$          -$          -$         4,560.00$       

3.00 13,680.00$     

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 60% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task - 60%  Design - AECOM

0

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 1 1 3 5

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 1 1 6 8

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" Holding Pads 2 2 6 10

d. Home Run Circuitry Plans 1 1 2 4

e. Electrical Vault Plan 2 1 2 5

f. Lighting and Electrical Details 2 4 6

g. Guidance Sign Schedule (Demo and New) 2 1 4 7

5 Develop contract electrical technical specs 1 1 4 6

6 Develop electrical cost estimate 1 1 2 4

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

2 2 1 5

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 2 2 4

0

0

0

-               -               21.00            13.00           29.00            5.00          -            -            -           68

108.15$        68.25$          68.25$          52.50$         52.50$          23.10$      -$          -$          -$         

-$             -$             1,433.25$     682.50$       1,522.50$     115.50$    -$          -$          -$         3,753.75$       

2.72 10,210.20$     

Project Fee Proposal - American Infrastructure Development, Inc.  Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 90% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 90%  Design - AID

Finalize Construction Phasing Plan 2 2 2 6

Finalize Quantities/Construction Cost Estimate 2 2 2 6

Finalize Construction Schedule 1 1

Finalize Engineer's Report 2 2 2 2 8

Prepare 90% Drawings 2 8 32 42

Assist with Front-End Documents 2 2 4

Complete Technical Specifications 2 2 2 6

Quality Review 2 2

Submit 90% Documents 2 2 2 6

HCAA Coordination/Meetings (4) 12 12

Grant Assistance (Quarterly Reports, Application) 0

Stormwater Permitting (SWFWMD) 2 8 4 2 16

0

0

0

0

0

0

0

-               14.00            13.00            26.00           44.00            12.00         -             -             -           109

77.00$        70.00$        58.00$        48.00$        32.00$        22.00$     -$          -$          -$        
-$             980.00$       754.00$       1,248.00$    1,408.00$    264.00$     -$           -$           -$         4,654.00$       

3.00 13,962.00$     

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 90% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  -90% Design - AECOM

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 1 1 1 3

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 2 2 4

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" 1 1 4 6

     Taxiway "A" Holding Pads 1 4 5

d. Home Run Circuitry Plans 1 1 4 6

e. Electrical Vault Plan 2 4 6

f. Lighting and Electrical Details 2 1 4 7

g. Guidance Sign Schedule (Demo and New) 2 2 4 8

5 Develop contract electrical technical specs 2 1 4 7

6 Develop electrical cost estimate 1 1 2 4

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

2 2 1 5

8 Attend project review meetings with Client 4 4

9 QA/QC review for each plan submittal 2 2 4

0

0

-               -               18.00            17.00           29.00            5.00           -             -             -           69

108.15$       68.25$          68.25$          52.50$         52.50$          23.10$       -$           -$           -$         

-$             -$             1,228.50$    892.50$       1,522.50$    115.50$     -$           -$           -$         3,759.00$       

2.72 10,224.48$     

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 100% Design

 Principle PM Sr. AE AE Sr. Design Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design Services - AID

Incorporate Final Review Comments 2 2 2 6

Prepare and Submit Final Bid Documents 2 2 4 2 10

Quality Review 2 2

HCAA Coordination/Meetings (1) 3 3

0

0

0

0

0

0

0

0

0

0

0

0

0

0

-                5.00              4.00              4.00              6.00            2.00          -            -            -            21

77.00$         70.00$         58.00$        48.00$        32.00$       22.00$     -$         -$         -$         

-$              350.00$        232.00$        192.00$        192.00$      44.00$      -$          -$          -$          1,010.00$       

3.00 3,030.00$       

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 100% Design

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - 100% Design - AECOM

4 Develop detailed design drawings 

a. Key Map, Legend and Notes 1 1

b. Existing Conditions and Demolition Plans (1"=50')

     Taxiway "A" 1 2 3

c. New Airfield Lighting & Circuitry Plans (1"=50')

     Taxiway "A" 1 2 3

     Taxiway "A" Holding Pads 1 2 3

d. Home Run Circuitry Plans 1 2 3

e. Electrical Vault Plan 1 2 3

f. Lighting and Electrical Details 2 2

g. Guidance Sign Schedule (Demo and New) 1 2 3

5 Develop contract electrical technical specs 1 1 2 4

6 Develop electrical cost estimate 1 1 2 4

7 Develop Load Calculations for circuit regulators and 

appropriate sections of Engineer's Report

0

8 Attend project review meetings with Client 0

9 QA/QC review for each plan submittal 2 2 4

0

-                -                6.00              8.00              17.00          2.00          -            -            -            33

108.15$        68.25$          68.25$          52.50$          52.50$        23.10$      -$          -$          -$          

-$              -$              409.50$        420.00$        892.50$      46.20$      -$          -$          -$          1,768.20$       

2.72 4,809.50$       

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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Bidding and Award Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Bidding and Award Services

Prepare for and Attend Pre-Bid Conference 4 2 6

Address questions from bidders 2 2 2 6

Make revisions to contract docs/issue Addenda 2 2 2 6

Attend Bid Opening 2 2

Review Bids for Responsiveness 2 2

Certified Bid Tabs/Award Contract 2 2 2 6

Conformed Contract Preparation 2 4 4 2 12

HCAA Coordination/Meetings (4) 12 2 14

0

0

0

0

0

-              24.00                8.00              4.00           6.00             12.00           -           -           -          54

77.00$        70.00$              58.00$          48.00$        32.00$         22.00$          -$         -$         -$        

-$            1,680.00$         464.00$        192.00$      192.00$       264.00$        -$         -$         -$        2,792.00$       

3.00 8,376.00$       

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - Bidding and Award Services - AECOM

10 Attend Prebid Conference 4 4

Assist in Addenda Preparation and answer questions 4 4 2 2 12

0

0

0

0

0

0

0

-              -                    8.00              4.00           2.00             2.00             -           -           -          16

108.15$      68.25$              68.25$          52.50$        52.50$         23.10$          -$         -$         -$        

-$            -$                  546.00$        210.00$      105.00$       46.20$          -$         -$         -$        907.20$          

2.72 2,467.58$       

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Rate

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Subtotal Direct Labor

Subtotal Burdened Labor @
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Construction Administration Phase

 Principle PM Sr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - CA Services

Coordinate with Subconsultants 2 2 4 4 12

Prepare a Construction Management Plan 2 8 2 2 14

Prepare for and Attend Pre-Construction Conf 4 2 2 8

Review Shop Drawings/Submittals 2 2 2 4 10

Respond to RFI's 2 2 2 6

Weekly Progress Meetings/Site Visits (9 Weeks) 27 3 30

Prepare Change Orders 2 2 2 6

Review Test Results 2 2

Review Periodic Payment Requests 2 2 2 6

Perform Final Inspection/Prepare Punch list (2 Visits) 6 2 8

Assist in Project Closeout 2 2 2 6

Update ALP 0

Prepare Record Drawings 2 2 8 2 14

2.00             51.00           31.00             4.00            10.00            24.00         -            -            -          122

77.00$         70.00$         58.00$           48.00$        32.00$          22.00$       -$          -$          -$        

154.00$       3,570.00$    1,798.00$     192.00$      320.00$       528.00$     -$          -$          -$        6,562.00$       

3.00 19,686.00$     

 Principal SPM SE E Designer Admin 0% 0% 0% Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  - CA Services - AECOM

11 Construction Phase Services 0

Attend Pre-construction Meeting 4 4 8

Respond to RFIs 4 8 4 2 18

Review and Respond /Approve Shop Drawings 8 6 14

Attend Progress Meeting and site visit (2 Max) 8 8

Attend Progress Meeting via phone (3 Max) 3 3

Attend Punch-List meeting / prepare Airfield Lighting  

Punch-list

4 4

Perform final inspections 4 4

Prepare Record Drawings 2 8 10

0

-               -               37.00             18.00          12.00            2.00           -            -            -          69

108.15$       68.25$         68.25$           52.50$        52.50$          23.10$       -$          -$          -$        

-$             -$             2,525.25$     945.00$      630.00$       46.20$       -$          -$          -$        4,146.45$       

2.72 11,278.34$     

Subtotal Direct Labor

Subtotal Burdened Labor @

HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Runway 10-28 & Other Pavement Rehabilitation

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Basic Design Services   

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - American Infrastructure Development, Inc. Team
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Resident Inspections (RPR)

 Sr. Construction InspectorConstruction InspectorSr. AE AE Sr. Design Admin Total

Hours Hours Hours Hours Hours Hours

Task  - Resident Inspection - AID

Construction Inspector (60 calendar days) 429 429

0

0

0

0

429.00         -               -                -              -               -             -            -            -          429

50.00$         -$          -$          -$        

21,450.00$  -$             -$              -$            -$             -$           -$          -$          -$        21,450.00$     

2.40 51,480.00$     

Expenses 429 $5 $2,145

Basic Design Services   

Project Fee Proposal - American Infrastructure Development, Inc. Team

Runway 10-28 & Other Pavement Rehabilitation
HCAA Project Number  6620 19

8/28/2018

Scope/Task

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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Consultant: AECOM Authorization:      
FIN. NO. F.A.PROJ. #: 
Contract No.:
Name of Job   Plant City Airport Project Manager Figueroa

From: RW 10-28, TW A &T hanger taxilanes To:                    
County(ies) Hillsborough Project Length: Approximately 4000 LF (RW 10-28)

Estimator's Name: Gary W Lutes, PSM Date:              

SURVEY FUNCTIONS

3 Man 4 Man

Horizontal Control 1.00

Alignment 2.00
Bench Levels 1.00
Reference Points
Section Line Ties
Property Ties
Side Street Surveys
2d Topography
3D Topographic Survey 6.00
Bridge Locations

Underground Utilities
Drainage Surveys 2.00
Stake Out for Borings
Water Retention Area
Supplemental Surveys
Jurisdictional Line Surveys
Travel time 
Construction support 2.00
TOTAL 14.0

Survey Hours 8 x $166.88 3 Person Hourly Crew Rate = $1,335.04 Day Rate

3 MAN SURVEY DAY RATE x 14.0  = $18,690.00

SURVEY TECH x 52                         = $6,238.96

SENIOR SURVEYOR x 28  = $3,741.92

TOTAL COST $28,670.88

Comments: FIELD CREW TIME BASED ON AN 8 HOUR DAY

CREW DAYS

$119.98

$133.64

N/A

Runway 10-28, taxiway A, T-hanger Taxilanes

N/A

Included with TOPO Survey. Only visible surface utilities will be located.

N/A

N/A

   SURVEY ESTIMATION CHART

COMMENTS 

$1,335.00

8/9/2018 revised 9/13/2018

Recover existing and set additional control as needed. Tie baseline 
control points to PACS and SACS.

Recover existing and set additional control as needed.

Establish baseline along Runway 10-28

N/A

N/A

N/A

Support as needed

N/A

N/A

Obtain data within project limits
N/A

N/A
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Consultant: AECOM Authorization:      
FIN. NO. F.A.PROJ. #: 
Contract No.:
Name of Job   Plant City Airport Project Manager Figueroa

From: FBO apron To:                    
County(ies) Hillsborough Project Length: FBO apron
Estimator's Name: Gary W Lutes, PSM Date:              

SURVEY FUNCTIONS

3 Man 4 Man

Horizontal Control 0.50

Alignment
Bench Levels 0.50
Reference Points
Section Line Ties
Property Ties
Side Street Surveys
2d Topography
3D Topographic Survey 2.00
Bridge Locations

Underground Utilities
Drainage Surveys 1.00
Stake Out for Borings
Water Retention Area
Supplemental Surveys
Jurisdictional Line Surveys
Travel time 
Construction support
TOTAL 4.0

Survey Hours 8 x $166.88 3 Person Hourly Crew Rate = $1,335.04 Day Rate

3 MAN SURVEY DAY RATE x 4.0  = $5,340.00

SURVEY TECH x 16                         = $1,919.68

SENIOR SURVEYOR x 8  = $1,069.12

TOTAL COST $8,328.80

Comments: FIELD CREW TIME BASED ON AN 8 HOUR DAY

N/A

N/A

N/A

N/A

Obtain data within project limits
N/A

N/A

   SURVEY ESTIMATION CHART

COMMENTS 

$1,335.00

8/9/2018 revised 9/13/2018

N/A

N/A

N/A

N/A

N/A

CREW DAYS

$119.98

$133.64

N/A

FBO apron

N/A

Included with TOPO Survey. Only visible surface utilities will be located.

N/A

N/A
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Consultant: AECOM Authorization:      
FIN. NO. F.A.PROJ. #: 
Contract No.:
Name of Job   Plant City Airport Project Manager Figueroa

From: RW 10-28 run-up pads To:                    
County(ies) Hillsborough Project Length: RW 10-28 run-up pads
Estimator's Name: Gary W Lutes, PSM Date:              

SURVEY FUNCTIONS

3 Man 4 Man

Horizontal Control

Alignment

Bench Levels
Reference Points
Section Line Ties
Property Ties
Side Street Surveys
2d Topography
3D Topographic Survey 1.00
Bridge Locations

Underground Utilities
Drainage/Sanitary Surveys
Stake Out for Borings
Water Retention Area
Supplemental Surveys
Jurisdictional Line Surveys
Travel time 
Construction support
TOTAL 1.0

Survey Hours 8 x $166.88 3 Person Hourly Crew Rate = $1,335.04 Day Rate

3 MAN SURVEY DAY RATE x 1.0  = $1,335.04

SURVEY TECH x 4                         = $479.92

SENIOR SURVEYOR x 1.5  = $200.46

TOTAL COST $2,015.42

Comments: FIELD CREW TIME BASED ON AN 8 HOUR DAY

N/A

N/A

N/A

N/A

N/A
N/A

N/A

   SURVEY ESTIMATION CHART

COMMENTS 

$1,335.04

August 13, 2018

N/A

N/A

N/A

N/A

N/A

CREW DAYS

$119.98

$133.64

N/A

RW 10-28 run-up pads

N/A

N/A

N/A

N/A
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SCOPE OF WORK – GEOTECHNICAL 
BID PACKAGES 1 & 3 

 
 

 

 Page 1 of 2 

Bid Packages 1 & 3 improvements at Plant City Airport (PCM) will mainly consist of the following: 
1. Rehabilitate the existing 3,950’ long and 75’ wide Runway 10-28 (including blast-pads on both ends of 

the runway) by milling and overlay; 
2. Rehabilitate the existing 40’ wide Taxiway A by milling and overlay; 
3. Extend Taxiway A to the end of Runway 10. This will be a new pavement extending Taxiway A from 

Taxiway A1 to the end of runway 10 with approximate length of 200 feet; 
4. Construct Run-up pads at both ends of Runway 10-28; 
5. Rehabilitate Taxiway Connectors A1, A2, A5, and A6 by milling and overlay at their current locations; 
6. Relocate Taxiway Connectors A3 and A4 (new construction), and 
7. Rehabilitate the taxilanes serving T-Hangars 3000, 3200, 3400, and 3600 by milling and overlay. 

 
To explore the existing surface and subsurface conditions within this phase of improvements, we propose the 
following geotechnical scope of services: 

1. Mobilize to the site; 
2. Perform 11 core borings along Runway 10-28, at each location, we will obtain a pavement core, record 

thickness and type of pavement section including base course material, if present. At the bottom of the 
base course material, we will obtain two continuous Standard Penetration Test (SPT) samples using a 
24”-split spoon sampler (designated as borings R-01 thru R-11 on the Boring Locations Map below); 

3. Perform nine (9) core borings along Taxiway A, at each location obtain a pavement core, record 
thickness and type of pavement section including base course material, if present. At the bottom of the 
base course material, we will obtain two continuous SPT samples using a 24”-split spoon sampler 
(designated as borings T-02 thru T-10 on the Boring Locations Map below); 

4. Perform one (1) SPT boring within Taxiway A extension extending 4 feet below the existing ground 
surface (designated as boring T-01 on the Boring Locations Map below); 

5. Perform eight (8) core borings within taxilanes serving T-Hangars 3000, 3200, 3400, and 3600, at each 
location  we will obtain a pavement core, record thickness and type of pavement section including base 
course material, if present. At the bottom of the base course material, we will obtain two continuous SPT 
samples using a 24”-split spoon sampler (designated as boring HT-01 thru HT-08 on the Boring 
Locations Map below); 

6. Perform six (6) borings in taxiway connector areas (4 in asphalt paved and 2 in grassed areas), we will 
obtain pavement cores, record thickness and type of pavement section including base course material, 
where present. Obtain two continuous SPT samples using a 24”-split spoon sampler (designated as 
borings TC-01 thru TC-06 on the Boring Locations Map below); 

7. Perform two (2) SPT borings in Run-up pad areas each extending 6 feet below the existing ground 
surface (designated as borings RUP-01 and RUP-02 on the Boring Locations Map below); 

8. Measure and record groundwater levels immediately following completion of each boring; 
9. Grout all boring excavations to the surface using readily available concrete mix (such as Quikrete®, 

Sakrete®, or equivalent); 
10. Clean work area; 
11. Collect two (2) bulk samples for laboratory Limerock Bearing Ratio (LBR) from new pavement areas. 

Samples will be collected from the 2 feet of the subgrade soils near borings T-01 and TC-04 (final 
location to be determined); 

12. Perform laboratory tests for classification purposes, if needed, and 
13. Compile and report collected field and laboratory data and results. 
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SCOPE OF WORK – GEOTECHNICAL 
BID PACKAGES 1 & 3 

 
 

 

 Page 2 of 2 

 
Boring Locations Map 
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Description Unit

A. Mobilization/Demobilization LS 0.0 $375.00 $0.00
B. Standard Penetration Test Borings, 11 Borings @ 

10 Feet Each
Foot 0.0 $12.00 $0.00

C. Auger Borings, 2 @ 20 Feet Each Foot 0.0 $8.50 $0.00
D. Muck Probes Hour 0.0 $65.00 $0.00
E. Grout Borings to the Surface Foot 0.0 $3.00 $0.00
F. Obtain Bulk Sample for LBR Testing Each 0.0 $15.00 $0.00
G. Drill and install temporary screen and complete in-

situ falling head permeability test (up to 1 hour); 
remove screen and grout hole.

Each 0.0 $250.00 $0.00

H. Night Shift Each 0.0 $250.00 $0.00
I. Field Geologist/Professional (On-Site)/Jackie Hour 0.0 $83.00 $0.00
J. Field Geologist/Professional Mileage Mile 0.0 $0.00 $0.00
K. Project Engineer, Utility Clearing, Coordination, etc. Hour 6.0 $0.00 $0.00
L. Drilling Subconsultant, Lump Sum (Tierra, Inc.) Lump Sum 1.0 $8,440.00 $8,440.00

Sub-Total $8,440.00

A. Moisture Content (ASTM D 2216) Each 10 $12.50 $125.00
B. Grain Size Analysis/Fines Content Each 10 $35.00 $350.00
C. Liquid Limit, Plastic Limit and Plasticity Index of 

Soils (ASTM D 4318)
Each 0 $125.00 $0.00

D. Limerock Bearing Ratio (LBR) Test Each 4 $350.00 $1,400.00

Sub-Total $1,875.00

A. Project Manager Hour 0.0 $181.00 $0.00
B. Senior Geotechnical Engineer/Proposal, 

Coordination/Geotechnical Report
Hour 70.0 $160.00 $11,200.00

C. Project Professional (pickup samples, coordination, 
utility clearance, etc.)

Hour 16.0 $127.00 $2,032.00

D. Drafting/CADD Hour 20.0 $83.00 $1,660.00
E. Clerical/Administration Hour 4.0 $60.00 $240.00

$15,132.00

$25,447.00

Estimated 
Quantity

 Unit Cost 
Estimated 

Total 

Estimated Total

Plant City Airport (PCM) – Runway 10-28 and Taxiway A Rehabilitation – Bid Packages 1 & 3

Field Services 

Engineering & Administration

Sub-Total

American Infrastructure Development, Inc.
Cost Estimate to: Hillsborough County Airport Authority

Hillsborough County, Florida

Laboratory Testing

Thursday, September 6, 2018
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ITEM/Test Unit

Unit 

Quantity

Counter 

Price

Senior Engineer hr 4 $160.00 $640.00

Senior Engineering Technician hr 8 $60.00 $480.00

Engineering Technician hr 16 $50.00 $800.00

0‐49 ft lf 152 $12.50 $1,900.00

Grout Bore Hole lf 152 $5.00 $760.00

Core Rig Mobilization per event 32 $100.00 $3,200.00

Mobilization of Men & Truck Mounted Drilling Rig ea 2 $330.00 $660.00

$8,440.00

EXHIBIT

PRICE PROPOSAL ‐ Parts 1 & 3 ‐ Tierra Inc

Standard Penetration Test Boring ‐ Truck Mounted Equipment

Estimated Project Cost =    

1
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 SCOPE OF WORK – GEOTECHNICAL 
BID PACKAGE 2 

 
 
 

 Page 1 of 1 

Bid Package 2 improvements at Plant City Airport (PCM) will mainly consist of the rehabilitation of the existing 
pavement within the limits of the East Apron area. To explore the existing surface and subsurface conditions 
within this area, we propose the following geotechnical scope of services: 
 

1. Mobilize to the site; 
2. Perform four (4) core borings in asphalt and one (1) core boring in concrete paved areas, at each 

location we will obtain a pavement core, record thickness and type of pavement section including base 
course material, if present. 

3. At the bottom of the base course material, we will obtain two continuous SPT samples using a 24”-split 
spoon sampler (see borings AP-01 thru AP-05 on the Boring Locations Map below); 

4. Measure and record groundwater levels immediately following completion of each boring; 
5. Grout all boring excavations to the surface using readily available concrete mix (such as Quikrete®, 

Sakrete®, or equivalent); 
6. Clean work area; 
7. Perform laboratory tests for classification purposes, if needed, and 
8. Compile and report collected field and laboratory data and results. 

 

 
Boring Locations Map 
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Description Unit

A. Mobilization/Demobilization LS 0.0 $375.00 $0.00
B. Standard Penetration Test Borings, 11 Borings @ 

10 Feet Each
Foot 0.0 $12.00 $0.00

C. Auger Borings, 2 @ 20 Feet Each Foot 0.0 $8.50 $0.00
D. Muck Probes Hour 0.0 $65.00 $0.00
E. Grout Borings to the Surface Foot 0.0 $3.00 $0.00
F. Obtain Bulk Sample for LBR Testing Each 0.0 $15.00 $0.00
G. Drill and install temporary screen and complete in-

situ falling head permeability test (up to 1 hour); 
remove screen and grout hole.

Each 0.0 $250.00 $0.00

H. Night Shift Each 0.0 $250.00 $0.00
I. Field Geologist/Professional (On-Site)/Jackie Hour 0.0 $83.00 $0.00
J. Field Geologist/Professional Mileage Mile 0.0 $0.00 $0.00
K. Project Engineer, Utility Clearing, Coordination, etc. Hour 6.0 $0.00 $0.00
L. Drilling Subconsultant, Lump Sum (Tierra, Inc.) Lump Sum 1.0 $2,140.00 $2,140.00

Sub-Total $2,140.00

A. Moisture Content (ASTM D 2216) Each 0 $12.50 $0.00
B. Grain Size Analysis/Fines Content Each 0 $35.00 $0.00
C. Liquid Limit, Plastic Limit and Plasticity Index of 

Soils (ASTM D 4318)
Each 0 $125.00 $0.00

D. Limerock Bearing Ratio (LBR) Test Each 0 $350.00 $0.00

Sub-Total $0.00

A. Project Manager Hour 0.0 $181.00 $0.00
B. Senior Geotechnical Engineer/Proposal, 

Coordination/Geotechnical Report
Hour 24.0 $160.00 $3,840.00

C. Project Professional (pickup samples, coordination, 
utility clearance, etc.)

Hour 12.0 $127.00 $1,524.00

D. Drafting/CADD Hour 8.0 $83.00 $664.00
E. Clerical/Administration Hour 2.0 $60.00 $120.00

$6,148.00

$8,288.00

Estimated 
Quantity

 Unit Cost 
Estimated 

Total 

Estimated Total

Plant City Airport (PCM) – East Apron Rehabilitation – Bid Package 2

Field Services 

Engineering & Administration

Sub-Total

American Infrastructure Development, Inc.
Cost Estimate to: Hillsborough County Airport Authority

Hillsborough County, Florida

Laboratory Testing

Thursday, September 6, 2018
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ITEM/Test Unit

Unit 

Quantity

Counter 

Price

Senior Engineer hr 2 $160.00 $320.00

Senior Engineering Technician hr 4 $60.00 $240.00

Engineering Technician hr 8 $50.00 $400.00

0‐49 lf 20 $12.50 $250.00

Grout Bore Hole lf 20 $5.00 $100.00

Core Rig Mobilization per event 5 $100.00 $500.00

Mobilization of Men & Truck Mounted Drilling Rig ea 1 $330.00 $330.00

$2,140.00

EXHIBIT

PRICE PROPOSAL  ‐ Part 2 ‐ Tierra Inc

Standard Penetration Test Boring ‐ Truck Mounted Equipment

Grout Bore Hole

Estimated Project Cost =    

2
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American Infrastructure Development, Inc.

Name Job Title Raw Rate ($/hour)
FAR Audited 

Overhead ($/hr) Profit ($/hour)
Hourly Billing Rate 

($/hr)
Billing 

Multiplier

Design Personnel 172.73% 10%
Mohsen Mohammadi Project Manager 67.31 116.26$  18.36$  201.93$  3.00
Gregg Hamm Sr. Engineer 50.00 86.37$  13.64$  150.00$  3.00
Elton Smith Project Engineer 42.81 73.95$  11.68$  128.43$  3.00
Kyle Holley Sr. Engineer 56.03 96.79$  15.28$  168.10$  3.00
Marando Holley Projects Coordinator 21.63 37.37$  5.90$  64.90$  3.00
Milad Modaberi Designer 25.75 44.48$  7.02$  77.25$  3.00
Nabil Hmeidi Geotechnical Engineer 50.00 86.37$  13.64$  150.00$  3.00
Renee Culmer Planner 30.00 51.82$  8.18$  90.00$  3.00
Timeka Carter Planner 32.00 55.27$  8.73$  96.00$  3.00
Yan Yang Designer 27.56 47.60$  7.52$  82.68$  3.00
Dan Wolcott Designer 26.50 45.77$  7.23$  79.50$  3.00
Sabina Mohammadi Principal 71.15 122.90$  19.41$  213.46$  3.00
Eric Bain Sr. Engineer 47.57 82.16$  12.97$  142.70$  3.00
Mark Jansen Sr. Engineer 60.10 103.80$  16.39$  180.29$  3.00
Bryan Brislin Engineer 29.42 50.82$  8.02$  88.27$  3.00
Almida Martinez Projects Coordinator 18.27 31.56$  4.98$  54.81$  3.00

RPR Personnel 10%
Karla Dowd RPR 48.08 -$  -$  115.38$  2.40
Jackie Curry RPR 24.52 -$  -$  58.85$  2.40
Mike Cummings RPR 47.00 -$  -$  112.79$  2.40

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

-$  -$  -$  #DIV/0!

Notes:
* AID has a recent Office Audited Overhead rate of 202.94% [202.73% (OH) + 0.210% (FCCM)].  However, for this project, and in anticipation of a lower overhead rate

** Field Overhead rate will be calculated based on the Field Audited Overhead:  108.44% + 0.210% = 108.65%.  
Using a 15% markup (10% profit and 5% expenses), the multiplier will be 2.40.

in 2017, AID will use a lower overhead rate of 172.73%.  Using a 10% profit, the multiplier will be 3.00
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AECOM

Name Job Title Raw Rate ($/hour)
FAR Audited 

Overhead ($/hr) Profit ($/hour)
Hourly Billing Rate 

($/hr)
Billing 

Multiplier

AECOM 147.67% 10%

Gary Lutes Senior Surveyor 47.73$  70.48$  11.82$  130.03$  2.72

Jeff Scott Surveyor/CADD 42.85$  63.28$  10.61$  116.74$  2.72

Peter Van Horebeek Crew Chief 26.50$  39.13$  6.56$  72.20$  2.72

John Reese Instrument Man 18.60$  27.47$  4.61$  50.67$  2.72

Daniel Boyd Rodman 14.50$  21.41$  3.59$  39.50$  2.72

Michael Sakales Sr. Electrical Engineer 67.31$  99.40$  16.67$  183.38$  2.72

Thinh Phan Sr. Electrical Engineer 54.93$  81.12$  13.60$  149.65$  2.72

Alex Keyhani Electrical Engineer 42.07$  62.12$  10.42$  114.61$  2.72

David Werner Electrical Designer 39.05$  57.67$  9.67$  106.39$  2.72

Herman Grimaldo CADD 32.69$  48.27$  8.10$  89.06$  2.72

Clint Martin Aviation Engineer 38.63$  57.04$  9.57$  105.24$  2.72

Arturo Martinez Engineer Intern 32.92$  48.61$  8.15$  89.69$  2.72

Edgar Figueroa Sr. Aviation Engineer 66.59$  98.33$  16.49$  181.42$  2.72

Robert Aydin Engineer Intern 29.81$  44.02$  7.38$  81.21$  2.72

Diane Kline Admin 24.51$  36.19$  6.07$  66.77$  2.72

Norma Pressley Sr. Designer 52.08$  76.91$  12.90$  141.89$  2.72

Mitchell Morgan Engineer Intern 28.84$  42.59$  7.14$  78.57$  2.72

Paul Sanford Environmental Planner 44.72$  66.04$  11.08$  121.83$  2.72

Christina Norman Environmental Scientist 28.97$  42.78$  7.17$  78.92$  2.72
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ATTACHMENT 2 - CONTRACT CLAUSES AIRPORT IMPROVEMENT PROGRAM   
 
GENERAL REQUIREMENT FOR CONTRACTS. 
 
Subject to the applicability criteria noted in the specific contract provisions, these contract 
provisions apply to all work performed on the Contract. 
 
A. Failure to comply with the terms of these contract provisions may be sufficient grounds to: 
 

1. Withhold progress payments or final payment, 
 
2. Terminate the contract, 
 
3. Seek suspension/debarment, or 
 
4. Any other action determined to be appropriate by the sponsor or the FAA. 

 
1.0 ACCESS TO RECORDS AND REPORTS - 2 CFR § 200.326, 2 CFR § 200.333 
 
The Design Professional must maintain an acceptable cost accounting system. The Design 
Professional agrees to provide the Owner, the Federal Aviation Administration, and the 
Comptroller General of the United States or any of their duly authorized representatives, access to 
any books, documents, papers, and records of the Design Professional which are directly pertinent 
to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. 
The Design Professional agrees to maintain all books, records and reports required under this 
Contract for a period of not less than three years after final payment is made and all pending 
matters are closed. 
 
2.0 AFFIRMATIVE ACTION REQUIREMENT - 41 CFR part 60-4, Executive Order 11246 
 
A.  The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the 

"Standard Federal Equal Employment Opportunity Construction Contract Specifications" 
set forth herein. 

 
B.  The goals and timetables for minority and female participation, expressed in percentage 

terms for the Design Professional's aggregate workforce in each trade on all construction 
work in the covered area, are as follows: 

 
 1.    Timetables 
 
 2.    Goals for minority participation for each trade   (Vol. 45 Federal Register pg. 65984 

10/3/80)  
 
 3.    Goals for female participation in each trade (6.9%) 
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These goals are applicable to all of the Design Professional's construction work (whether or not it is 
Federal or federally-assisted) performed in the covered area. If the Design Professional performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard to 
this second area, the Design Professional is also subject to the goals for both federally funded and 
non-federally funded construction regardless of the percentage of federal participation in funding. 
 
The Design Professional's compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to 
meet the goals. The hours of minority and female employment and training shall be substantially 
uniform throughout the length of the Contract, and in each trade, and the Design Professional 
shall make a good faith effort to employ minorities and women evenly on each of its projects. The 
transfer of minority or female employees or trainees from contractor to contractor or from project 
to project, for the sole purpose of meeting the Design Professional's goals, shall be a violation of 
the Contract, the Executive Order, and the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours performed. 
 
C.   The Design Professional shall provide written notification to the Director, Office of Federal 

Contract Compliance Programs (OFCCP), within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the 
Contract resulting from this solicitation. The notification shall list the name, address, and 
telephone number of the subconsultant; employer identification number of the 
subconsultant; estimated dollar amount of the subcontract; estimated starting and 
completion dates of subcontract; and the geographical area in which the subcontract is to 
be performed. 

 
D.  As used in this notice and in the Contract resulting from this solicitation, the "covered area" 

is Hillsborough County, Florida. 
 
3.0 BREACH OF CONTRACT TERMS - 2 CFR § 200 Appendix II(A) 
 
Any violation or breach of terms of this Contract on the part of the Design Professional or its 
subconsultants may result in the suspension or termination of this Contract or such other action 
that may be necessary to enforce the rights of the parties of this agreement. The duties and 
obligations imposed by the Contract Documents and the rights and remedies available thereunder 
are in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise 
imposed or available by law. 
 
4.0  BUY AMERICAN PREFERENCE - 49 USC § 50101 
 
The Design Professional agrees to comply with 49 USC § 50101, which provides that Federal funds 
may not be obligated unless all steel and manufactured goods used in AIP-funded projects are 
produced in the  
United States, unless the FAA has issued a waiver for the product; the product is listed as an 
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Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 25.108; or is 
included in the FAA Nationwide Buy American Waivers Issued list. 
 
A bidder or offeror must submit the appropriate Buy America certification (Section 00419 – Buy 
American Certification) with all bids or offers on AIP funded projects. Bids or offers that are not 
accompanied by a completed Buy America certification must be rejected as nonresponsive. 
 
Type of Certification is based on Type of Project: 
 

There are two types of Buy American certifications. 
 
A.     For projects for a facility, the Certificate of Compliance Based on Total Facility (Terminal or 

Building Project) must be submitted. 
 
B. For all other projects, the Certificate of Compliance Based on Equipment and Materials 

Used on the Project (Non-building construction projects such as runway or roadway 
construction; or equipment acquisition projects) must be submitted. 

 
5.0 CIVIL RIGHTS – GENERAL - 49 USC § 47123 
 

The Design Professional agrees that it will comply with pertinent statutes, Executive Orders and 
such rules as are promulgated to ensure that no person shall, on the grounds of race, creed, color, 
national origin, sex, age, or handicap be excluded from participating in any activity conducted with 
or benefiting from Federal assistance.  
 
This provision binds the contractors from the bid solicitation period through the completion of the 
Contract. This provision is in addition to that required of Title VI of the Civil Rights Act of 1964. 
 
This provision also obligates the tenant/concessionaire/lessee or its transferee for the period 
during which Federal assistance is extended to the airport through the Airport Improvement 
Program, except where Federal assistance is to provide, or is in the form of personal property; real 
property or interest therein; structures or improvements thereon. 
  
In these cases the provision obligates the party or any transferee for the longer of the following 
periods: 
 
A. The period during which the property is used by the airport Owner or any transferee for a 

purpose for which Federal assistance is extended, or for another purpose involving the 
provision of similar services or benefits; or 

 
B. The period during which the airport Owner or any transferee retains ownership or 

possession of the property. 
 
6.0 CIVIL RIGHTS – TITLE VI ASSURANCES 

 
A. Compliance with Nondiscrimination Requirements 
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During the performance of this Contract, the Design Professional, for itself, its assignees, 
and successors in interest (hereinafter referred to as the “Design Professional”) agrees as 
follows: 
 
1.  Compliance with Regulations: The Design Professional (hereinafter includes 

consultants) will comply with the Title VI List of Pertinent Nondiscrimination 
Statutes and Authorities, as they may be amended from time to time, which are 
herein incorporated by reference and made a part of this Contract. 

 
2.  Non-discrimination: The Design Professional, with regard to the work performed by 

it during the Contract, will not discriminate on the grounds of race, color, or 
national origin in the selection and retention of subconsultants, including 
procurements of materials and leases of equipment. The Design Professional will 
not participate directly or indirectly in the discrimination prohibited by the Acts and 
the Regulations, including employment practices when the Contract covers any 
activity, project, or program set forth in Appendix B of 49 CFR part 21. 

 
3.  Solicitations for Subcontracts, Including Procurements of Materials and Equipment: 

In all solicitations, either by competitive bidding, or negotiation made by the Design 
Professional for work to be performed under a subcontract, including 
procurements of materials, or leases of equipment, each potential subconsultant or 
supplier will be notified by the Design Professional of the Design Professional’s 
obligations under this Contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin. 

 
 4. Information and Reports: The Design Professional will provide all information and 

reports required by the Acts, the Regulations, and directives issued pursuant 
thereto and will permit access to its books, records, accounts, other sources of 
information, and its facilities as may be determined by the Owner or the Federal 
Aviation Administration to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in 
the exclusive possession of another who fails or refuses to furnish the information, 
the Design Professional will so certify to the Owner or the Federal Aviation 
Administration, as appropriate, and will set forth what efforts it has made to obtain 
the information. 

 
5.  Sanctions for Noncompliance: In the event of a contractor’s noncompliance with 

the Nondiscrimination provisions of this Contract, the Owner will impose such 
contract sanctions as it or the Federal Aviation Administration may determine to be 
appropriate, including, but not limited to: 

 
 a.  Withholding payments to the Design Professional under the Contract until 

the Design Professional complies; and/or 
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 b.  Cancelling, terminating, or suspending a contract, in whole or in part. 
 
6.  Incorporation of Provisions: The Design Professional will include the provisions of 

paragraphs one through six in every subcontract, including procurements of 
materials and leases of equipment, unless exempt by the Acts, the Regulations and 
directives issued pursuant thereto. The Design Professional will take action with 
respect to any subcontract or procurement as the Owner or the Federal Aviation 
Administration may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the Design Professional becomes 
involved in, or is threatened with litigation by a subconsultant, or supplier because 
of such direction, the Design Professional may request the Owner to enter into any 
litigation to protect the interests of the Owner. In addition, the Design Professional 
may request the United States to enter into the litigation to protect the interests of 
the United States. 

 
B. Title VI List of Pertinent Nondiscrimination Authorities 
 

During the performance of this Contract, the Design Professional, for itself, its assignees, 
and successors in interest (hereinafter referred to as the “Design Professional”) agrees to 
comply with the following non-discrimination statutes and authorities; including but not 
limited to: 

 
1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); 
 
2. 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The 

Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 
1964); 

 
3. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and 
projects); 

 
4. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CFR part 27; 
 
5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age); 
 
6.  Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex); 

 
7. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
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coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not); 

 
8. Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability in the operation of public entities, public 
and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of 
Transportation regulations at 49 CFR parts 37 and 38; 

 
9.  The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 

47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex); 

 
10. Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures discrimination 
against minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on 
minority and low-income populations; 

 
11. Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP). To ensure 
compliance with Title VI, Design Professional must take reasonable steps to ensure 
that LEP persons have meaningful access to Design Professional’s programs (70 Fed. 
Reg. at 74087 to 74100); and 

 
12. Title IX of the Education Amendments of 1972, as amended, which prohibits Design 

Professional from discriminating because of sex in education programs or activities 
(20 U.S.C. 1681 et seq). 

 
7.0 CLEAN AIR AND WATER. POLLUTION CONTROL - 49 CFR § 18.36(i)(12)) Note, when the DOT 
adopts 2 CFR 200, this reference will change to 2 CFR § 200 Appendix II(G) 
 
Design Professionals and subconsultants agree: 
 
A.  That any facility to be used in the performance of the Contract or subcontract or to benefit 

from the Contract is not listed on the Environmental Protection Agency (EPA) List of 
Violating Facilities; 

 
B.  To comply with all the requirements of Section 114 of the Clean Air Act, as amended, 42 

U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251 et seq. relating to inspection, monitoring, entry, reports, and 
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information, as well as all other requirements specified in Section 114 and Section 308 of 
the Acts, respectively, and all other regulations and guidelines issued thereunder; 

 
C.  That, as a condition for the award of this Contract, the Design Professional or 

subconsultant will notify the awarding official of the receipt of any communication from 
the EPA indicating that a facility to be used for the performance of or benefit from the 
Contract is under consideration to be listed on the EPA List of Violating Facilities; and 

 
D.  To include or cause to be included in any construction contract or subcontract which 

exceeds $100,000 the aforementioned criteria and requirements. 
 
8.0 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 
 
A.  Overtime Requirements. 
 
 No contractor or subconsultant contracting for any part of the Contract Work which may 

require or involve the employment of laborers or mechanics shall require or permit any 
such laborer or mechanic, including watchmen and guards, in any workweek in which he or 
she is employed on such work to work in excess of forty hours in such workweek unless 
such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

 
B.  Violation; Liability for Unpaid Wages; Liquidated Damages. 
 

In the event of any violation of the clause set forth in paragraph A. above, any Design 
Professional and any subconsultant responsible therefor shall be liable for the unpaid 
wages. In addition, such contractor and subconsultant shall be liable to the United States 
for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in paragraph A. above, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause 
set forth in paragraph A. above. 
 

C.  Withholding for Unpaid Wages and Liquidated Damages. 
 
 The Federal Aviation Administration or the Owner shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or 
cause to be withheld, from any monies payable on account of work performed by the 
Design Professional or subconsultant under any such contract or any other Federal contract 
with the same prime Design Professional, or any other Federally-assisted contract subject 
to the Contract Work Hours and Safety Standards Act, which is held by the same Design 
Professional, such sums as may be determined to be necessary to satisfy any liabilities of 
such contractor or subconsultant for unpaid wages and liquidated damages as provided in 
the clause set forth in paragraph B. above. 
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 D.  Subconsultants. 
 

The Design Professional or subconsultant shall insert in any subcontracts the clauses set 
forth in paragraphs A. through D. and also a clause requiring the subconsultant to include 
these clauses in any lower tier subcontracts. The Design Professional shall be responsible 
for compliance by any subconsultant or lower tier subconsultant with the clauses set forth 
in paragraphs A. through D. of this section. 
 

9.0 COPELAND “ANTI-KICKBACK” ACT - 2CFR § 200 Appendix II(D), 29 CFR parts 3 & 5 
 
The United States Department of Labor Wage and Hours Division oversees the Copeland “Anti-
Kickback” Act requirements. All contracts and subcontracts must meet comply with the 
Occupational Safety and Health Act of 1970. 
 
United States Department of Labor Wage and Hours Division can provide information regarding 
any specific clauses or assurances pertaining to the Copeland “Anti-Kickback” Act requirements 
required to be inserted in solicitations, contracts or subcontracts. 
 
10.0 DAVIS-BACON REQUIREMENTS - 2 CFR § 200 Appendix II (D) 
 

A. Minimum Wages 
 
 1. All laborers and mechanics employed or working upon the site of the work will be 

paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are 
permitted by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due 
at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may be alleged to exist 
between the Design Professional and such laborers and mechanics. 

 
  a. Contributions made or costs reasonably anticipated for bona fide fringe 

benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers 
or mechanics are considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (1)(iv) of this section; also, regular 
contributions made or costs incurred for more than a weekly period (but 
not less often than quarterly) under plans, funds, or programs which cover 
the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be 
paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without 
regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time 
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actually worked therein: Provided, that the employer's payroll records 
accurately set forth the time spent in each classification in which work is 
performed. The wage determination (including any additional classification 
and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the Design Professional 
and its subconsultants at the site of the work in a prominent and accessible 
place where it can easily be seen by the workers. 

 
2. The contracting officer shall require that any class of laborers or mechanics, 

including helpers, which is not listed in the wage determination and which is to be 
employed under the Contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional classification and 
wage rate and fringe benefits therefore only when the following criteria have been 
met: 

 
a. The work to be performed by the classification requested is not performed 

by a classification in the wage determination; and 
 
b. The classification is utilized in the area by the construction industry; and 
 
c. The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage 
determination. 

 
 If the Design Professional and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the contracting officer agree 
on the classification and wage rate (including the amount designated for fringe 
benefits where appropriate), a report of the action taken shall be sent by the 
contracting officer to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 
20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
 In the event the Design Professional, the laborers or mechanics to be employed in 

the classification or their representatives, and the contracting officer do not agree 
on the proposed classification and wage rate (including the amount designated for 
fringe benefits where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or 
an authorized representative, will issue a determination within 30 days of receipt 
and so advise the contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 

 



PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority No. 6620 19 CONTRACT CLAUSES 
 AIRPORT IMPROVEMENT PROGRAM ATTACHMENT 2 

Page 10 of 32 

 The wage rate (including fringe benefits where appropriate) determined pursuant 
to subparagraphs 2 or 3 of this paragraph, shall be paid to all workers performing 
work in the classification under this Contract from the first day on which work is 
performed in the classification. 

 
3. Whenever the minimum wage rate prescribed in the Contract for a class of laborers 

or mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
Design Professional shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

 
4. If the Design Professional does not make payments to a trustee or other third 

person, the Design Professional may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the Design Professional, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the Design Professional to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
B. Withholding. 
 

The Federal Aviation Administration or the Owner shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or 
cause to be withheld from the Design Professional under this Contract or any other Federal 
contract with the same Design Professional, or any other Federally-assisted Contract 
subject to Davis-Bacon prevailing wage requirements, which is held by the same Design 
Professional, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the Design Professional or any subconsultant the full amount of wages 
required by the Contract. In the event of failure to pay any laborer or mechanic, including 
any apprentice, trainee, or helper, employed or working on the site of work, all or part of 
the wages required by the Contract, the Federal Aviation 
Administration may, after written notice to the Design Professional, Owner, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 
 

C.  Payrolls and basic records. 
 
 1. Payrolls and basic records relating thereto shall be maintained by the Design 

Professional during the course of the work and preserved for a period of three 
years thereafter for all laborers and mechanics working at the site of the work. Such 
records shall contain the name, address, and social security number of each such 
worker, his or her correct classification, hourly rates of wages paid (including rates 
of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), 
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daily and weekly number of hours worked, deductions made and actual wages paid. 
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the Design Professional shall maintain records 
which show that the commitment to provide such benefits is enforceable, that the 
plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which 
show the costs anticipated or the actual costs incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, 
and the ratios and wage rates prescribed in the applicable programs. 

 
 2. a. The Design Professional shall submit weekly for each week in which any 

contract work is performed a copy of all payrolls to the Federal Aviation 
Administration if the agency is a party to the Contract, but if the agency is 
not such a party, the Design Professional will submit the payrolls to the 
Owner for transmission to the Federal Aviation Administration. The payrolls 
submitted shall set out accurately and completely all of the information 
required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on weekly 
transmittals. Instead the payrolls shall only need to include an individually 
identifying number for each employee (e.g., the last four digits of the 
employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH–347 
is available for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The Design Professional is responsible for the submission of copies of 
payrolls by all subconsultants. Contractors and subconsultants shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the Federal 
Aviation Administration if the agency is a party to the Contract, but if the 
agency is not such a party, the Design Professional will submit them to the 
applicant, Owner, or owner, as the case may be, for transmission to the 
Federal Aviation Administration, the Design Professional, or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a Design Professional to require a subconsultant 
to provide addresses and social security numbers to the Design Professional 
for its own records, without weekly submission to the sponsoring 
government agency (or the applicant, sponsor, or Owner). 

 
b. Each payroll submitted shall be accompanied by a "Statement of 

Compliance," signed by the Design Professional or subconsultant or his or 
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her agent who pays or supervises the payment of the persons employed 
under the Contract and shall certify the following: 

 
i. That the payroll for the payroll period contains the information 

required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate 
information is being maintained under 29 CFR § 5.5 (a)(3)(i) and that 
such information is correct and complete; 

 
ii. That each laborer and mechanic (including each helper, apprentice 

and trainee) employed on the Contract during the payroll period has 
been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations 29 CFR Part 3; and 

 
iii. That each laborer or mechanic has been paid not less than the 

applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the Contract. 

 
c. The weekly submission of a properly executed certification set forth on the 

reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the "Statement of Compliance" required by paragraph 
(C)(2)(b) of this section. 

 
d. The falsification of any of the above certifications may subject the Design 

Professional or subconsultant to civil or criminal prosecution under Section 
1001 of Title 18 and Section 231 of Title 31 of the United States Code. 

 
3.  The Design Professional or subconsultant shall make the records required under 

paragraph (3)(i) of this section available for inspection, copying or transcription by 
authorized representatives of the Owner, the Federal Aviation Administration or 
the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the Design Professional or 
subconsultant fails to submit the required records or to make them available, the 
Federal agency may, after written notice to the Design Professional, Owner, 
applicant or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

 
 
 

D.  Apprentices and Trainees. 
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1. Apprentices. Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a State Apprenticeship Agency recognized by 
the Bureau, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) 
to be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the Design Professional as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice 
wage rate, who is not registered or otherwise employed as stated above, shall be 
paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for 
the work actually performed. Where a contractor is performing construction on a 
project in a locality other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman's hourly rate) specified in 
the Design Professional's or subconsultant's registered program shall be observed. 
Every apprentice must be paid at not less than the rate specified in the registered 
program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the 
event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency 
recognized by the Bureau, withdraws approval of an apprenticeship program, the 
Design Professional will no longer be permitted to utilize apprentices at less than 
the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

 
2. Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work 

at less than the predetermined rate for the work performed unless they are 
employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee's level of progress, 
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expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines 
that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate 
that is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually 
performed. In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. 
In the event the Employment and Training Administration withdraws approval of a 
training program, the Design Professional will no longer be permitted to utilize 
trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

 
3. Equal Employment Opportunity. The utilization of apprentices, trainees and 

journeymen under this part shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 
30. 

 
E.  Compliance with Copeland Act Requirements. 
 

The Design Professional shall comply with the requirements of 29 CFR Part 3, which are 
incorporated by reference in this Contract. 

 
F.  Subcontracts. 
 

The Design Professional or subconsultant shall insert in any subcontracts the clauses 
contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as the Federal 
Aviation Administration may by appropriate instructions require, and also a clause 
requiring the subconsultants to include these clauses in any lower tier subcontracts. The 
Design Professional shall be responsible for the compliance by any subconsultant or lower 
tier subconsultant with all the contract clauses in 29 CFR Part 5.5. 

 
G.  Contract Termination: Debarment. 
 

A breach of the Contract clauses in paragraph A through J of this section may be grounds 
for termination of the Contract, and for debarment as a Design Professional and a 
subconsultant as provided in 29 CFR 5.12. 

 
H.  Compliance with Davis-Bacon and Related Act Requirements. 
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All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 
Parts 1, 3, and 5 are herein incorporated by reference in this Contract. 

 
I.  Disputes Concerning Labor Standards. 
 

Disputes arising out of the labor standards provisions of this Contract shall not be subject 
to the general disputes clause of this Contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 
and 7. Disputes within the meaning of this clause include disputes between the Design 
Professional (or any of its subconsultants) and the contracting agency, the U.S. Department 
of Labor, or the employees or their representatives. 

 
J.  Certification of Eligibility. 
 

1. By entering into this Contract, the Design Professional certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the Design Professional's 
firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
2.  No part of this Contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 
29 CFR 5.12(a)(1). 

 
3. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 

U.S.C. 1001. 
 
 
11.0 DEBARMENT AND SUSPENSION (NON-PROCUREMENT) - 2 CFR part 180 (Subpart C), 2 CFR 
part 1200, DOT Order 4200.5 DOT Suspension & Debarment Procedures & Ineligibility 
 
A. CERTIFICATE REGARDING DEBARMENT AND SUSPENSION (BIDDER OR OFFEROR) 
 
 By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that at 

the time the bidder or offeror submits its proposal that neither it nor its principals are 
presently debarred or suspended by any Federal department or agency from participation 
in this transaction. 

 
B. CERTIFICATION REGARDING DEBARMENT AND SUSPENSION (SUCCESSFUL BIDDER 

REGARDING LOWER TIER PARTICIPANTS) 
 
 The successful bidder, by administering each lower tier subcontract that exceeds $25,000 

as a “covered transaction”, must verify each lower tier participant of a “covered 
transaction” under the project is not presently debarred or otherwise disqualified from 
participation in this federally assisted project. The successful bidder will accomplish this by: 
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1.  Checking the System for Award Management at website: http://www.sam.gov 
 
2.  Collecting a certification statement similar to the Certificate Regarding Debarment 

and Suspension (Bidder or Offeror), above. 
 
3.  Inserting a clause or condition in the covered transaction with the lower tier 

contract 
 
 If the FAA later determines that a lower tier participant failed to tell a higher tier that it 

was excluded or disqualified at the time it entered the covered transaction, the FAA may 
pursue any available remedy, including suspension and debarment. 

 
12.0 DISADVANTAGED BUSINESS ENTERPRISE - 49 CFR part 26 
 
A. Contract Assurance (§ 26.13) - The Design Professional or subconsultant shall not 

discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract. The Design Professional shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. Failure by the Design 
Professional to carry out these requirements is a material breach of this Contract, which 
may result in the termination of this Contract or such other remedy, as the recipient deems 
appropriate.  

 
B. Prompt Payment (§26.29) - The Design Professional agrees to pay each subconsultant 

under this prime Contract for satisfactory performance of its Contract no later than ten 
(10) days from the receipt of each payment the Design Professional receives from Owner. 
The Design Professional agrees further to return retainage payments to each subconsultant 
within ten (10) days after the subconsultant's work is satisfactorily completed. Any delay or 
postponement of payment from the above referenced time frame may occur only for good 
cause following written approval of the Owner. This clause applies to both DBE and non-
DBE subconsultants. 

 
13.0 ENERGY CONSERVATION REQUIREMENTS - 2 CFR § 200 Appendix II(H) 
 
The Design Professional agrees to comply with mandatory standards and policies relating to energy 
efficiency that are contained in the state energy conservation plan issued in compliance with the 
Energy Policy and Conservation Act (Public Law 94-163). 
 
14.0 EQUAL OPPORTUNITY CLAUSE AND SPECIFICATIONS - 41 CFR § 60-1.4, Executive  Order 
11246 
 
During the performance of this Contract, the Design Professional agrees as follows: 
 
A. The Design Professional will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, or national origin. The Design 

http://www.sam.gov/
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Professional will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
or national origin. Such action shall include, but not be limited to the following: 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. The Design Professional agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided 
setting forth the provisions of this nondiscrimination clause. 

 
B. The Design Professional will, in all solicitations or advertisements for employees placed by 

or on behalf of the Design Professional, state that all qualified applicants will receive 
considerations for employment without regard to race, color, religion, sex, or national 
origin. 

 
C. The Design Professional will send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' representatives of the 
Design Professional's commitments under this section, and shall post copies of the notice 
in conspicuous places available to employees and applicants for employment. 

 
D. The Design Professional will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of 
Labor. 

 
E. The Design Professional will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by 
the administering agency and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

 
F. In the event of the Design Professional's noncompliance with the nondiscrimination clauses 

of this Contract or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated, or suspended in whole or in part and the Design Professional may be 
declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order 
of the Secretary of Labor, or as otherwise provided by law. 

 
G. The Design Professional will include the portion of the sentence immediately preceding 

paragraph (A) and the provisions of paragraphs (A) through (G) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subconsultant or vendor. The Design Professional 
will take such action with respect to any subcontract or purchase order as the 
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administering agency may direct as a means of enforcing such provisions, including 
sanctions for noncompliance: Provided, however, That in the event a Design Professional 
becomes involved in, or is threatened with, litigation with a subconsultant or vendor as a 
result of such direction by the administering agency the Design Professional may request 
the United States to enter into such litigation to protect the interests of the United States. 

 
15.0 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT 

SPECIFICATIONS 
 
A.  As used in these specifications: 
 

1.  "Covered area" means the geographical area described in the solicitation from 
which this Contract resulted; 

 
2. "Director" means Director, Office of Federal Contract Compliance Programs 

(OFCCP), U.S. Department of Labor, or any person to whom the Director delegates 
authority; 

 
3. "Employer identification number" means the Federal social security number used 

on the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 
941; 

 
4. "Minority" includes: 
 

a. Black (all) persons having origins in any of the Black African racial groups not 
of Hispanic origin); 

 
c. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American, or other Spanish culture or origin regardless of race); 
d. Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and 

 
e. American Indian or Alaskan native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 
B. Whenever the Design Professional, or any subconsultant at any tier, subcontracts a portion 

of the work involving any construction trade, it shall physically include in each subcontract 
in excess of $10,000 the provisions of these specifications and the Notice which contains 
the applicable goals for minority and female participation and which is set forth in the 
solicitations from which this Contract resulted. 

  
C. If the Design Professional is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
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approved by the U.S. Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the Plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan. Design Professionals shall be able to 
demonstrate their participation in and compliance with the provisions of any such 
Hometown Plan. Each Design Professional or subconsultant participating in an approved 
plan is individually required to comply with its obligations under the EEO clause and to 
make a good faith effort to achieve each goal under the Plan in each trade in which it has 
employees. The overall good faith performance by other Design Professionals or 
subconsultants toward a goal in an approved Plan does not excuse any covered 
contractor's or subconsultant's failure to take good faith efforts to achieve the Plan goals 
and timetables. 

 
D. The Design Professional shall implement the specific affirmative action standards provided 

in paragraphs G.1 through G.16 of these specifications below. The goals set forth in the 
solicitation from which this Contract resulted are expressed as percentages of the total 
hours of employment and training of minority and female utilization the Design 
Professional should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. Covered construction contractors performing construction 
work in a geographical area where they do not have a Federal or federally assisted 
construction contract shall apply the minority and female goals established for the 
geographical area where the work is being performed. Goals are published periodically in 
the Federal Register in notice form, and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting 
officers. The Design Professional is expected to make substantially uniform progress in 
meeting its goals in each craft during the period specified. 

 
E. Neither the provisions of any collective bargaining agreement nor the failure by a union 

with whom the Design Professional has a collective bargaining agreement to refer either 
minorities or women shall excuse the Design Professional's obligations under these 
specifications, Executive Order 11246 or the regulations promulgated pursuant thereto. 

 
F. In order for the non-working training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees shall be employed by the Design 
Professional during the training period and the Design Professional shall have made a 
commitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees shall be trained pursuant 
to training programs approved by the U.S. Department of Labor. 

 
G. The Design Professional shall take specific affirmative actions to ensure equal employment 

opportunity. The evaluation of the Design Professional's compliance with these 
specifications shall be based upon its effort to achieve maximum results from its actions. 
The Design Professional shall document these efforts fully and shall implement affirmative 
action steps at least as extensive as the following: 
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1.  Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Design Professional's 
employees are assigned to work. The Design Professional, where possible, will 
assign two or more women to each construction project. The Design Professional 
shall specifically ensure that all foremen, superintendents, and other onsite 
supervisory personnel are aware of and carry out the Design Professional's 
obligation to maintain such a working environment, with specific attention to 
minority or female individuals working at such sites or in such facilities. 

 
2. Establish and maintain a current list of minority and female recruitment sources, 

provide written notification to minority and female recruitment sources and to 
community organizations when the Design Professional or its unions have 
employment opportunities available, and maintain a record of the organizations' 
responses. 

 
3. Maintain a current file of the names, addresses, and telephone numbers of each 

minority and female off-the-street applicant and minority or female referral from a 
union, a recruitment source, or community organization and of what action was 
taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Design Professional by the 
union or, if referred, not employed by the Design Professional, this shall be 
documented in the file with the reason therefore along with whatever additional 
actions the Design Professional may have taken. 

 
4. Provide immediate written notification to the Director when the union or unions 

with which the Design Professional has a collective bargaining agreement has not 
referred to the Design Professional a minority person or female sent by the Design 
Professional, or when the Design Professional has other information that the union 
referral process has impeded the Design Professional's efforts to meet its 
obligations. 

 
5. Develop on-the-job training opportunities and/or participate in training programs 

for the area which expressly include minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the Design 
Professional's employment needs, especially those programs funded or approved 
by the Department of Labor. The Design Professional shall provide notice of these 
programs to the sources compiled under G.1 above. 

 
6. Disseminate the Design Professional's EEO policy by providing notice of the policy 

to unions and training programs and requesting their cooperation in assisting the 
Design Professional in meeting its EEO obligations; by including it in any policy 
manual and collective bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc.; by specific review of the policy with all 
management personnel and with all minority and female employees at least once a 
year; and by posting the company EEO policy on bulletin boards accessible to all 
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employees at each location where construction work is performed. 
 
7. Review, at least annually, the company's EEO policy and affirmative action 

obligations under these specifications with all employees having any responsibility 
for hiring, assignment, layoff, termination, or other employment decisions including 
specific review of these items with onsite supervisory personnel such a 
superintendents, general foremen, etc., prior to the initiation of construction work 
at any job site. A written record shall be made and maintained identifying the time 
and place of these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter. 

 
8. Disseminate the Design Professional's EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing the Design 
Professional's EEO policy with other Design Professionals and subconsultants with 
whom the Design Professional does or anticipates doing business. 

 
9. Direct its recruitment efforts, both oral and written, to minority, female, and 

community organizations, to schools with minority and female students; and to 
minority and female recruitment and training organizations serving the Design 
Professional's recruitment area and employment needs. Not later than one month 
prior to the date for the acceptance of applications for apprenticeship or other 
training by any recruitment source, the Design Professional shall send written 
notification to organizations, such as the above, describing the openings, screening 
procedures, and tests to be used in the selection process. 

 
10. Encourage present minority and female employees to recruit other minority 

persons and women and, where reasonable provide after school, summer, and 
vacation employment to minority and female youth both on the site and in other 
areas of a Design Professional's workforce. 

 
11. Validate all tests and other selection requirements where there is an obligation to 

do so under 41 CFR Part 60-3. 
 
12. Conduct, at least annually, an inventory and evaluation at least of all minority and 

female personnel, for promotional opportunities and encourage these employees 
to seek or to prepare for, through appropriate training, etc., such opportunities. 

 
13. Ensure that seniority practices, job classifications, work assignments, and other 

personnel practices do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the EEO policy and 
the Design Professional's obligations under these specifications are being carried 
out. 

 
14. Ensure that all facilities and company activities are non-segregated except that 
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separate or single user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes. 

 
15. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

 
16. Conduct a review, at least annually, of all supervisor's adherence to and 

performance under the Design Professional's EEO policies and affirmative action 
obligations. 

 
H. Design Professionals are encouraged to participate in voluntary associations, which assist in 

fulfilling one or more of their affirmative action obligations (G.1 through G.16). The efforts 
of a contractor association, joint contractor union, contractor community, or other similar 
groups of which the Design Professional is a member and participant, may be asserted as 
fulfilling any one or more of its obligations under G.1 through G.16 of these specifications 
provided that the Design Professional actively participates in the group, makes every effort 
to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in 
the Design Professional's minority and female workforce participation, makes a good faith 
effort to meet its individual goals and timetables, and can provide access to documentation 
which demonstrates the effectiveness of actions taken on behalf of the Design 
Professional. The obligation to comply, however, is the Design Professional's and failure of 
such a group to fulfill an obligation shall not be a defense for the Design Professional's 
noncompliance. 

 
I. A single goal for minorities and a separate single goal for women have been established. 

The Design Professional, however, is required to provide equal employment opportunity 
and to take affirmative action for all minority groups, both male and female, and all 
women, both minority and non-minority. Consequently, if the particular group is employed 
in a substantially disparate manner (for example, even though the Design Professional has 
achieved its goals for women generally,) the Design Professional may be in violation of the 
Executive Order if a specific minority group of women is underutilized. 

 
J. The Design Professional shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, religion, sex, or 
national origin. 

 
K. The Design Professional shall not enter into any subcontract with any person or firm 

debarred from 
 Government contracts pursuant to Executive Order 11246.  
 
L. The Design Professional shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination, and 
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cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs. Any Design Professional who fails to carry out such 
sanctions and penalties shall be in violation of these specifications and Executive Order 
11246, as amended. 

 
M. The Design Professional, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those standards 
prescribed in paragraph 18.7 of these specifications, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity. If the Design Professional fails to 
comply with the requirements of the Executive Order, the implementing regulations, or 
these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

 
N. The Design Professional shall designate a responsible official to monitor all employment 

related activity to ensure that the company EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required by the Government, and to 
keep records. Records shall at least include for each employee, the name, address, 
telephone number, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed. Records 
shall be maintained in an easily understandable and retrievable form; however, to the 
degree that existing records satisfy this requirement, contractors shall not be required to 
maintain separate records. 

 
O. Nothing herein provided shall be construed as a limitation upon the application of other 

laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents (e.g., those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant Program). 

 
16.0 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) - 29 USC § 201, et seq. 
 
All contracts and subcontracts that result from this solicitation incorporate the following provisions 
by reference, with the same force and effect as if given in full text: Federal Fair Labor Standards 
Act (29 USC 201), U.S. Department of Labor –Wage and Hour Division 
 
The Design Professional has full responsibility to monitor compliance to the referenced statute or 
regulation. The Design Professional must address any claims or disputes that pertain to a 
referenced requirement directly with the Federal Agency with enforcement responsibilities. 
 
17.0 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES - 49 CFR part 20, App. A 
 
The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 
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A. No Federal appropriated funds have been paid or will be paid, by or on behalf of the bidder 
or offeror, to any person for influencing or attempting to influence an officer or employee 
of an agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

 
B. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 
 
18.0 NONSEGREGATED FACILITIES REQUIREMENT - 41 CFR § 60-1.8 
 
A. Notice to Prospective Federally Assisted Construction Contractors 
 

1. A Certification of Non-segregated Facilities shall be submitted prior to the award of 
a federally assisted construction contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause. 

 
2. Contractors receiving federally-assisted construction contract awards exceeding 

$10,000 which are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide for the forwarding of the following notice to prospective 
subconsultants for supplies and construction contracts where the subcontracts 
exceed $10,000 and are not exempt from the provisions of the Equal Opportunity 
Clause. 

 
3. The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001. 

 
B. Notice to Prospective Subconsultants of Requirements for Certification of Non-Segregated 
 Facilities 
 

1.  A Certification of Non-segregated Facilities shall be submitted prior to the award of 
a subcontract exceeding $10,000, which is not exempt from the provisions of the 
Equal Opportunity Clause.  

 



PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority No. 6620 19 CONTRACT CLAUSES 
 AIRPORT IMPROVEMENT PROGRAM ATTACHMENT 2 

Page 25 of 32 

2. Contractors receiving subcontract awards exceeding $10,000 which are not exempt 
from the provisions of the Equal Opportunity Clause will be required to provide for 
the forwarding of this notice to prospective subconsultants for supplies and 
construction contracts where the subcontracts exceed $10,000 and are not exempt 
from the provisions of the Equal Opportunity Clause. 

 
3. The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001. 

 
C. CERTIFICATION OF NONSEGREGATED FACILITIES 
 
 The federally-assisted construction Design Professional certifies that she or he does not 

maintain or provide, for his employees, any segregated facilities at any of his 
establishments and that she or he does not permit his employees to perform their services 
at any location, under his control, where segregated facilities are maintained. The 
federally-assisted construction Design Professional certifies that she or he will not maintain 
or provide, for his employees, segregated facilities at any of his establishments and that 
she or he will not permit his employees to perform their services at any location under his 
control where segregated facilities are maintained. The federally-assisted construction 
Design Professional agrees that a breach of this certification is a violation of the Equal 
Opportunity Clause in this Contract. As used in this certification, the term "segregated 
facilities" means any waiting rooms, work areas, restrooms, and washrooms, restaurants 
and other eating areas, time clocks, locker rooms and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees which are segregated by explicit directives or are, 
in fact, segregated on the basis of race, color, religion, or national origin because of habit, 
local custom, or any other reason. The federally-assisted construction Design Professional 
agrees that (except where she or he has obtained identical certifications from proposed 
subconsultants for specific time periods) she or he will obtain identical certifications from 
proposed subconsultants prior to the award of subcontracts exceeding $10,000 which are 
not exempt from the provisions of the Equal Opportunity Clause and that she or he will 
retain such certifications in his files. 

 
19.0 OCCUPATIONAL SAFETY 19. AND HEALTH ACT OF 1970 - 20 CFR part 1910 
 
All contracts and subcontracts that result from this solicitation incorporate the following provisions 
by reference, with the same force and effect as if given in full text: Occupational Safety and Health 
Act of 1970 (20 CFR Part 1910), U.S. Department of Labor – Occupational Safety and Health 
Administration. The Design Professional has full responsibility to monitor compliance to the 
referenced statute or regulation. The Design Professional must address any claims or disputes that 
pertain to a referenced requirement directly with the Federal Agency with enforcement 
responsibilities. 
 
 
20.0 RIGHT TO INVENTIONS - 2 CFR § 200 Appendix II(F) 
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All rights to inventions and materials generated under this Contract are subject to requirements 
and regulations issued by the FAA and the Owner of the Federal grant under which this Contract is 
executed. 
 
21.0 TERMINATION OF CONTRACT - 2 CFR § 200 Appendix II(B) 
 
A. The Owner may, by written notice, terminate this Contract in whole or in part at any time, 

either for the Owner's convenience or because of failure to fulfill the Contract obligations. 
Upon receipt of such notice services must be immediately discontinued (unless the notice 
directs otherwise) and all materials as may have been accumulated in performing this 
Contract, whether completed or in progress, delivered to the Owner. 

 
B. If the termination is for the convenience of the Owner, an equitable adjustment in the 

Contract price will be made, but no amount will be allowed for anticipated profit on 
unperformed services. 

 
C. If the termination is due to failure to fulfill the Design Professional's obligations, the Owner 

may take over the work and prosecute the same to completion by contract or otherwise. In 
such case, the Design Professional is liable to the Owner for any additional cost occasioned 
to the Owner thereby. 

 
D.  If, after notice of termination for failure to fulfill Contract obligations, it is determined that 

the Design Professional had not so failed, the termination will be deemed to have been 
effected for the convenience of the Owner. In such event, adjustment in the Contract price 
will be made as provided in paragraph 2 of this clause. 

 
E. The rights and remedies of the Owner provided in this clause are in addition to any other 

rights and remedies provided by law or under this Contract. 
 
22.0 TRADE RESTRICTION - 49 CFR part 30 
 
A. The Design Professional or subconsultant, by submission of an offer and/or execution of a 

contract, certifies that it: 
 

1. Is not owned or controlled by one or more citizens of a foreign country included in 
the list of countries that discriminate against U.S. firms published by the Office of 
the United States Trade Representative (USTR); 

 
2. Has not knowingly entered into any contract or subcontract for this project with a 

person that is a citizen or national of a foreign country on said list, or is owned or 
controlled directly or indirectly by one or more citizens or nationals of a foreign 
country on said list; and 

 
3. Has not procured any product nor subcontracted for the supply of any product for 

use on the project that is produced in a foreign country on said list. 
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B. Unless the restrictions of this clause are waived by the Secretary of Transportation in 

accordance with 49 CFR 30.17, no contract shall be awarded to a Design Professional or 
subconsultant who is unable to certify to the above. If the Design Professional knowingly 
procures or subcontracts for the supply of any product or service of a foreign country on 
said list for use on the project, the Federal Aviation Administration may direct through the 
Owner cancellation of the Contract at no cost to the Government. 

 
C. Further, the Design Professional agrees that, if awarded a contract resulting from this 

solicitation, it will incorporate this provision for certification without modification in each 
contract and in all lower tier subcontracts. The Design Professional may rely on the 
certification of a prospective subconsultant unless it has knowledge that the certification is 
erroneous. 

 
D. The Design Professional shall provide immediate written notice to the Owner if the Design 

Professional learns that its certification or that of a subconsultant was erroneous when 
submitted or has become erroneous by reason of changed circumstances. The 
subconsultant agrees to provide written notice to the Design Professional if at any time it 
learns that its certification was erroneous by reason of changed circumstances. 

 
E. This certification is a material representation of fact upon which reliance was placed when 

making the award. If it is later determined that the Design Professional or subconsultant 
knowingly rendered an erroneous certification, the Federal Aviation Administration may 
direct through the Owner cancellation of the Contract or subcontract for default at no cost 
to the Government. 

 
F. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render, in good faith, the certification required by this provision. The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
G. This certification concerns a matter within the jurisdiction of an agency of the United 

States of America and the making of a false, fictitious, or fraudulent certification may 
render the maker subject to prosecution under Title 18, United States Code, Section 1001. 

 
23.0 TEXTING WHEN DRIVING - Executive Order 13513, and DOT Order 3902.10 
 
In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While 
Driving" (10/1/2009) and DOT Order 3902.10 “Text Messaging While Driving” (12/30/2009), FAA 
encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease 
crashes by distracted drivers, including policies to ban text messaging while driving when 
performing work related to a grant or sub-grant. 
 
The Design Professional must promote policies and initiatives for employees and other work 
personnel that decrease crashes by distracted drivers, including policies to ban text messaging 
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while driving. The Design Professional must include these policies in each third party subcontract 
involved on this project. 
 
24.0 VETERAN’S PREFERENCE - 49 USC § 47112(c) 
 
In the employment of labor (except in executive, administrative, and supervisory positions), 
preference must be given to Vietnam era veterans, Persian Gulf veterans, Afghanistan-Iraq war 
veterans, disabled veterans, and small business concerns owned and controlled by disabled 
veterans as defined in Title 49 United States Code, Section 47112. However, this preference shall 
apply only where the individuals are available and qualified to perform the work to which the 
employment relates. 

 
25.0 TRAFFICKING IN PERSONS 
 
A. Prohibitions: The prohibitions against trafficking in persons (Prohibitions) that apply to any 

entity other than State, local government, Indian tribe, or foreign public entity. This 
includes private Sponsors, public Sponsor employees, subrecipients of private or public 
Sponsors (private entity) are: 

 
1. Engaging in severe forms of trafficking in persons during the period of time that the 

 agreement is in effect; 
 

2. Procuring a commercial sex act during the period of time that the agreement is in 
 effect; or 
 

3. Using forced labor in the performance of the agreement, including subcontracts or 
 subagreements under the agreement. 

 
B. In addition to all other remedies for noncompliance that are available to the FAA, Section 

106(g) of the Trafficking Victims Protections Act of 2000 (TVPA), as amended (22 U.S.C. 
7104(g)), allows the FAA to unilaterally terminate this agreement, without penalty, if a 
private entity: 

 
1. Is determined to have violated the Prohibitions through conduct that is either: 

 
  a. Associated with performance under this agreement; or 
  
  b. Imputed to the Sponsor or subrecipient using 2 CFR part 180, “OMB 

Guidelines to Agencies on Governmentwide Debarment and Suspension 
(Nonprocurement),” as implemented by the FAA at 49 CFR Part 29. 

 
 
 
26.0  CONSISTENCY WITH LOCAL PLANS 
 

A. Design Professional agrees that the Projects are reasonably consistent with plans (existing 
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at the time of the design) of public agencies that are authorized by governing authorities to 
plan for the development of the area surrounding the airport.  
 

27.0 CONSIDERATION OF LOCAL INTEREST 
 

A. Design Professional agrees that it will give fair consideration to the interest of communities 
in or near where the project(s) may be located. 

 
28.0 CONSULTATION WITH USERS 
 

A. In making a decision to undertake any airport development project under Title 49, United 
States Code, Design Professional agrees that it will facilitate reasonable consultations with 
affected parties using the airport at which the project(s) are proposed. 

 
29.0  PUBLIC HEARINGS 
 

A. In projects involving the location of an airport, an airport runway, or a major runway 
extension, Design Professional agrees it will facilitate the opportunity for public hearings 
for the purpose of considering the economic, social, and environmental effects of the 
airport or runway location and its consistency with goals and objectives of such planning as 
has been carried out by the community and it shall, when requested by the Secretary of 
the Department of Transportation, submit a copy of the transcript of such hearings to the 
Secretary of the Department of Transportation .  

 
30.0  METROPOLITAN PLANNING ORGANIZATION 
 

A. In projects involving the location of an airport, an airport runway, or a major runway 
extension at a medium or large hub airport, the Design Professional has facilitated the 
availability of and the provision upon request to the metropolitan planning organization in 
the area in which the airport is located, if any, a copy of the proposed amendment to the 
airport layout plan to depict the project and a copy of any airport master plan in which the 
project is described or depicted. 

 
31.0 PAVEMENT PREVENTATIVE MAINTENANCE 
 

A. With respect to a project approved after January 1, 1995, for the replacement or 
reconstruction of pavement at the airport, Design Professional agrees that it will cooperate 
with the maintenance of the airport pavement maintenance-management program and it 
assures that it will provide such cooperation to the Authority for use during the useful life 
of any pavement constructed, reconstructed or repaired with Federal financial assistance 
at the airport. It will cooperate with providing such reports on pavement condition and 
pavement management programs as the Secretary of the Department of Transportation 
determines may be useful. 

 
32.0 TERMINAL DEVELOPMENT PREREQUISITES 
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A.  For projects which include terminal development at a public use airport, as defined in Title 

49, Design Professional will specify all the safety equipment required for certification of 
such airport under section 44706 of Title 49, United States Code, and all the security 
equipment required by rule or regulation, and Airport Sponsor Assurances 3/2014 and has 
provided for access to the passenger enplaning and deplaning area of such airport to 
passengers enplaning and deplaning from aircraft other than air carrier aircraft in its 
design. 

 
33.0 ACCOUNTING SYSTEM, AUDIT, AND RECORD KEEPING REQUIREMENTS 
 

A. In addition to all other Accounting System, Audit and Record Keeping Requirements 
contained elsewhere in the Contract, Design Professional shall keep all project accounts 
and records which fully disclose the total cost of the project and such other financial 
records pertinent to the project. The accounts and records shall be kept in accordance with 
an accounting system that will facilitate an effective audit in accordance with the Single 
Audit Act of 1984. 
 

B. In addition to all other Accounting System, Audit and Record Keeping Requirements 
contained elsewhere in the Contract, Design Professional shall make available to the 
Authority, Secretary and the Comptroller General of the United States, or any of their duly 
authorized representatives, for the purpose of audit and examination, any books, 
documents, papers, and records of the recipient that are pertinent to this project. The 
Secretary may require that an appropriate audit be conducted. In any case in which an 
independent audit is made of the accounts of a sponsor relating to the disposition of the 
proceeds of a grant or relating to the project in connection with which this contract, a 
certified copy of such audit may be required to be filed with the Comptroller General of the 
United States not later than six (6) months following the close of the fiscal year for which 
the audit was made. 

 
34.0 CONSTRUCTION INSPECTION AND APPROVAL 
 

A. Design Professional will provide and maintain competent technical supervision at the 
construction site throughout the project to assure that the work conforms to the plans, 
specifications, and schedules approved by the Secretary of the Department of 
Transportation for the project. Such works shall be subject to inspection and approval by 
the Secretary and such work shall be in accordance with regulations and procedures 
prescribed by the Secretary of the Department of Transportation. Design Professional 
agrees to facilitate such cost and progress reporting of such project as the Secretary shall 
deem necessary. 

 
 
35.0  PLANNING PROJECTS 
 
In carrying out planning projects, Design Professional: 



PCM / Runway 10-28 & Other Pavement Rehabilitation    
Authority No. 6620 19 CONTRACT CLAUSES 
 AIRPORT IMPROVEMENT PROGRAM ATTACHMENT 2 

Page 31 of 32 

 
A. Will execute the project in accordance with the approved program narrative contained in 

any project application or with the modifications similarly approved. 
 

B. Will furnish the Secretary of the Department of Transportation with such periodic reports 
as required pertaining to the planning project and planning work activities. 
 

C. Will include in all published material prepared in connection with the planning project a 
notice that the material was prepared under a grant provided by the United States. 
 

D. Will make such material available for examination by the public, and agrees that no 
material prepared with funds under this project shall be subject to copyright in the United 
States or any other country. 
 

E. Will give the Secretary of the Department of Transportation unrestricted authority to 
publish, disclose, distribute, and otherwise use any of the material prepared in connection 
with this grant. 
 

F. Will grant the Secretary of the Department of Transportation the right to disapprove the 
employment of specific consultants and their subcontractors to do all or any part of this 
project as well as the right to disapprove the proposed scope and cost of professional 
services. 

 
36.0 OPERATION AND MAINTENANCE 
 

A. The airport and all facilities which are necessary to serve the aeronautical users of the 
airport, other than facilities owned or controlled by the United States, shall be operated at 
all times in a safe and serviceable condition and in accordance with the minimum 
standards as may be required or prescribed by applicable Federal, state and local agencies 
for maintenance and operation. Design professional will not cause or permit any activity or 
action thereon which would interfere with its use for airport purposes. It will suitably 
design for the maintenance of the airport and all facilities thereon or connected therewith, 
with due regard to climatic and flood conditions. Any proposal to temporarily close the 
airport for non-aeronautical purposes must first be approved by the Secretary of the 
Department of Transportation. In furtherance, the Design Professional will perform its 
services so as to assist the Authority to: 
 

a. Promptly mark and light hazards resulting from airport conditions, including 
temporary conditions; and 
 

b. Promptly notify airmen of any condition affecting aeronautical use of the airport. 
Nothing contained herein shall be construed to require that the airport be 
operated for aeronautical use during temporary periods when snow, flood or other 
climatic conditions interfere with such operation and maintenance. Further, 
nothing herein shall be construed as requiring the maintenance, repair, restoration, 
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or replacement of any structure or facility which is substantially damaged or 
destroyed due to an act of God or other condition or circumstance beyond the 
control of the sponsor. 
 

B.  Design Professional will assist the Authority to suitably operate and maintain noise 
compatibility program items that it owns or controls upon which Federal funds have been 
expended. 

 
37.0 HAZARD REMOVAL AND MITIGATION 
 

A. Design Professional will assist the Authority in taking appropriate action to assure that such 
terminal airspace as is required to protect instrument and visual operations to the airport 
(including established minimum flight altitudes) will be adequately cleared and protected 
through its design activities by removing, lowering, relocating, marking, or lighting or 
otherwise mitigating existing airport hazards and by preventing the establishment or 
creation of future airport hazards. 

 
 
 
 
 

 
END OF SECTION 



ATTACHMENT 3 

PCM / Runway 10-28 & Other Pavement Rehabilitation  
Authority No. 6620 19 
  E-VERIFY CERTIFICATION  

 
Hillsborough County Aviation Authority 

PO Box 22287 
Tampa, FL  33622 

Telephone: 813-870-8700 
 

  
E-Verify Certification 

 
Solicitation No. 18-411-025 

 
Runway 10-28 & Other Pavement Rehabilitation  

 
This certification is required in accordance with the State of Florida, Office of the Governor, 
Executive Order Number 11-116 (Verification of Employment Status).  
 
The State of Florida, Office of the Governor, Executive Order Number 11-116 (Verification of 
Employment Status), and any projects with Florida Department of Transportation (FDOT) 
funding as  part of a Joint Participation Agreement between FDOT and the Authority, require, as 
a condition of all contracts for the provision of goods or services, an express requirement that 
contractors utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the contractor during the term of the 
contract, and an express requirement that contractors include in subcontracts the requirement 
that subcontractors performing work or providing services pursuant to the contract utilize the E-
Verify system to verify the employment eligibility of all new employees hired by the 
subcontractor during the contract term.  

 

Company: 

 

FID or EIN No.: 

 

Address: 

 

City/State/Zip: 

 

 
 

I,    _____________, as a representative of  _________________, 

certify and affirm that this company will comply with the E-Verification requirements of Executive 

Order Number 11-116. 

   
Signature  Title 

   
Printed Name  Date 

 

[Affix Corporate Resolution if not signed by the President or Vice President of the Company] 
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